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RESOLUTION AUTHORIZING CONTRACT WITH WARD SCOTT
ARCHITECTURE FOR CITY HALL SERVER ROOM RELOCATION

(A14-0900) ’

BE IT RESOLVED BY THE CITY COUNCIL OF TUSCALOOSA AS
FOLLOWS:

That the Mayor is authorized to execute a contract with Ward Scott
Architecture 1n the amount of $35,625 to provide architectural and related servaces
for City Hall Server Room Relocation public works project, by, and as an act for, axnd
on behalf of the City of Tuscaloosa, and the City Clerk is authorized to attest t-he
same.

FUNDING REQUIRED- XYes [INo COUNCIL ACTION



Architect

THIS DOCUMENT PREPARED BY:
City of Tuscaloosa

Office of the City Attorney

STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

AGREEMENT TO FURNISH ARCHITECTURAL AND RELATED SERVICES TO THE CITY OF TUSCALOOSA,
ALABAMA FOR THE DESIGN AND CONSTRUCTION OF: City Hall Server Room Relocation
Project No. A14-0900

WHEREAS, heretofore, the City of Tuscaloosa Office of the City Attomey negotiated a contract by and
between the Architectural Firm of Ward Scott Architecture, Inc. and the City to provide architectural and related
services to the City of Tuscaloosa for the design and construction of City Hall Server Room Relocation, (the
Project); and,

WHEREAS, the City Council has authorized the Mayor to execute such a contract and the ARCHITECT and
the City of Tuscaloosa, as OWNER, now wish to formalize their agreement for such services.

W-I-T-N-E-S-S-E-T-H

NOW, THEREFORE, THIS AGREEMENT made and entered into on this the 23rd day of June, 2014, by and
between the Firm of Ward Scott Architecture, Inc., a professional architectural corporation, hereinafter referred to as the
"ARCHITECT," which will provide architectural and related services as hereinafter defined, to the City of Tuscaloosa, a
Municipal Corporation, P. O. Box 2089, Tuscaloosa, Alabama, hereinafter sometimes referred to as the "OWNER" or
as the "CITY" for a project as hereinafter described and further specified for the consideration set forth herein as
follows:

ARTICLE 1.
SCOPE OF SERVICES

The general scope of services as hereinafter more particularly described, shall consist of architectural and
related services, including, but not limited to the design, construction documents, bidding, and construction
administration of a Project generally described as follows:

City Hall Server Room Relocation: The intent is to construct a 700 square foot structure in the existing parking
deck of City Hall to provide a limited protective environment for the City of Tuscaloosa data center. It was determined
that a structure complying with FEMA 361 or ICC 500 could not be built in the existing parking deck; therefore, the
structure will not be designed to those standards. To provide some measure of storm protection, the City Hall Server
Room will be designed structurally to an increased wind speed higher than minimum code requirements.

All design services are subject to Owner's approval of design documents as presented and provided herein.

ARTICLE 2
ARCHITECT'S SERVICES AND RESPONSIBILITIES

A BASIC SERVICES

1. SCHEMATIC DESIGN PHASE



Preliminary Evaluation: The Architect shall provide a preliminary evaluation of the program and
the Project budget requirements, each in terms of the other.

Alternative Approaches: The Architect shall review with the Owner altemative approaches to
design and construction of the Project.

Documents, etc.: Based on the mutually agreed upon program and Project budget requirements,
the Architect shall prepare, for approval by the Owner, Schematic Design Documents consisting of
drawings and other documents illustrating the scale and relationship of Project components.
Statement of Probable Cost: The Architect shall submit, to the Owner a Statement of Probable
Construction Cost based on current area, volume or other unit costs.

DESIGN DEVELOPMENT PHASE

Generally: Based on the approved Schematic Design Documents and any adjustments authorized
by the Owner in the program or Project budget, the Architect shall prepare, for review and approval by
the Owner, Design Development Documents consisting of drawings and other documents to fix and
describe the size and character of the entire Project as to architectural, structural, mechanical,
electrical and related systems, materials, basic landscaping and such other elements as may be
appropriate.

Statement of Probable Construction Cost: The Architect shall collaborate with the Owner a
further Statement of Probable Construction Cost, including a detailed estimate of Construction Cost.

CONSTRUCTION DOCUMENTS PHASE

Generally: Based on the approved Design Development Documents and any further adjustments in
the scope or quality of the Project or in the Project budget authorized by the Owner, the Architect
shall prepare, for review and approval by the Owner, Construction Documents consisting of, but not
limited to, Drawings, Construction Contracts and Specifications setting forth in detail the requirements
for the construction of the Project for each trade bid package. Contracts shail comply with all
applicable provisions of Alabama Law, including but not limited to Ala. Code §39-1-1, et seq., §39-2-
1, et seq. and §39-3-1, et seq. (1975). Architect shall also prepare documents of altemate, separate
or sequential bids or provide incidental extra services in connection with bidding, negotiation or
construction and when requested by the Owner to provide non-incidental additional services.
Architect will not be expected to delineate separate trade bid packages on the drawings. A
description of each trade bid package will be included in the summary of work.

Preparation of Documents, etc.: The Architect shall assist the Owner to prepare the necessary
bidding information, bidding forms, the conditions of the contracts and the formal agreement between
the Owner and General Contractor subject to the approval of the Owner and City Attomey.
Adjustments to Cost Estimates: The Architect shall advise the Owner of any adjustments to
previous Statements of Probable Construction Cost indicated by changes in requirements or general
market conditions.

Filings: The Architect shall have the responsibility for filing documents and obtaining the required
approvals of govemmental authorities having jurisdiction over the project, including the Alabama
Building.

Indemnity: The Architect shall be solely responsible for the accuracy and adequacy of the
construction documents, including but not limited to plans, specifications and drawings prepared
and/or reviewed as part of Architect's services herein. In the event damages are sought or recovered
from Owner by any third party based upon, arising from or attributable in whole or in part to, negligent
errors, omissions, inaccuracies or inadequacies in the construction documents, including without
limitation, plans, specifications, drawings, or contracts, then the Architect shall indemnify and hold the
Owner harmless therefrom. If the Architect carries professional liability insurance which covers any
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damages or loss referred to in this paragraph, then the extent of the Architect's indemnity of the
Owner shall be the limits of such professional insurance limits.

f. Warranties and Guaranties: Architect shall include in construction contracts for the project
express warranties and guarantees from contractor(s) in a form substantially as follows:

"The contractor warrants to the Owner and the Architect that all materials and
equipment fumished under this contract will be new unless otherwise specified and
all work will be of good quality, free from faults, defects, in conformance with the
contract documents. All work not conforming to these requirements, including
substitutions not properly approved and authorized, may be considered defective."

"If, within one (1) year from the date of final completion of the work or designated
portion thereof, or within such longer period of time as may be prescribed by law or
by the terms of any applicable special warranty required by the contract
documents, any of the work is found to be defective or not in accordance with the
contract documents, the contractor shall correct it promptly after receipt of a written
notice from the Owner to do so, unless the Owner has previously given the
contractor a written acceptance of such condition. This obligation shall survive
termination of the contract and shall be in addition to any other remedy at law or
equity available to the Owner and/or Architect. The Owner shall give such notice
promptly after discovery of the condition.”

4. BIDDING OR NEGOTIATION PHASE

a. Generally: The ARCHITECT, following the Owners approval of the construction
documents and of the latest statement of probable construction costs, shall prepare and
complete all necessary documents, specifications, and contracts for obtaining bids for
construction of the project and submit the same to the Owner for approval.

The ARCHITECT shall provide the following Bid Phase Services per project:

1. Review and comment on Owner-generated prequalification of Contractors if requested by
OWNER.

2. Conducting pre-bid conferences.

3. Providing and coordinating bid phase activities including but not limited to the following
activities:

- Preparing and place advertisements for bids (Cost of advertisement to be paid by
OWNER) pursuant to Ala. Code §39-2-2(a) (1975)

- Reproduction and provision of plans, specifications and Contract Documents for
distribution to bidders, pursuant to Ala. Code §39-2-3 (1975)

- Provide adequate number of copies of Contract Documents for OWNER and all
State or Federal agencies.

- Communicate with bidders and address questions and issues raised by bidders

- Provide technical interpretations

- Prepare addenda to specifications or plans

- Assist OWNER in letting contracts including bid openings, presence at Council
Meeting pertaining to the same and opening of bids

- Promptly analyze and prepare written tabulations of bid proposals

- Assist Owner to evaluate and retum bid bonds in accordance with Ala. Code §39-
2-4(a) and Ala. Code §39-2-5 (1975)
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- Recommend contract award to OWNER.

- Prepare Contract Documents for execution by General Contractor and verify prior
to delivery to the OWNER that the same are properly executed with all necessary
or required supporting documents including bonds and insurance, pursuant to Ala.
Code §39-2-8 (1975)

- Assist OWNER to conclude execution of Contract Documents pursuant to Ala.
Code §39-2-9 and issue notice to proceed pursuant to Ala. Code §39-2-10

Architect shall assist the Owner in obtaining bids, rebids, or negotiated proposals, assist in awarding
the bid, and shall assist in preparing construction contracts for approval by Owner. Provided;
however, the Owner reserves the right to utilize its own construction contracts or insert clauses in
those provided by the Architect.

Rebid Cost Bid Exceeds Budget, Revisions, etc.: In the event the total of the lowest bid(s)
received by Owner for the project exceeds the amount of funds the Owner has authorized, allocated,
or otherwise made available for the project, the Architect agrees to make such revisions and changes
to the plans and specifications necessary to reduce the cost of the project to an amount not in excess
of the funds allocated by the Owner for the project and will perform the incidental work and fumish the
number of necessary documents as required by the agreement.

The Architect will be compensated pursuant to the terms and conditions to be agreed upon at that
time for revising plans and specifications if bid overrun is up to ten percent (10%) of the funds made
available by the Owner. If the bid overrun exceeds ten percent (10%), the Architect will revise the
plans and specifications at no cost to the Owner.

Sole Source Materials: In the provision of Bid Phase Services to the Owner, the Architect, if the
Scope of Architectural Services or the project provides for the purchase of materials for the
construction, modification, alteration, or repair of any publicly owned facility, shall not specify in any
bid document the use of materials or systems by a sole source, unless the Architect in accordance
with Ala. Code §39-2-2(f) and 41-16-57(b) (1975), performs the following:

- Documents to the satisfaction of the City Council that the "sole source" product or service is
of an "indispensable” nature, all of the viable altematives have been explored, and it has
been determined that only this product or service will fulfili the function for which the product
is needed. Frivolous features will not be considered.

- The sole source specification is recommended by the Architect of record and the Architect
documents that there is no other product available and that the use of the requirement is of
an indispensable nature and why.

- All information substantiating the use of a sole source specification is documented by the
Architect in writing and maintained by the Architect and provided to the Owner.

5. CONSTRUCTION PHASE

Generally: The Construction Phase will commence with the award of the Contract(s) for
Construction and, together with the Architects obligation to provide Basic Services under this
Agreement, will terminate (with the exception of the one year inspection) when final payment to the
Contractors is due, or in the absence of a final Certificate for Payment or of such due date, sixty days
after the Date of Completion of the Work.

ARCHITECT: Architect will communicate and coordinate with the Owner throughout the course of
design, bidding and construction. Architect shall review and approve all Contractor requests for
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payment prior to submittal to the Owner and report any concems to the Owner's representative.

Generally: Although the Architect does not guarantee the performance of the Contractors, , it shall
be the duty of the Architect (1) to require the Contractors to strictly adhere to the plans and
specifications of the Contract Documents, (2) to use his best efforts to secure faithful performance of
the contract by the Contractors, (3) to guard the Owner against defects and deficiencies in the work of
the Contractors or subcontractors and (4) to promptly advise the Owner verbally and promptly notify
the Owner in writing of any significant departure in the quality of the materials or workmanship from
the requirements of the plans and specifications. The Architect shall promptly advise the Owner
verbally and promptly notify the Owner in writing of any significant problem with the work or of
potential claims.

Access to Work: The Architect shall at all times have access to the Work wherever itids in
preparation or progress.

Certificates of Payment: The Architect shall further verify the amount owing to the Trade Contractor
based on his observations at the site and on his evaluations of the application for payment and shall
issue certificates of payment in such amounts provided for in the contract documents after verifying in
writing to the Owner that the work for which the contractor is requesting payment on the applications
has to the best of his knowledge, information, and belief been performed by that Trade Contractor,
including change orders pursuant to the contract terms and conditions.

The issuance of a Certificate for Payment shall constitute a representation by the Architect to the
Owner, based on the Architect's inspections at the site as provided herein and on the data
comprising the Trade Contractor's Application for Payment, that the Work has progressed to the point
indicated; that, to the best of the Architect's knowledge, information and belief, the quality of the Work
is in accordance with the Contract Documents (subject to an evaluation of the Work for conformance
with the Contract Documents upon Substantial Completion, to the results of any subsequent tests
required by or performed under the Contract Documents, to minor deviations from the Contract
Documents correctable prior to completion, and to any specific qualifications stated in the Certificate
for Payment); and that the Trade Contractor is entitled to payment in the amount certified. However,
the issuance of a Certificate for Payment shall not be a representation that the Architect has made
any examination to ascertain how and for what purpose the Trade Contractor has used the moneys
paid on account of the Contract Sum.

Interpretation of Documents: The Architect shall be the initial interpreter of the requirements of the
contract documents. In such capacity, the Architect shall render interpretations necessary for the
proper execution or progress of the work with reasonable promptness on written request of either the
Owner or a contractor, and shall render written decisions within a reasonable time, on all claims,
disputes and other matters in question relating to the execution or progress of the work or the
interpretation of the contract documents. However, the City of Tuscaloosa, as Owner, reserves the
right to render its own interpretation of the contract documents, and in the event the Architect's and
the Owner's interpretations differ, the Owner's interpretation shall prevail.

Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably
inferable from the contract documents and shall be in written or graphic form. The Architect shall
endeavor to secure faithful performance by the contractors. The City of Tuscaloosa reserves the right
not to be obligated or bound by interpretations or decisions of the Architect.

Ensure Contract Compliance, etc.: It shall be the duty of the Architect to all contractors and
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subcontractors to strictly adhere to the contract documents, to exercise its best efforts to guard the
Owner against defects and deficiencies in the work of all contractors and subcontractors and to
promptly notify the Owner in writing of any significant departure in the quality of the materials or
workmanship from the requirements of the plans and specifications and contract documents;
however, the Architect does not guarantee the performance of the contracts.

Rejection of Work, Special Inspections, etc.: The Architect shall inform the Owner when Work
which does not conform to the Contract Documents and should be rejected. Whenever, in the
Architect's reasonable opinion and with Owner's consent, it is necessary or advisable for the
implementation of the intent of the Contract Documents, the Architect will have authority, subject to
Owner’s consent, to instruct the Contractor to require special inspection or testing of the Work in
accordance with the provisions of the Contract Documents, whether or not such Work be then
fabricated, installed or completeci»

Shop Drawings, etc.: The Architect shall in collaboration with theContractor, establish and
implement a procedure for expediting the processing, review, and approval of shop drawings and
samples. The Architect shall review and approve or take other appropriate action upon submittals
such as Shop Drawings, Product Data and Samples, but only for conformance with the design of the
Work and with the information given in the Contract Documents. Such action shall be taken with
reasonable promptness so as to cause no delay. The Architect's approval of a specific item shall not
indicate approval of an assembly of which the item is a component.

Bid Law, Change Orders, etc.: It shall be the responsibility of the Architect to require compliance
with the Alabama Bid Law, Ala. Code §41-16-50, et seq., §39-1-1, et seq. and §39-2-1, et seq.
(1975), by the contractor and subcontractors, particularly as it relates to change orders. Architect
shall determine if a change order is needed in any given case during performance of the contract. If
the Architect determines that a change order is needed, then he shall prepare a written change order
stating all pertinent facts and submit the same for approval by the Owner or Owner's designated
representative. All change orders which would increase the contract sum or construction bid price,
extend the contract time or materially change the contractor's scope of work or services, shall
be approved by the City Council.

The Architect shall verify to the Owner or to Owner's designated representative, in writing, that said
change orders have been satisfactorily implemented. The Architect may have authority to order
minor changes in the work not involving an adjustment in the contract sum or construction bid price,
an extension of the contract time or a material change in the contract scope of work or services.

Completion, Inspections, etc.: The Architect shall conduct inspections to determine the dates of
substantial completion and final completion, shall receive and forward the Owner for review, all written
warranties and related documents required by the Contract Documents and assembled by the
Contractor, and shall issue a final Certificate for Payment.

Extent of Authority: The extent of the duties, responsibilities and limitations of authority of the
Architect during construction shall not be modified or extended beyond the scope as stated herein
without written consent of the Owner and the Architect.

Site Observations: The Architect shall conduct Observations of the work including appropriate
architectural and engineering professionals and subconsultants who prepared or assisted in the
preparation of the plans and specifications for the work on the project. The Architect shall endeavor
to conduct Observations in the company of the Contractor if at all possible, or if not possible, to
advise the Contractor of the results of such Observations.
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In addition, Observations by Architect and any subconsultants must be at critical phases of the
project. Such Observations by the Architect is not nomally to be construed as meaning the
fumishing of continuous Observations. However, the Observations by the Architect shall be
consistent with the size and nature of the work and must include at least two (2) Observations each
week, a final observation, and an observation thirty (30) days prior to the end of any guarantee period
by the contractor or subcontractors.

For the pumpose of this Contract, observation shall mean visual observations of construction and
equipment and materials used therein, to permit the Architect to become familiar with and to render
professional judgment as to the progress and quality of the project and to determine if the project is
proceeding in accordance with the contract documents, but Architect does not guarantee the
performance of the contractor. The Observations shall notazelieve the contractor, subcontractor, or
any other party from its obligations under the contract documents or generally accepted industry
custom.

The Architect shall promptly fumish the Owner, and each of the Owner's designated representatives,
a copy of the written report of each observation by him or his representative, engineers, or
subconsultants.

Required Tests: The Architect shall require in the contract documents that Trade Contractors or
subcontractors shall perform and fumnish structural, mechanical, chemical and other tests, inspections
and reports as required by law or the contract documents and Architect shall inform Owner of such
required tests, inspections and reports. Owner may elect o contract separately for construction
testing.

B. ADDITIONAL SERVICES: The following additional services shall be provided if authorized or confirmed in
writing by the Owner, and they shall be paid for by the Owner as provided in this Agreement, or as agreed between the
parties at that time in addition to the compensation for Basic Services. The Architect shall advise Owner if such
additional services are desired.

1.
2.

To be at Owner's Request: The Architect shall render additional services as set forth in this
agreement only upon the direct written request of the Owner or if authorized within this agreement.
Future Facilities:  Providing services relative to future facilities, systems and equipment which are
not intended to be constructed during the Construction Phase.

Substantial Post Approval Revisions: Making revisions in Drawings, Specifications or other
documents when such revisions are inconsistent with written approvals or instructions previously
given, or are required by the enactment or revision of codes, laws or regulations subsequent to the
preparation of such documents or are due to other causes not solely within the control of the
Architect.

Significant Change Order Services: Preparing Drawings, Specifications and supporting data and
providing other services in connection with Change Orders to the extent that the adjustment in the
Basic Compensation resulting from the adjusted Construction Cost is not commensurate with the’
services required of the Architect, provided such Change Orders are required by causes not within
the control of the Architect.

Owner Construction Services:  Making investigations, surveys, valuations, inventories or
detailed appraisals of existing faciliies, and services required in connection with construction
performed by the Owner.

Replacement Work: Providing consultation concerning replacement of any Work damaged by fire
or other cause during construction, and fumishing services as may be required in connection with the
replacement of such Work.



1. Services Due to Contractor's Default: Providing services made necessary by the default of any
Contractor, or by major defects or deficiencies in the Work of the Contractor, or by failure of
performance of either the Owner or Contractor under the Contract for Construction, unless such
defects or deficiencies are attributable in whole or in part to Architect.

8. Extensive Equipment Assistance, etc.: Providing extensive assistance in the utilization of any
equipment or system such as extensive adjusting and balancing, preparation of operation and
maintenance manuals, training personnel for operation and maintenance, and consultation during

operation.

9. Post Final Payment Services: Providing services after issuance to the Owner of the final
Certificate for Payment, except as provided herein.

10. Expert Witness: Preparing to serve or serving as an expert witness in connection with any public

hearing, arbitration proceeding or legal proceeding, except as otherwise provided herein.

11. @ Other Services: Providing any other services not otherwise included in this Agressaent or not
customarily fumnished in accordance with generally accepted architectural practice, such as extensive
interior designer services, extensive landscape architectural services, special lighting design,
technology consultant, acoustician, system commissioning, LEED certification, multiple bid packages,

or food service consultant.
12, Models, mockups, etc.:  Providing models and/or mockups of the project.
13. Site Evaluations, etc.:  Providing planning surveys, site evaluations, environmental studies or

comparative studies of prospective sites and preparing special surveys, studies and submissions
required for approvals for govemmental authorities.

14, Estimates of Operation Cost, etc.: Providing detailed estimates of construction cost, analyses of
owning and operating costs, or detailed quantity surveys or inventories of equipment, material and
labor.

15. Site Survey: Providing a legal description and a certified land survey of the site, giving as
applicable, grades and lines of streets, alleys, pavements and adjoining property; rights of way,
restrictions, easements, encroachments, zoning deed restrictions, boundaries and contours of the
site; locations, dimensions and complete data pertaining to existing buildings, other improvements
and trees; and full information conceming available service and utility lines both public and private,
above and below grade, including inverts and depths.

16. Special Tests, etc.: Preparing special surveys, environmental studies and submissions required for
approval of govemmental authorities having jurisdictional authority over the project.

17. Record Drawings: Preparing a set of reproducible record drawings showing changes in the work
made during construction based upon marked up prints, drawings and other data fumished by the
Contractor to the Architect.

18. Prequalification: Development of system for prequalification, preparing prequalification documents,

extensive examination of prequalification documents received from Contractors, and recommendation
to Owner of prequalified contractors.

19, Providing extra services to facilitate phasing of the completion of the project. Services considered
extra are preparation of planning and phasing documents, extra substantial and final completion tasks
for architectural, mechanical, plumbing, and electrical disciplines.

The following additional services shall be provided and are authorized and approved by the Owner, and they
shall be paid for by the Owner as provided below, or as agreed between the parties at that time in addition to
the compensation for Basic Services.

20. Facility Programming: Discussions between the architect and owner to establish the goals, needs,
and function of the project; design expectations and available budget; and pertinent building code and
zoning regulations. Preparing a detailed list of the scope of the proposed project that allows a
quantitative comparison with the budget. The estimated fee for this service is $1,000.00.



21.
22,

23.
24,

C. TIME

Safe Room investigation: Review Owner's report showing safe room to be constructed in parking
deck. The fixed fee for this service will be $2,000.00.

Construction Period Services: Providing site observations beyond basic services. Providing ADEM
storm water permit services.

Construction Materials Testing and Special Inspections.

Professional Engineering Services During Construction (SDC).

The Architect agrees to complete all services required by this agreement within the following time
periods unless otherwise extended in writing by the Owner. Time is of the essence. Owner will not
unreasonably withhold its agreement to extend the time if the circumstances require such so long as
the necessity for such an srtension is not attributable to the Architect:

(a) Schematic Design Phase. Upon review and approval of Programming by the Owner,

Architect must complete and submit all items required in the Schematic Design Phase within
30 calendar_ days from receipt of the Owner's written notice to proceed .

(b) Design Development Phase. Upon review and approval of the previous phase, Architect
must complete and submit to Owner all services for the Design Development Phase
pursuant to the requirements of this agreement within _30 calendar__ days of the date of
approval by Owner of the Schematic Design Phase.

(c) Construction Document Phase. Upon review and approval of the previous phase,
Architect must complete and submit to Owner all services for the Construction Document
Phase pursuant to the requirements of this agreement within _30 calendar _ days of the
date of approval by Owner of the Design Development Phase.

(d) Bidding Phase. Upon review and approval of the previous phase, Architect must complete
and submit to Owner all services of the Bidding Phase pursuant to the requirements of this
agreement within __40 calendar _ days of the date of approval by Owner of the Construction
Document Phase.

(e) Construction-Administration Phase.  Architect must complete all services required by
the terms of this agreement for the administration of the construction project or work within
the time period established by the construction contract .

() Additional services shall be completed at the appropriate time when needed within the
framework of the basic services.

D. GENERALLY:

1.

Numbering Documents: All plans prepared by such architectural or professional engineering
consultants for all phases shall be separately identified by title, sheet number and official registration
seal or signature and administration number. Engineer drawings shall not be combined with other
drawings unless deemed to be in the ‘incidental’ category.

Subconsultants: Designated herewith (as applicable) are the engineering consultants or associates:

Structural Engineer Jennifer Wilson, PE, AL #21871
Bamett, Jones, Wilson, LLC
650 Energy Center Boulevard, Suite 1702
Northport, Alabama 35473

Mechanical Engineer Lee Stegall, PE, AL #22530
R.H. Smith & Associates, PC



2110 Eighth Street
Tuscaloosa, Alabama 35401

Electrical Engineer Randy Smith, PE, AL #18245
R.H. Smith & Associates, PC
2110 Eighth Street
Tuscaloosa, Alabama 35401

No changes will be made in consultants designated without prior written consent of the Owner.

3. Schematic, preliminary and final drawings and specifications for the project shall be submitted to the
Owner’s representative for approval.
iy
ARTICLE 3
THE OWNER'S RESPONSIBILITIES

GENERALLY: The Owner requirements for the project setting forth the objectives, constraints and criteria,
including space requirements and relationships, and expandability, special equipment and systems and site
requirements, is attached hereto and adopted herein by reference. The Architect may rely on the accuracy,
completeness, and technical sufficiency of the Owner’s written requirements for the project.

BUDGET: The Owner's construction budget for the Project is $250,000, including contingencies for bidding,
changes in the Work during construction, and other costs which are the responsibility of the Owner. The
Owner shall, at the request of the Architect, provide a statement of funds available for the Project, and their
source.

OWNER DESIGNATED REPRESENTATIVE: The Owner's designated representative is Clif Penick, who is
authorized to act in the Owner’s behalf in certain circumstances with respect to the project. Depending upon
the circumstances, the Owner or such authorized designated representative shall examine the documents
submitted by the Architect and shall render decisions pertaining thereto promptly to avoid unreasonable delay
in the progress of the Architect's services to the extent not in conflict with other provisions herein.

SURVEY: The Owner, unless it elects to have these services provided by Architect, shall fumish a legal
description and boundary survey of the site, as well as a topographic and utility survey.

NOTIFICATION OF FAULTS: If the Owner observes or otherwise becomes aware of any fault or defect in the
Project or non-conformance with the Contract Documents, prompt written notice thereof shall be given by the
Owner to the Architect.

TIMELY DECISIONS: The Owner shall endeavor to fumish required information and services and shall
endeavor to render approvals and decisions within a reasonable period of time as possible for the orderly
progress of the Architect's services and of the Work.

GEOTECHNICAL REPORT: The Owner, unless it elects to have these services provided by Architect, shall
fumish a report of subsurface geotechnical investigation identifying underlying soil conditions and
recommending foundation concepts.

ARTICLE 4
CONSTRUCTION COST

DEFINITION: The Construction Cost shall be the total or estimated cost to the Owner of construction
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elements on the Project designed or specified by the Architect and approved by the Owner for actual
construction of the Project.

CONSTRUCTION COST EXCLUDES: Construction Cost excludes all the following: Architect fees,
construction management fees and expenses, site, property or right of way acquisition cost, geotechnical,
Wetlands, archeological, historical or similar consulting services, construction testing and cost, the cost of
interior consultants and the cost of fumishings and any expenses or cost paid directly by Owner to third parties
other than general contractors or trade and/or subcontractors providing services on the Project.

RESPONSIBILITY FOR CONSTRUCTION COST, ARCHITECT BEST JUDGMENT: Evaluations of the
Owner's Project budget, Statements of Probable Construction Cost and Detailed Estimates of Construction
Cost prepared by the Architect, represent the Architect's best judgment as a design professional familiar with
#£ae construction industry. It is recognized, however, that neither the Architect nor the Owner has control over
the cost of labor, materials or equipment, over the Contractor's methods of determining bid prices, or over
competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not warrant
or represent that bids or negotiated prices will not vary from the Project budget proposed, established or
approved by the Owner, if any, or from any Statement of Probable Construction Cost or other cost
estimate or evaluation prepared by the Architect.

BUDGET CONTINGENCIES: A fixed budget has been established by Owner for the project. With the
consent of the Owner's representative, the Architect may include reasonable contingencies for design, bidding,
and price escalation, to determine what materials, equipment, component systems, and types of construction
are to be included in the contract documents, to make reasonable adjustments in the scope of the project and
to include in the contract documents altemate bids to adjust the construction costs to the fixed limit.

EFFECT OF BID DELAY: If the Bidding or Negotiation Phase has not commenced within three months after
the Architect submits the Construction Documents to the Owner, any Project budget or fixed limit of
Construction Cost may be adjusted to reflect any change in the general level of prices in the construction
industry between the date of submission of the Construction Documents to the Owner and the date on which
proposals are sought.

ARTICLE 5
REIMBURSABLE EXPENSES

GENERALLY: Reimbursable expenses are in addition to the compensation for basic and additional services
and include actual expenditures made by the Architect and Architect's employees and consultants, in the
interest of the project for the expenses listed in the following subsections only with the prior written consent
and approval of the Owner or the Owner's designated representative. Reimbursable expenses will be
charged at a multiple of 1.10 of the cost incurred by the Architect:

FEES: Fees paid for securing approval of authorities having jurisdiction over the Project.
REPRODUCTIONS: Expenses of reproductions, postage and handling of drawings, specifications and other
documents excluding reproductions for the office use of the Architect and Architect's consultants and
reimbursement of refunds of Contract Documents.

Expense of data processing and photographic production techniques when used in connection with Additional
Services.

If authorized in advance by the Owner, expense of overtime work requiring higher than regular rates.
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Travel expenses:

a. Mileage for travel related to the project for out-of-town consultants traveling to the project site, or for in-
town consultants traveling out-of-town for project purposes: $0.565 per mile

b. Lodging: $75.00 per day
c. Per Diem for Meals: $11.25 per day per person for 6 to 12 hour trips.
d. Per Diem for Meals: $30.00 per day per person for 12 hour to overnight trips.

*Only as related to preliminary design, and only if travel is pre-approved by the City.
Reimbursable expenses for this project shall not exceed a total amount of $4,500 (maximum cost limitation).

@ ARTICLE 6
MATTERS AFFECTING PAYMENTS TO ARCHITECT

PAYMENTS FOR BASIC SERVICES: Payments for Basic Services shall be made monthly and shall be in
proportion to services performed within each phase of services, on the basis set forth in Article _13 .

EXTENSION OF CONTRACT TIME: If and to the extent that the Contract Time initially established in the
Contract(s) for Construction is materially exceeded or extended through no fault of the Architect, compensation
for any Basic Services required for such extended period of Administration of the Construction Contract may
be equitably adjusted as agreed between the parties.

PERCENTAGE, DELETIONS: When compensation is based on a percentage of Construction Cost and any
portions of the Project are deleted or otherwise not constructed, compensation for such portions of the Project
shall be payable to the extent services are performed on such portions, in accordance with the schedule set
forth in Article 13, based on (1) the lowest bona fide bid or negotiated proposal or, (2) if no such bid or
proposal is received, the most recent Statement of Probable Construction Cost or Detailed Estimate of
Construction Cost for such portions of the Project.

PAYMENTS FOR ADDITIONAL SERVICES: Payments on account of the Architect's Additional Services, if
authorized, as defined in Article 2(B) and for Reimbursable Expenses as defined in Article 5 shall be made
monthly upon presentation of the Architect's statement of services rendered or expenses incurred if such
services are approved by the Owner.

PAYMENTS WITHHELD: With the exception of final payment to the Architect for the Construction Phase, no
deduction shall be made from the Architect's compensation on account of penalty, liquidated damages or other
sums withheld from payments to contractors or on account of the cost of changes in the work other than those
for which the Architect is responsible in whole or in part.

PROJECT SUSPENSION OR TERMINATION: |f the project is suspended or abandoned in whole or in part
for more than three (3) months, the Architect shall be compensated for all services rendered prior to receipt of
written notice from the Owner of such suspension or abandonment, together with reimbursable expenses then
due. If the project is resumed after being suspended for more than three (3) months, the Architect's
compensation may be adjusted by agreement of the parties.

If the Owner abandons, terminates, delays or postpones the project as defined herein, the Architect shall

deliver to the Owner copies of all documents, either completed or in progress along with his final statement for
services rendered and reimbursable expenses.
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G. PROJECT COMPLETION, FINAL PAYMENT, ETC.: Upon satisfactory completion of construction work and
its final acceptance by the Owner, the Architect shall be paid any unpaid balance of fee due hereunder. Prior
to such final payment under this contract or prior to seftlement upon termination or abandonment of the
contract, and as a condition precedent thereto, the Architect shall deliver to the Owner all required guaranties,
record drawings, and close out documents.

ARTICLE 7
ARCHITECT'S ACCOUNTING RECORDS

Records of Reimbursable Expenses and expenses pertaining to Additional Services and services performed
shall be kept on the basis of generally accepted accounting principles and shall be available to the Owner or the
Owner's authorized representative during normal business hours.

L
ARTICLE 8
OWNERSHIP AND USE OF DOCUMENTS

A INSTRUMENTS OF SERVICE: Drawings and specifications as instrument of service are and shall remain the
property of the Architect, whether the project for which they are made is executed or not. The drawings and
specifications and those of its subconsultants shall not be used by the Owner on a project other than the one
which is the subject of this agreement. Provided; however, the Owner may utilize such drawings and
specifications for subsequent expansion, enlargement, improvement, repair or modification to the building
without additional compensation to the Architect or any subconsultant. Al other contract documents,
construction documents, forms and records shall be the exclusive property of Owner.

B. PUBLICATIONS: Submission or distribution to meet official regulatory requirements or for other purposes in
connection with the Project is not to be construed as publication in derogation of the Architect's rights.

C. RECORD DRAWINGS, ETC.: The Architect shall fumish the Owner, if directed by Owner in writing to
provide as an additional service under Article 2, B. Additional Services, two (2) complete record sets of
plans and specifications of the project, as finally constructed, with all corrections, provisions and changes
clearly shown thereon (One set of a permanent nature on CD or disk, as appropriate, compatible with Owner's
hardware and software applications and systems, and the other to be a "blue line print") and two complete (2)
sets of specifications to which shall be attached copies of all contract addenda, change orders and
modifications. The record document shall be delivered to the Owner immediately after final inspection and
before final Architect's fee is paid. Drawings and specifications, as instruments of service, are the property of
the Architect; however, as heretofore stated the Owner shall retain record sets thereof for use by Owner.

D. OWNER'S USE: Should the projéct or the services of the Architect as herein agreed be terminated upon
completion of the services or any phase or portion thereof, the Architect shall immediately deliver, unless
requested by Owner to postpone delivery until so requested, ten (10) sets of plans and specifications. The
Owner shall be entitied and shall have the right to use these drawings, plans and specifications, with or without
modification, and without further compensation to the Architect for the construction of all or part of the project.
The Owner may also utilize such drawings and specifications for subsequent expansion, enlargement,
improvement, repair or modification to the building. Owner may utilize the contract documents, construction
documents, forms or any other records of the Project for any purpose.

ARTICLE 9
TERMINATION OF AGREEMENT

A This agreement shall terminate without notice should the project be abandoned, or be postponed or delayed
for more than one year. This agreement may also be terminated by the Owner at the expiration of ten (10)
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days after written notice to the Architect at any time. [f the Owner determines that the project is to be
abandoned, postponed, terminated or delayed, it shall so notify the Architect in writing and the Architect shall
immediately stop all work on the project. The Architect shall be compensated for all services rendered and
reimbursable expenses as of the date that the agreement is to be terminated.

Suspension, Delay or Interruption of Work:  The Owner may suspend, delay or interrupt the work of the
Architect on the project for the convenience of the Owner or for reasons beyond the control of Owner or
Architect. In the event of such suspension, delay or interruption, an adjustment in compensation may be made
for all increases in costs of the Architect's performance under this Agreement.

ARTICLE 10
MISCELLANEOUS PROVISIONS
L
Unless otherwise specified, this Agreement shall be govermned by the law of the State of Alabama.

ARTICLE 11
SUCCESSORS AND ASSIGNS

The Owner and the Architect, respectively bind themselves, their partners, successors, assigns and legal
representatives to the other party to this agreement and to the partners, successors, assigns and legal
representatives of such other party with respect to all covenants and conditions of this agreement. Neither the
Owner nor the Architect shall assign, sublet or transfer any interest in this agreement without the written
consent of the other.

Use of subconsultants by the Architect or subsidiary or affiliated firms of the Architect for technical or
professional services, shall not be considered an assignment of a portion of this agreement. Nothing herein
shall be construed to give any rights or benefits hereunder to anyone other than Owner and Architect. There
shall be no third party beneficiaries to this agreement.

ARTICLE 12
EXTENT OF AGREEMENT

This Agreement represents the entire and integrated agreement between the Owner and the Architect and

supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Owner and Architect. This Agreement shall not be construed
against the party that provided it.

ARTICLE 13
BASIS OF COMPENSATION

The Owner shall compensate the Architect for the Scope of Services provided in accordance with the terms

and conditions of this Agreement, as follows:

A

Fee shall be paid to Architect on a 60/30/10 percent basis, as follows:
60% of the total fee for project during design phase.
30% on a proportional basis during construction.
10% after the as-built plans have been given to the Owner, the Summary Change order has been
completed, and the final inspection form submitted to ADECA.

Basic Compensation: FOR BASIC SERVICES, as described in Article Two as part of Basic Services, Basic
Compensation shall be computed as follows: Architect shall receive a fump sum fee in the total maximum
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amount of Twenty-Eight Thousand One Hundred Twenty-five Dollars ($28,125.00).

C. For Project Representation Beyond Basic Services (On site Representative), as described herein,
Compensation shall be computed separately in accordance therewith.

D. Compensation for Additional Services: For Additional Services of the Architect, authorized by the Owner as
described in Article 2.B., and any other additional services compensation shall be at a rate to be agreed upon
by the parties. Fees for additional services by the Architect's consultants will be charged at a multiple of 1.10
of the cost incurred by the Architect.

E. The Architect shall invoice the Owner for services rendered monthly. The invoice format will be to the
satisfaction of the Owner. If payment of the amounts due, or any portion thereof, on any particular invoice, is
not made by the Owner within thirty (30) days of receipt of billing, interest on the unpaid balance thereof will
accrue at the rate of 1 1/2% per month and become due and payable at the time said overdue payments are
due unless delay in payment is due to the improper, contested or inadequate billing procedures followed by the
Architect. In the event of disputed or contested billing, only that portion so contested shall be withheld, and the
undisputed portion shall be paid in accordance with the payment provisions outlined herein. The Owner shall
exercise reasonableness in contesting any bill or portion thereof. Where usury limits are less than the stated
interest rate above, the maximum lawful interest rate shall apply to the unpaid balance.

The Owner has the right to ask for clarification on any Architect's billing within thirty (30) days of the billing.
Until said clarification is issued, no interest will accrue. In the event payment for services rendered has not
been made within sixty (60) days from receipt of the invoice for any uncontested billing, the Architect may, after
giving seven (7) days' written notice to Owner and without penalty or liability of any nature, suspend all work
involved in that particular phase to which the billing relates. Under no circumstances shall the Architect be
entitled to payment for services which have not as yet been rendered, or when Architect services have not
been fully rendered for which a biling has been made, the Owner shall have the right to deduct from any
payment to Architect liquidated damages.

F. The Owner and the Architect agree in accordance with the Terms and Conditions of this Agreement that if the
scope of the project or of the Architect's services are changed materially, the amounts of compensation may
be equitably adjusted through negotiation between the parties.

G. IF THE SERVICES covered by this Agreement have not been completed within 24 months of the date hereof,
through no fault of the Architect, the amounts of compensation, rates and multiples set forth herein may be
equitably adjusted.

ARTICLE 14
INSURANCE

The Architect shall secure and maintain throughout the duration of this contract, insurance of such type and in
such amounts as may be necessary to protect interest of the Owner against hazards or risk of loss as hereinafter
specified. The underwriter of such insurance shall be qualified to do business in Alabama. The certificate of insurance
shall contain a provision that not less than ten (10) days written notice shall be given to the Owner before any policy or
coverage is canceled. Without limiting the requirements hereinafter above set forth, the insurance coverage shall
include a minimum of;

A Worker's compensation and employer’s liability insurance, to the extent required by the State of Alabama.

B. COMPREHENSIVE AUTOMOBILE AND VEHICLE LIABILITY INSURANCE. This insurance will be written in
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comprehensive form and shall protect the Architect against claims for injuries to members of the public or
damages to property and others arising from Architect and Architect's officers, agents and employee's use of
motor vehicles or any other equipment and shall cover operation with respect to on-site and off-site operation
under this agreement, and insurance coverage shall extend to any motor vehicles or other related equipment,
imespective of whether the same is owned, non owned or hired. The limits of liability shall not be less than
Five Hundred Thousand ($500,000.00) Dollars Combined Single Limit.

C. COMMERCIAL GENERAL LIABILITY INSURANCE.  This insurance shall be written in comprehensive form
and shall protect the Owner and Architect against claims arising from injuries to members of the public, City
employees or damage to property of others arising out of any act or omission of the Architect, or any of its
agents, employees or subcontractors. The limit of liability shall not be less than
Five Hundred Thousand ($500,000.00) Dollars Combined Single Limit.

D. PROFESSIONAL LIABILITY INSURANCE.  Professional liability insurance coverage in an amount not less
than ($___$1 million ) and subconsultants shall provide
insurance limits for errors and omissions commensurate with their work.

E. The Architect shall also insure, through the contract documents, that the general contractor shall procure
liability insurance of a type and kind to be designated by the Owner which shall name the City of Tuscaloosa,
its officers, agents and employees as additional insureds, and further provide adequate property damage
insurance which shall include damage to the property of the City of Tuscaloosa.

F. OWNER AS ADDITIONAL NAMED INSURED. The insurance coverage as is specified above shall constitute
minimum requirements and the Owner, its officers, agents and employees, shall be named as an additional
insured in the insurance coverage as identified in C.

G. The Architect shall also require through the contract documents that the general contractor and subcontractors
secure and maintain throughout the duration of the contracts, insurance of such types and amounts as may be
necessary to protect the interest of the Owner against hazards and risk of loss as specified above in
Subsections A, B, C, E and F under similar terms and conditions as that insurance required of the Architect
herein.

ARTICLE 15
GENERAL LEGAL PROVISIONS

The scope and extent of architectural services to be provided under this agreement does not include the cost
of the Architect for assistance to support, prepare, document, bring, defend or assist in litigation undertaken or defended
by the Owner, except for suits or claims between the parties to this Agreement. However, documents, studies, and
other data or information otherwise resulting from the performance of this Agreement or amendment thereto by the
Architect, may be utilized by the Owner in bringing, defending, or otherwise assisting in litigation undertaken or
defended by the Owner without any additional cost to the Owner.

All such services required or requested by the Owner or the Architect will be provided and shall be paid for on
a cost reimbursable basis to be negotiated between the parties.

A LIQUIDATED DAMAGES: The Architect shall substantially complete work on the project as
enumerated herein. The Architect agrees to pay the Owner liquidated damages in the sum of $250
Dollars per business day beyond the specified date that the work on any phase of the project remains
substantially uncompleted, unless the parties agree to an amendment to this contract or unless the
delay is no fault of the Architect.
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LEVEL OF COMPETENCE: Architect represents to Owner that it and all subconsultants are fully
qualified and competent to perform all services required herein. To that end, Architect shall be
responsible, to the level of competence presently maintained by other practicing architects in the
Southeastemn United States, for the professional adequacy and accuracy of all work to be performed
under this agreement. If Architect employs any subconsultants, Architect shall employ as
subconsultants competent professional engineering and architectural consultants registered in the
State of Alabama where needed, subject to the same standard, to assist it to fulfill the terms of this
Agreement.

CONFIDENTIALITY: All ideas, memorandums, specifications, plans, manufacturing procedures,
drawings, descriptions, and all other written information, drawings, maps and documents submitted to
the Architect in connection with the performance of this Agreement shall be held confidential by the
Architect and its subconsultants, and shall not, without the prior written consent of the Owner, be
used for any purpose other than the performance of the project, nor be disclosed to any entity not
connected with the performance of this project. Nothing fumished to the Architect, which is otherwise
known to the Architect or is, or becomes, generally known to the related industry, shall be deemed
confidential. The Architect shall not use the Owner's name or insignia, photographs of the work, or
any other publicity pertaining to the work, in any magazine, trade paper, newspaper or other medium
without the express written consent of the Owner. The Architect may use the Owner's name,
photographs of the work and publicity pertaining to the work in Architect's corporate brochure,
website, and proposals.

COURT OF JURISDICTION: If the Owner and Architect, or any subconsultants, cannot resolve any
outstanding claims, counter-claims, disputes, and other matters in question arising out of or relating to
this Agreement, then resolution of the said dispute shall be decided by a Court of Competent
Jurisdiction which is herein agreed to be for the Owner, Architect, or any of Architects
subconsultants, the Sixth Judicial Circuit of the State of Alabama.

ACCESS TO RECORDS: Architect shall maintain books and accounts of project related payroll
costs, travel, subsistence, field and incidental expenses, in accordance with generally accepted
accounting principals and practices. Each of such documents shall indicate to which project or
portion thereof they are applicable. Said books shall be available during Architect's normal business
hours for the project duration for a period of one year after completion thereof, for an examination by
Owner or Owner's representatives to the extent required to verify costs.

TIMELY REVIEW: The Owner, through its designated representative, shall examine all studies,
reports, proposals and other documents presented by Architect, obtain advice of an attomey,
insurance counselor, accountant, auditor, City Council, Mayor and other consultants as it deems
appropriate for such examination, in a timely manner so as not to delay the services of the Architect.

ADVERTISEMENTS, PERMITS AND ACCESS: The Owner shall be responsible for and pay for all
costs of publishing advertisement for bids and for obtaining permits and licensing that may be
required by local, state or federal authorities and shall secure the necessary land, easements, and
rights-of-ways and shall provide access as necessary for the Architect to perform his services as
required.

OWNER: All references to Owner in this Agreement shall be construed to refer to the City Council of
Tuscaloosa. The Owner's representative for the Project shall be; Clif Penick; 2201 University Blvd.;
Tuscaloosa, AL 35401.

The Architect's representative for the Project shall be: Kimberly McMurray, AlA; Ward Scott
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Architecture, Inc.; 2715 Seventh Street: Tuscaloosa, AL 35401: 205-345-6110.

INDEMNITY: Architect agrees to indemnify and hold harmless the Owner and its officers, agents
and employees from any claim, suit, civil action, damages, judgment, or liability of whatever nature,
which arises out of any of the following and which is not caused in whole or in part by the
negligence or wantonness of the Owner:

)] Death, injury or property damage to Architect or any officer, agent, or employee of Architect;

2 Any negligence or other culpable act or omission by Architect or any of Architect's officers,
agents or employees; and/or,

(3) Architect's performance under this Contract or any work incidental thereto.

CAPACITY: Each Party to this agreement represents and warrants to the other as follows: v+

(1) Thatitis an individual of the age of majority or otherwise a legal entity duly organized and in
good standing pursuant to all applicable laws, ruies and regulations.

(2) That each has full power and capacity to enter into this agreement, to perform and to conclude
the same including the capacity, to the extent applicable, to grant, convey and/or transfer;
areas, assets, facilities, properties, (both real and personal), permits, consents and
authorizations and/or the full power and right to acquire and accept the same.

(3) That to the extent required, each Party has obtained the necessary approval of its governing
body or board and a resolution or other binding act has been duly and properly enacted by
such goveming body or board authorizing this agreement and said approval has been reduced
to writing and certified or attested by the appropriate official of the Party.

(4) That each Party has duly authorized and empowered a representative to execute this
agreement on their respective behalf and the execution of this agreement by such
representative fully and completely binds the Party to the terms and conditions hereof.

(6) That absent fraud, the execution of this agreement by a representative of the party shall
constitute a certification that all such authorizations for execution exist and have been
performed and the other Party shall be entitied to rely upon the same. To the extent a Party is
a partnership, limited liability company or joint venture, the execution of this agreement by any
member thereof shall bind the Party and to the extent that the execution of agreement is
limited to a manager, managing partner or specific member then the person so executing this
agreement is duly authorized to act in such capacity for the Party.

(6) That each party represents and warrants to the other that there is no litigation, claim or
administrative action threatened or pending or other proceedings to its knowledge against it
which would have an adverse impact upon this transaction or upon either's ability to conclude
the transaction or perform pursuant to the terms and conditions of this agreement.

(7) That each party has obtained any and all required pemmits, approvals and/or authorizations
from third parties to enable it to fully perform pursuant to this agreement.

THIRD PARTY BENEFICIARIES: It is the intent of the parties hereto that there shall be no third
party beneficiaries to this Agreement.

FINAL INTEGRATION: This Agreement, together with any amendments, constitutes the entire
agreement of the parties, as a complete and final integration thereof with respect to its subject matter.
In the event of a direct conflict between the provisions hereof and any prior agreement or
amendment, the latter shall supersede the former. All written or oral understandings and agreements
heretofore had between and among the parties are merged into this Agreement, which alone fully and
completely expresses their understandings. No representation, warranty, or covenant made by any
party which is not contained in this Agreement or expressly referred to herein has been relied on by
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and all damages, including reasonable attomeys’ fees, from any and all claims arising from any
such reuse. Any such verification and adoption shall entitle the City to further compensation at
rates to be agreed upon by the user and the City.

W. FINES AND PENALTIES: The Contractor shall be solely liable for any and all fines or penalties
which may be levied by any govemmental authority against the Owner and/or Contractor which are
related to the Contractor's operations. The Owner shall deduct the amount of the levied fine or
penalty from the Contract amount.

X AGREEMENT DATE/COUNTERPARTS: The date of this Agreement is intended as and for a date

for the convenient identification of this Agreement and is not intended to indicate that this

Agreement was necessarily executed and delivered on said date. This instrument may be

aw executed in any number of counterparts, each of which saiexecuted shall be deemed an original,
but all such counterparts shall together constitute but one and the same instrument.

Y. USE OF WORDS AND PHRASES: The following words and phrases, where used in this
document, shall be given the following and respective interpretations: "Herein," "hereby,"
"hereunder,” "hereof," and other equivalent words refer to this document as an entirety and not
solely to the particular portion hereof in which any such word is used.

The definitions set forth in any portion of this Agreement unless the text or context indicates
differently shall be deemed applicable whether the words defined are herein used in the singular
or the plural. Wherever used herein any pronoun or pronouns shall be deemed to include both
singular and plural and to cover all genders.

Z BETTERMENT: If a component of the Project is omitted from the Contract Documents due to the
breach of Contract or negligence of the Architect/Engineer, the Architect/Engineer will not be liable to
the Owner to the extent of any betterment or added value to the Project. Specifically, the Owner will
be responsible for the amount it would have paid to the Contractor for the component if it had been
included in the Contract Documents, and the Architect/Engineer will be responsible for any retrofit
expense, waste, any intervening increase in the cost of the component fumished through a Change
Order from the contractor.

IN WITNESS WHEREOF, the parties executed this agreement on the date first above written.

ARCHITECT: Ward Scott Architecture, Inc.

Its: &esi@, James W. Ward, AlA

o

WITNESS:

W al@taf/ﬂwu[y
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CITY OF TUSCALOOSA, a Municipal

/déﬁ?\// Ahs

Walter Maddox, Mayok !
ATTEST:
City/Clerk.
0

STATE OF ALABAMA )
COUNTY OF TUSCALOOSA

%d/n(id éﬂ&itdf“" , @ Notary Public in and for said State at Large, hereby certify
that __( ' amed aJ. vard ,who is named as "Presy{ent™ s signed to the foregoing
document, and, '

@’ Who is known to me, or

a Whose identity | proved on the basis of ,or

a Whose identity | proved on the oath/affiration of , a creditable witness to the signer

of the above document

and that being informed of the contents of the document, he/she, as such officer and with full authority, executed the
same voluntarily on the day the same bears date.

Given under my hand and official seal this the Z{ 0 day of é [ )éﬂ é& , 20 f;/

%{/f)ﬁdfp B NFhan /éﬁbw

Notary Public.

My Commission Expires: (b X3 R0 ( lo

STATE OF ALABAMA )
TUSCALOOSA COUNTY )

I, the undersigned authority, a Notary Public in and for said State and County, hereby certify that Walter
Maddox, whose name as Mayor of the City of Tuscaloosa, is signed to the foregoing instrument and who is known to
me, acknowledged before me on this day that, being informed of the contents of the within instrument, he, as such
officer and with full authority, executed the same voluntarily on the day the same bears date.

Given under my hand and official seal this the lﬂj:k day of&fzig hk&r L2014

- -

Notary Public.

My Commission Expires: ,3 l 11 ‘ IS
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