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STATE OF ALABAMA )
TUSCALOOSA COUNTY
CITY OF TUSCALOOSA )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION ONE
ADVERTISEMENT AND NOTICE FOR BIDS
(2017)

Sealed bids will be received by the City of Tuscaloosa, Alabama, a Municipal Corporation, in
the Council Chamber in the City Hall, 2201 University Boulevard, on the _9th  day of November
, 2017 , until _2:00 , p.m., o'clock, local time, and then publicly opened and read for the furnishing of all
labor and material (where required) and equipment for performing a public works project according to the plans,
details, specifications and Contract Documents.

Award of the contract will be made within forty-five (45) calendar days from the date of the bid opening.
1. The Project:

A. The Project shall be known as Disaster Recovery Streets Resurfacing Phase |l and the general
character of said public works project shall consist of the following:

Resurfacing of approximately 17 streets throughout the Disaster Recovery Area and modification of inadequate
manholes.

B. The approximate quantities of said Project are as follows:__65,733 square yards of planing existing
pavement; 5431 tons of bituminous concrete wearing surface; 1648 tons of bituminous concrete binder

C. Special instructions are as follows: N/A

D. The City will furnish the following:__N/A

E. Time of Construction: From the date stated in the Notice to Proceed, the Project time of construction
is 120 ' consecutive calendar days.
2, Plans and Specifications:

Plans and specifications and all related Contract Documents are open for public inspection at the office of

Burk-Kleinpeter, Inc. , located at Tuscaloosa, Alabama, and plans, specifications
and other elements of the contract documents may be obtained from the office of the Engineer/Architect
Burk-Kleinpeter, Inc., designated as the office of the awarding authority for this purpose, located at
2900 8" Street, Tuscaloosa, Alabama. The contact person for the project is Clay Randolph

. They can be reached at (205) 759-3221
A Plans, specifications and Contract Documents may be obtained at the above location upon the
deposit of § 100.00 , which amount does not exceed twice the

cost of printing, reproduction, handling and distribution of each set of such documents. Deposits by
prime Contractor bidders are refundable in full upon return of all documents in reusable condition
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within ten (10) days of bid opening. Additional sets of bid documents for prime Contractor bidders,
subcontractors, vendors or dealers may be obtained upon payment of the same deposit. Such
deposits will be refunded, less the cost of printing, reproduction, handling and distribution, if all the
documents are returned in reusable condition within ten (10) days of bid opening.

B. All eligible refunds of deposits for plans and specifications will be made by the City within twenty (20)

days of bid opening.
3. Qualification of Bidders:
A Al bidders must be responsible, meeting the criteria and requirements set forth in the Instructions to
Bidders and bid proposal.

B. Prequalification of Bidders IS JISNOT __ X required.
If prequalification of bidders is indicated to be required by the preceding sentence, then written
prequalification information is available for review at the same office where plans, specifications and
Contract Documents are available.

C. The attention of all bidders is called to the provisions of State law governing "general Contractors,”
as set forth in Ala. Code §34-8-1, et seq. (1975), and rules and regulations promulgated pursuant
thereto.

D. If a construction manager is being utilized and this contract is one of a multiple of trade contracts,
then the bidder shall be fully licensed for the trade, as determined by applicable law.

E. The City may not enter into a contract with a non-resident corporation or entity which is not qualified
under State law to do business in the State of Alabama.

F. All bidders shall possess all other licenses and/or permits required by applicable law, rule or
regulation for the performance of the work.

G. All bidders must submit with their proposal, Contractor's license number and a copy of the license.

State law, Ala. Code §34-8-8(b), requires all bids to be rejected which do not contain the General
Contractor's current license number.

H. The City reserves the right to reject all bids and/or reject and rebid the Project should it determine
the same is in the best interest of the City.

4. Construction Manager:

If the preceding blank is marked with an affirmative indication, it means that this contract involves
the use of a construction manager and this contract is one of several multiple trade and/or multiple
prime contracts for work on the Project. Bidders attention is called to the supplemental conditions
attached to the General Conditions of the Contract Documents regarding this topic.

5. Bid Bonds: Each bidder must submit with its bid a cashier's check drawn on an Alabama bank or a fully executed
bid bond on the form that is contained in the Contract Documents executed by a surety company duly authorized and
qualified to make bond in the State of Alabama. All bonds, sureties and/or cashier checks will be made payable to the
City for an amount not less than 5 percent of the City's or its engineers or architects estimated cost of the Project or of
the total bid in the proposal, but in no event more than $50,000.00.

6. Sales and Use Tax Savings: Alabama Department of Revenue Rule 810-6-3.69.02(2010) exempts certain
payment of state, county, and municipal sales and use taxes by the contractor or subcontractor on tangible personal
property to be incorporated into the realty pursuant to a contract with a municipal corporation such as the City of
Tuscaloosa. All tax exempt purchases shall be in accordance with the laws of this state and the Alabama Department
of Revenue. Itis the sole responsibility of the successful contractor to make the necessary inquiries and determinations
as to what materials or items of tangible personal property to be incorporated into the project qualify as tax exempt in
the opinion of the Alabama Department of Revenue. Unless otherwise noted, the project will be bid and administered
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in compliance with the State of Alabama Act 2013-205, Certificate of Exemption from Sales and Use Tax for
Governmental Entities, regarding sales and use taxes. Sales and use taxes shall not be included in the bid. The
Contractor shall be responsible for obtaining a certificate of exemption from the Alabama Department of Revenue for
purchases of materials and other tangible property made part of the project. Any subcontractors purchasing materials
or other tangible personal property as part of the project shall also be responsible for obtaining a certificate of
exemption. The estimate sales and use tax saving must be accounted for on the bid proposal. Failure to provide the
estimated sales and use tax savings may render the bid as non-responsive. Other than determining responsiveness of
the bid, sales and use tax accounting shall not affect the bid pricing nor shall be considered in the determination of the
lowest responsible and responsive bidder.

7. Pre-Bid Conference: A Pre-Bid Conference IS__ X ISNOT required for this Project. Pre-Bid
Conference will be held in the Council Chamber located inside City Hall, 2201 University Boulevard, on November 2,
2017 at 10:00 a.m.. Attendance is mandatory for all general contractor bidders in order to submit a bid for this project.

NOTE: All bidders are advised to carefully read the Instructions to Bidders contained in the Contract
Documents, which provisions and requirements are adopted herein by reference.

CITY OF TUSCALOOSA, ALABAMA,
A MUNICIPAL CORPORATION
Walter Maddox, Mayor

[END ADVERTISEMENT FOR BID—OFFICE OF THE CITY ATTORNEY]
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CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS
SECTION TWO
INSTRUCTION TO BIDDERS
(2017)

NOTE: THIS DOCUMENT CONTAINS IMPORTANT BIDDING AND CONTRACTING INFORMATION.
ALL POTENTIAL BIDDERS SHOULD READ IT THOROUGHLY

1. Intention: The Advertisement for Bids, Instruction to Bidders, Contract Agreement, any modifications or
supplemental conditions to the Contract Agreement, Bid Proposal, and the Plans and Specifications are interrelated
and apply to the complete work to which they relate.

2, Definitions: Where the following words, or the pronouns used in their stead, occur herein, they shall have
the following meaning:

"Awarding Authority” shall mean the City of Tuscaloosa, Alabama.

“Bidder" shall mean any person, firm or corporation, that is responsible, submitting a responsive bid for the
Project contemplated by the contract documents, who meets the requirements set forth in the contract
documents, maintains a permanent place of business, has adequate forces and equipment to perform the
work on the Project properly and within the time limit that is established, has sufficient experience in the type
work provided for in the contract documents and has adequate financial status and resources to meets its
obligations contingent to the work.

"City" or "Owner” shall mean the City of Tuscaloosa, Alabama, as the awarding authority or its authorized and
legal representatives.

"Construction Manager” shall mean that person or entity employed by the City to provide Construction
Manager services on the work or Project, who shall be the City's representative on the Project.

"Contractor" shall mean initially the successful or probable low bidder and then the party of the first part to the
construction agreement or the legally authorized representatives of such party, including a trade contractor.

"Engineer/Architect’ shall mean an Engineer or Architect responsible for design and related services on the
Project, and if no Construction Manager is employed, then the Engineer is the representative of the City of
Tuscaloosa, Alabama, on the Project. References to the “Engineer” shall mean the Construction Manager, if
the City has employed such services, to the extent such services are applicable to construction management
activity as set forth in the agreement between the City and the Construction Manager, and the context herein
indicates that it would relate to services traditionally and customarily performed by a Construction Manager;
otherwise, "Engineer” shall refer to the Engineer or Architect.

"Force Account Work" work paid for by reimbursing for the actual cost for labor, materials and equipment
usage incurred in the performance of the work, as directed, including a percentage for overhead and profit
where appropriate.

"Gender": aword importing one gender shall if appropriate extend to and be applied to the other gender. The
masculine shall include the feminine and vice versa, unless the context clearly indicates otherwise.

"Inspector” shall mean a representative of the Engineer/Architect, Construction Manager or the City, as the
case may be.

"Non-Resident Contractor” shall mean a contractor which is neither (a) organized and existing under the laws
of the State of Alabama nor (b) maintains its principal place of business in the State of Alabama. A non-
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3.

resident contractor which has maintained a permanent branch office within the State of Alabama for at least
five (5) continuous years shall not thereafter be deemed to be a non-resident contractor so long as the
contractor continues to maintain a branch office within Alabama.

"Project’ shall mean the Public Work to which these Contract Documents relate, including the labor, materials
and all work to be done by Contractor that is the subject of the bid, plans, specifications and contract
documents.

"Public Property” Real property which the awarding authority owns or has contractual right to own or
purchase, including easements, rights-of-way, or otherwise.

"Public Work(s)" shall mean a Project consisting of the construction, repair, renovation, or maintenance of
public buildings, structures, sewers, water works, roads, bridges, docks, underpasses and viaducts, as well
as any other improvement to be constructed, repaired or renovated or maintained on public property to be
paid, in whole or in part, with public funds or with financing to be retired with public funds in the form of lease
payments or otherwise.

"Responsible Bidder" shall mean a bidder who, among other qualities determined necessary for performance,
is competent, experienced and financially able to perform the contract.

"Responsive Bidder" shall mean a bidder who submits a bid that complies with the terms and conditions of
the invitation for bids, including plans, drawings, specifications and other provisions of the contract documents.

"Retainage” shall mean that money belonging to the Contractor which has been retained by the awarding
authority conditioned upon final completion and acceptance of all work in connection with the Project.

*Sinqular/Plural” the singular shall include the plural and vice versa, unless the context clearly indicates
otherwise.

"Trade Contracts” “Trade cantracts” or “multiple prime contracts” are multiple but separate contracts with the
City on the same Project that represent significant construction activities performed concurrently with and
closely coordinated with construction activities performed on the Project under other trade contracts.

“Unbalanced Bid" Unbalanced bids may be considered non-responsive and may be subject to rejection. An
unbalanced bid includes but is not limited to one which results in a substantial advance payment to the
contractor.

Work to be Performed: The City contemplates the construction of a public works project as generally

described in the Advertisement for Bid and as more particularly described, shown and depicted on the plans,
specifications, drawings and in the contract documents.

4, Bidding, Generally:

A All bids must be made upon the bid proposal forms contained in the contract documents, shall state
the amount bid for each item as shown therein and all blanks shall be properly filled in and bid
proposal executed as required.

B. Any bidder may withdraw his or its bid, either personally or by telegraphic or written request (not by
facsimile), at any time prior to the scheduled opening time for receipt of bids. Except as provided in
Ala. Code §39-2-11(b)(c)(d), no bid may be withdrawn after opening of bids prior to the time of
returning bid bonds as provided for herein.

C. Any unauthorized conditions, limitations or provisos attached to the bid proposal, except as otherwise
provided herein, will render a bid proposal informal and may cause its rejection. Unbalanced bids
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may be subject to rejection. Bids without the General Contractor's license number and a copy of the
license will be rejected.

D. All bids will be opened in public at the time and date specified in the Notice of Advertisement for bids,
unless otherwise altered by addendum. All bidders are invited to be present at the opening of
bids. No bids will be received after the time established for the opening of bids.

E. All bids are to be enclosed in a sealed envelope addressed to the City of Tuscaloosa, P. O.
Box 2089, Tuscaloosa, Alabama and/or hand delivered to the City Clerk, 2201 University Boulevard,
City Hall, Tuscaloosa, Alabama. All bids are to be marked to indicate clearly the Project to which it
applies and include the following language: "Bid Enclosed" and “Attention City Clerk."

NOTE: Bidders current General Contractor's license number must be displayed on the bid and the sealed
envelope.

5. Responsible, responsive bidders: The City reserves the right to reject any bid that is submitted by a bidder
that is determined by the City to not be a responsible bidder or whose bid proposal is not responsive.

In determining whether a bidder or bid is responsible and/or responsive, the City reserves the right to also
request and consider the following factors:

A Types or kinds of materials or items best suited to the City's needs for the Project.

B. A current financial statement of the bidder and/ or bonding capability or limits.

C An accurate inventory of equipment to be used on the Project for a list of key personnel to be used
on the Project and detailed histories of their experience.

D. Alist of similar work performed by any person, firm, or corporation with the same name as the name
or any of the names in the bidder's proposal within the last five (5) years.

E. A list of five (5) references familiar with the bidder's competence, experience, capabilities, skill and
integrity.

F. A statement of bidder pertaining to bankruptcies, judgments, liens or litigation within the last five (5)
years. Such statement shall also apply to each company, officer and the key personnel on the
Project.

G. The General Contractor's State license number and class.

H. Bidder's performance and prosecution of past projects for the City.

l. An unbalanced bid.

J. Other information supplied in the bid proposal.

The City may make such investigations as he deems necessary to determine the ability of the Bidder to
perform the work, and the Bidder shall fumish to the City all such information and data for this purpose as the City may
request. The City reserves the right to reject any Proposal if the evidence submitted by, or investigation of, such Bidder
fails to satisfy the City that such Bidder is properly qualified to carry out the obligations of the Contract and complete
the work contemplated therein.

6. Bid Bonds: Each bidder must submit with its bid, a cashiers check drawn on an Alabama bank, made payable
to the City of Tuscaloosa or a fully executed bid bond on the form that is contained in the contract documents, executed
by a surety company duly authorized and qualified to make bond in the State of Alabama. All bonds and/or cashiers
check will be made payable to the City of Tuscaloosa for an amount not less than five (5) percent of the City's or its
engineers or architects estimated cost of the Project or of the total bid in the proposal, but in no event more than
$50,000.00. The purpose of said bid bond is to insure that the successful bidder will enter into a written contract with
the City for the Project on the form included in the contract documents and furnish a performance bond and payment
bond executed by a surety company duly authorized and qualified to make such bond in the State of Alabama, in the
amount required and provide evidence of insurance as required by the bid documents within time specified or if no time
is specified, within thirty (30) days after the forms have been presented to the successful bidder for signature. Provided;
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however, if extenuating circumstances prevail, the City may grant an extension of time not exceeding five (5) days for
the return of the contract bonds and evidence of insurance.

The price or cost of all items bid shall remain in effect for a period of fifty (50) days after Notice of Award.

1. Return of Bid Bonds: All bid bonds, except those of the three lowest bona fide bidders, will be retumed
immediately after bids have been checked, tabulated and the relation of the bids established. The bid bonds of the
three lowest bidders may be retained and if so will be returned as soon as the contract bonds and the contract .
documents of the successful bidder have been approved and properly executed.

In the event it is necessary to defer a contract award for longer than fifteen (15) days, after opening of bids,
then all bid bonds, except that of the potential successful bidders will be returned.

Award of the contract will be made within the time specified after the opening of bids. In the event no award
is made within such time, all bids may be rejected and all bonds returned.

Provided; however, the potentially successful bidder may enter into a written agreement with the City for an
extension of time for consideration of its bid, in which case, the bidder's bond shall remain in full force and effect or the
City may permit said bidder to substitute a satisfactory surety for the cashier's check if submitted as a guaranty to the
bid bond.

8. Forfeiture of Bid Bonds: Should the successful bidder or bidders to whom a contract is awarded fail to
execute a contract(s) and furnish acceptable contract securities and evidence of insurance, as required, within thirty
(30) days after the prescribed forms have been presented to him/her, the City may retain from the proposal guaranty,
if it is a cashier's check or recovered from the principal or the sureties, if the guaranty is a bid bond, the difference
between the amount of the contract as awarded, and the amount of the proposals of the new lowest bidder. If no other
bids are received, the full amount of the proposal guaranty may be so retained and recovered as liquidated damages
for such default. Any sum so retained or recovered shall be the property of the awarding authority.

9. Consideration of Bid Proposals:

A Generally: The contract will be awarded to the lowest responsible and responsive bidder, unless the
City determines that all the bids are unreasonable or that it is not in the best interest of the City to
accept any of the bids. Award of the contract will be made on the basis of the lowest actual bid
amount for the contract, which is defined as the total of the bid and/or extended total amounts for
unit price items, plus requested and accepted additive or deductive alternates, pursuant to the
provisions hereof. The City reserves the right to reject all bids and/or reject and rebid the Project
should it determine the same is in the best interest of the City.

B. Minor irregularities as determined by the City or its representatives, will not cause a bid to be non-
responsive and may be waived by the City.

C. Bidder must possess all licenses and permits required by applicable law, rule or regulation for the
performance of the work prior to bidding.

D. Where the City elects to prequalify contractors prior to bidding, it shall be understood that such

prequalification may be general in nature and shall not limit the City's right to revoke such
prequalification pursuant to Ala. Code §39-2-4(d) (1975).

E. Joint ventures shall not generally be considered acceptable bids without special waiver from the City,
which must be requested in writing at least thirty (30) days prior to bid opening.

F. Additive and/or Deductive Alternates: If the City has elected to request bids for additive and/or
deductive alternates, then the following procedure shall be the basis for calculating such bids:
1) Deductive Alternates: Any deductive alternate from the base bid shall constitute cumulative

deductions from the base bid; and in determining the lowest bidder, if the City elects to
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H.

consider any deductive alternates, the City will proceed to consider the bids upon the basis
of the base bids of all qualified bidders minus the respective deduction stated for the first
alternate. If the City determines that it wishes to proceed to consider additional deductive
alternates, it may do so sequentially and in like manner throughout the deductive alternates
the City elects, so that the base bids of all qualified bidders shall be calculated minus the
respective number of deductive alternates in sequence the City has elected to consider.
The lowest responsible responsive bid will be the lowest actual base bid of a qualified bidder
less the selected sequential deductive alternates.

2) Additive Alternates: To determine additive alternates, any additive alternate shall constitute
cumulative additions to the base bid; and in determining the lowest bidder if the City elects
to consider any additive alternates, the City will proceed to consider the bids upon the basis
of the base bid of all bidders plus the respective addition stated for the first alternate. If the
City determines that it wishes to proceed to consider additional additive alternates it may
do so sequentially, and in like manner, throughout the additive alternates, the City elects,
so that the base bids of all qualified bidders shall be calculated plus the respective number
of additive alternates in sequence the City has elected to consider. The lowest responsible
responsive bid will be the lowest actual base bid of a qualified bidder plus the selected
sequential additive alternates. Once the City has determined the lowest responsible
responsive bidder as set forth herein, then it may award the contract on the basis of
accepting and/or rejecting any additive and/or deductive alternates of that bid as it
determines is in the best interest of the City.

No Bids or Only One Bid: In the event no bid proposals or only one bid proposal is received in

response to the City's Advertisement for Bids at the time stated for the opening of bids, the City may

elect at its discretion, any of the following options:

1) Advertise for and seek other competitive bids.
2) Direct that the work shall be done by force account under its direction and control.
3) Negotiate for the work through the receipt of informal bids. Provided; however, where only

one responsible and responsive bid has been received, any negotiation for the work shall
be for a price lower than that bid.
An unbalanced bid.

10. Materials and Work: All materials, which the engineering plans specify or are required, will be installed as
they are shown on the drawings, plans and/or specs.

A

Brand names, catalog numbers, weights, etc., are used to indicate levels of quality only and are not
intended to restrict the bidding. If bidding on an item of another brand or manufacturer than that ~
specified, bidder's proposal should be accompanied by brochures or other pertinent literature giving
detailed specifications of the item(s) on which the proposal is being made. Bids or proposals
received without sufficient literature to determine equal quality may not be considered. Final
determination as to equal quality will be made by the City.

Quantities: The quantities shown in the proposal shall be considered by the contractor as the
quantities required to complete the work for the purpose of bidding. Should the actual quantities
required in the construction of the work be greater or less than the quantities shown, an amount
equal fo the difference of quantities at the unit prices bid for the items will be added to or deducted
from the contract total.

Adjustment ltems: During the course of work, the prices bid for adjustment items may be used by
the City to increase or decrease the total cost for the work if the quantity of work exceeds or is less
than the amount shown on plans.

The attention of all bidders is called to the fact that all or a portion of this Prolect may be federally
funded and if so, the special conditions of a federally funded contract including federal labor standard
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provisions, the minimum wage rates included in the contract documents, plans and specifications
must be followed.

E. Construction Crews: The Contractor will be required to fumish at least one separate construction
crew during the work as set forth in the contract. Unless waived by the City, the Contractor shall
perform on the sites and with his own organization and equipment, at least fifty percent of the total
amount of the work to be performed under this Contract. The Contractor may only subcontract a
maximum of fifty (50%) percent of the work without City consent. If, during the progress of the work
hereunder, the Contractor requests a reduction of such percentage, and the City representative
determines that it would be to the City's advantage, the percentage of the labor required to be
performed by the Contractor's own organization may be reduced; PROVIDED prior written approval
of such reduction is obtained by the Contractor from the City.

NOTE: Bidders are advised to carefully review all other elements of the contract documents for more
details concerning requirements for performing work on the Project.

F. In the event the City elects to utilize a Purchasing Agent Appointment agreement in conjunction with
this contract, the Contractor will be required to execute such an agreement and perform in
accordance therewith.

1. Execution of Contract, Notice to Proceed: Award of the contract will be made within the time specified
after the opening of bids.

The bidder to whom award is made shall enter into a written contract for the Project with the City on the forms
provided in the contract documents, furnish the required performance and labor and material bonds with proper surety
and furnish the evidence of insurance as required, all within thirty (30) days of presentation of the prescribed forms to
the bidder. If extenuating circumstances prevalil, the City may grant an extension of time not exceeding five (5) days
for the return of the contract, required bonds and evidence of insurance.

Within twenty (20) days after presentation by the bidder to the City, the City shall review the bonds, surety
and evidence of insurance to ascertain whether they meet the requirements of the contract documents, and if such
requirements have been met the City shall complete the execution of the contract.

A notice to proceed order will be issued by the City or its representatives within fifteen (15) days after final
execution of the contract by the City. The Contractor shall begin work on the date specified in the Notice to Proceed.

12, Labor, Material and Performance Bonds: Within thirty (30) days after the prescribed forms have been
presented, the successful bidder shall execute a performance bond with good and sufficient surety from a company
duly authorized and qualified to make such bond in the State of Alabama, a performance bond made payable to the
City of Tuscaloosa, with a penalty equal to 100 percent of the amount of the contract price and in addition thereto,
another bond with good and sufficient surety by a surety company duly authorized and qualified to make such bond in
the State of Alabama, payable to the City of Tuscaloosa, in an amount equal to 100 percent of the contract price with
an obligation that such contractor shall promptly make payments to all persons supplying it or them with labor, materials
or supplies for or in prosecution of the Project provided for in such contract and for the payment of reasonable attorneys
fees incurred by any successful claimants or plaintiffs in civil actions on said bond, pursuant to the provisions of Ala.
Code §39-1-1 (1975).

13. Surety and Insurer Qualifications: All certificates of insurance and bonds (furnished in connection with the
work to be performed under this contract) shall be countersigned by a licensed agent residing and engaged in doing
business in the State of Alabama. The surety and insurer shall be licensed and authorized to do business in the State
of Alabama. The surety companies on bonds shall be rated A- or better by A. M. BEST and listed on the United States
Treasury Department 570 list.
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14. Power-of-Attorney: The attorney-in-fact (resident agent) who executes the performance bond and/or
payment bond on behalf of the surety must attach a notarized copy of his or her power-of-attorney as evidence of his
authority to bind the surety of the date of execution of the bonds. Certification by a resident agent authorized to do
business in Alabama is required.

15. Insurance: The successful contractor shall file with the City, at the time of delivery of the signed contract,
satisfactory evidence of insurance, the requirements as set forth in the contract agreement. Satisfactory evidence of
insurance shall include at a minimum, the insurers standard "Certificate of Insurance" (modified pursuant to insurance
requirements of the contract agreement) and the agents verification of insurance as required by Section 26. If the City
deems that additional evidence or clarification, etc., of insurance is appropriate, the bidder shall promptly furnish the
same to the City upon request.

16. Examination of Contract Documents and of the Site of the Project: Before submitting a bid proposal for
the Project, each bidder shall carefully examine the Contract Documents, including but not limited to plans, drawings,
specifications, contract, efc., visit the site, and satisfy itself as to the nature and location of the Project, and the general
and local conditions, including weather, the general character of the site or building, the character and extent of existing
work within or adjacent to the site, any other work being performed or proposed thereon at the time of submission of
their bids. It shall obtain full knowledge as to transportation, disposal, handling, and storage of materials, availability
of water, electric power, and all other facilities in the area which will have a bearing on the performance of the Project
for which they submit their proposals. The submission of a proposal shall be prima facie evidence that the bidder has
made such examination and visit and has judged for and satisfied himself as to conditions to be encountered regarding
the character, difficulties, quality, and quantities of work to be performed and the material and equipment to be
furnished, and as to the contract requirements and contingencies involved. It shall be the Bidder's obligation to verify
for himself and to his complete satisfaction, all information concerning site and surface conditions.

17. Subsurface Reports: Prior to Bid opening, the City will make available to prospective Bidders, upon request,
any information that it may have as to subsurface conditions and surface topography at the work site. Investigations
of subsurface conditions were made for the purpose of study and design, and neither the City nor its consultants that
performed such testing assume any responsibility whatsoever in respect to the sufficiency or accuracy of borings, or
of the logs of test borings, or of other investigations that have been made, or of the interpretations made thereof, and
there is no warranty or guarantee, either expressed or implied, that the conditions indicated by such investigations
are representative of those existing throughout such area, or any part thereof, or that unforeseen developments may
not occur.

Logs of test borings, geotechnical reports, or topographic maps showing a record of the data obtained by the
investigations of surface and subsurface conditions that are made available shall not be considered a part of the
Contract Documents, and are available only for the convenience of the Bidders. Such logs and reports represent only
the opinion of the Engineer/Architect or Consultant as to the character of the materials encountered by him in his
investigations of the test borings.

Information derived from inspection of logs of test borings, or pits, geotechnical reports, topagraphic maps, or
from Drawings showing location of utilities and structures will not in any way relieve the Contractor from any risk, or
from properly examining the site and making such additional investigations as he may elect, or from properly fulfilling
all the terms of the Contract Documents.

The City shall not be responsible for any interpretations or conclusions drawn from any subsurface exploration
reports or borings. Each bidder is to base his bid upon his determination of the subsurface conditions and of the types
and quantities or material to be encountered or needed. Additional tests or other exploratory operations may be made
at no cost to the City.

Office of the City Attorney 10
Form No. PW-01/ Rev. 05-30-2017



18. Interpretation of Plans and Specifications: If any bidder contemplating submitting a bid for the proposed
contract is in doubt as to the true meaning of any part of plans, specifications, or other proposed contract documents,
he may submit to the Engineer/Architect or Construction Manager, as the case may be, a written request for an
interpretation thereof at least ten (10) days prior to bid opening. The bidder submitting the request will be responsible
for its prompt delivery. Any interpretation of the proposed documents will be made only by written addendum duly
issued and a copy of such addendum will be mailed or delivered to each person receiving a set of such documents.
The City, Construction Manager or Engineer/Architect will not be responsible for any other explanations or
interpretations of the proposed documents.

19. General Contractor's Permit or License: The attention of all bidders is called to the provisions of the State
law goveming general contractors as set forth in Ala. Code §34-8-1 et seq. (1975), particularly in regard to the need
for and evidence of a State general contractor's license. The provisions of said statute are adopted herein by reference
and form a part of the Contract with the selected bidder should this Project be awarded.

Bidders are reminded that they will be governed by said statutes insofar as they are applicable. To summarize
the above quoted statutes, Ala. Code §34-8-1, et seq. (1975) provides that no one is entitled to bid and no contract
may be awarded to anyone who does not possess a valid general contractor's permit or license, including specialty
classifications for the work, as provided by the foregoing sections of the State Code, and rules and regulations
promulgated pursuant thereto and that said bid may not be considered without evidence being produced that he is so
qualified. Trade contractors must be duly licensed in accordance with applicable law. The City may not enter into a
contract with a nonresident corporation that is not qualified under the State law to do business in Alabama.

Bidder MUST include with proposal contractor's current license number and a copy of the license. State law,
Ala. Code §34-8-8(b) (1975) requires all bids to be rejected which do not contain general contractor's license number.

20. U. S. Products Preference: The successful bidder (contractor) shall comply with Ala. Code §39-3-1 (1975),
shall agree to utilize in the execution of the Project, materials, supplies and products manufactured, mined, processed
or otherwise produced in the United States or its territories, if the same are available at reasonable and competitive
prices and not contrary to any sole source specifications. It is further stipulated that a breach of the foregoing provision
of this agreement by the contractor in failing to utilize domestic products shall result in a downward adjustment in the
contract price equal to any realized savings or benefit to the Contractor.

21. Use of Domestic Steel: The attention of all bidders and that of the successful bidder (contractor) is drawn
to Ala. Code §39-3-4 (1975), requiring the use of steel produced within the United States for municipal construction
projects when specifications in the construction contract require the use of steel and do not limit its supply to a sole
source. This provision is subject to waiver if the procurement of domestic steel products becomes impractical as a
result of national emergency, national strike or other causes. Violations of the use of domestic steel requirements shall
result in a downward adjustment in the contract price to equal any savings or benefit to the Contractor.

22. In State Bidder Preference: Pursuant to Ala. Code §39-3-5 (1975), in the letting of public contracts in which
municipal funds are utilized, except those contracts funded in whole or in part with funds received from a federal
agency, preference shall be given to resident contractors, and a nonresident bidder domiciled in a state having laws
granting preference to local contractors shall be awarded Alabama public contracts only on the same basis as the
nonresident bidders' state awards contracts to Alabama contractors bidding under similar circumstances; and resident
contractors in Alabama, as defined in Ala. Code §39-2-12 (1975), be they corporate, individuals or partnerships, are to
be granted preference over non-residents in awarding of contracts in the same manner and to the same extent as
provided by the laws of the state of the domicile of the nonresident.

Nonresident bidders must accompany any written bid documents with a written opinion of an attorney-at-law
licensed to practice law in such nonresident bidder's state of domicile, as to the preferences, if any or none, granted
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by the law of that state to its own business entities whose principal places of business are in that state in the letting of
a public contract.

23, Applicable Laws: Each Bidder shall inform himself of, and the Bidder awarded a contract shall comply with,
federal, state, and local laws, statutes, and ordinances relative to the execution of the work. This requirement includes,
but is not limited to, applicable regulations concerning minimum wage rates, the use of domestic products, U.S. steel
and resident labor, non-discrimination in the employment of labor, protection of public and employee safety and health,

~environmental protection, the protection of natural resources, fire protection, burning and non-burning requirements,
permits, fees and similar subjects. Certain statutory requirements are summarized immediately hereinafter. The
attention of all bidders is called to the fact that the work will be subject to compliance with all applicable City building
and technical codes and will be subject, in addition to all other inspections, to inspection by a representative of the City
of Tuscaloosa Building Inspections Department.

24, SRF/IDWSRF Special Requirements. If all or any portion of the Project to which this contract applies is
funded in whole or in part by the proceeds of a loan or loans from the Alabama Department of Environmental
Management (ADEM) through either a State Revolving Fund for Wastewater or Water (SRF or DWSRF, respectively),
additional requirements for the Contractor exist (Requirements). These Requirements relate to Project objectives for
utilization of Minority Business Enterprises/Women Business Enterprises (MBE/WBE). The Contractor must document
efforts made to utilize MBE/WBE firms and submit to ADEM, with a copy to the City within ten (10) days after contract
execution, evidence of the positive steps in accordance with the requirements to utilize small minority and women
businesses in the procurement of subcontracts.

Other Requirements relate to Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Equal
Employment Opportunity, Affirmative Action Equal Opportunity Clause, Goals and Timetables, compliance with
Occupational Safety and Health Act of 1970 and Section 107 of Contract Work Hours and Safety Standards Act (PL91-
54) which are adopted herein by reference to the extent applicable.

For DWSRF and SRF funded projects, special requirements are also set forth in Supplemental General
Conditions. If not attached to the contract documents, Contractors should contact the City representative and/or the
City's consulting engineer for a copy of all special requirements and conditions. '

25. Special Conditions for Federally Funded Contracts. If all or any portion of the Project to which this contract
applies is funded in whole or in part by the proceeds of a grant from an agency of the United States Government,
additional requirements for the Contractor exist. A summary of these requirements entitled, "Special Conditions for
Federally funded Contracts," is attached hereto and made a part hereof. Bidder should contact the Engineer or City
Representative to confirm the applicability of these requirements to the Project.

26. Agent’s Verification of Insurance. This form or a letter equivalent from the Insurance Agent should be
submitted with each Contractor's Bid, or in the alternative, Contractor may provide a copy of the insurance policy or
policies reflecting the coverages required herein.

27, Compliance with Immigration Law. By signing this contract, the contracting parties affirm, for the duration
of the agreement, that they will not violate federal immigration law or knowingly employ, hire for employment or continue
to employ an unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom, to the extent allowed by Federal law.

28. Compliance with Affordable Health Care Act. By signing this contract, the contracting parties affirm, for the
duration of the agreement, that they will not violate federal compliance laws pertaining to the Affordable Health Care
Act. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom, to the extent allowed by Federal law.
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29, Compliance with the City of Tuscaloosa Minority Enterprise / Disadvantage Business Enterprise
(MBE/DBE/WBE) Policy for Public Works Projects Over $50,000. The City of Tuscaloosa has voluntarily adopted
a Minority / Disadvantaged Business Enterprise (“MBE/DBE/WBE") Program designed to encourage the participation
and development of minority and disadvantaged business enterprises and to promote equal business opportunities to
the fullest extent allowed by state and federal law.

Itis the intent of the City to foster competition among contractors, suppliers, and vendors that will result in better quality
and more economical services rendered to the City. Under this policy, the City of Tuscaloosa has established a goal
of ten to twenty percent (10-20%) inclusion of minority and disadvantaged business enterprises for all services required
to deliver City projects. In no case shall the stated percentage be the determining factor in contract awards. Rather,
contractors must demonstrate a good faith effort to attain the desired percentage goal.

The Policy as adopted is entitied THE CITY OF TUSCALOOSA MINORITY ENTERPRISE / DISADVANTAGED
BUSINESS ENTERPRISE (MBE/DBE/WBE) POLICY FOR PUBLIC WORKS PROJECTS OVER $50.000, and is
attached hereto as “Exhibit A" (the “Policy”). Contractors are encouraged read the Policy in its entirety, and must follow
the instructions contained therein. The Policy requires submission of various forms at specified times, and failure
to do so may result in rejection of bid due to non-responsiveness. Contractors shall work in coordination with the
City of Tuscaloosa’s Department of Infrastructure and Public Services:

Contact information is as follows:

Caramyl Drake

Community Development Program Manager
Infrastructure and Public Services/Tuscaloosa Builds
City of Tuscaloosa

Phone: (205) 248-5725

cdrake@tuscaloosa.com

Questions about Policy requirements should be directed to the City of Tuscaloosa Office of the City Attorney at 205-
248-5140.

30. Compliance with Act 2016-312. By signing this contract, the contracting parties affirm, for the duration of

the agreement, that they are not currently engaged in, and will not engage in, the boycott of a person or an entity based
in or doing business with a jurisdiction with which this state can enjoy open trade.

[END INSTRUCTION TO BIDDERS—OFFICE OF THE CITY ATTORNEY]
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CITY OF TUSCALOOSA PUBLIC WORKS

SECTION THREE
PROPOSAL (BID)
(2017)
NOTE TO BIDDER: Use BLACK ink for completing this Proposal form.
To: T e C‘ch: oA Tusceloose
Address: 2201 Unwerrde  Blyd
“Tuscaleora , Alebama 3570l
Project Title: i },;m{u RecoVery Strerhy Remr/w\? f‘gj_g_ﬂ-
Project No.: Al7- (248 ’
Trade: The trade portion of the work for which this Proposal is submitted is:

N / A (if applicable)

Trade Package No.:

4 o
BIDDER: The name of the Bidder submitting this Proposalis ST~ 2 ana_Co hff' $oing. busmeés at

Vers: N 77 ) 35‘%,
Street City State Zip

which is the address to which all communications concerned with this Proposal and with the Contract shall be sent.

Licensed, Class , Alabama General Contractor No.: i ‘ / 8 (Attach Copy)
Alabama General Contractor Specialty H 5- "{' ] fi/\ woyi anel f ’@rte,f §

Alabama General Contractor License Major Categories:
(MY > Mun:cipal q U%i/?h; (2) H/Q@—ﬁ . Kgn weyl
Bidder's contact person for additional information on this Proposal:

Name: [ a7_[" . D avis Telephone: 205-752-§ '/ 7 S

ADDENDA: The Bidder hereby acknowledges thathe has received Addenda No's. !

2 , (Bidder shall Insert No. of each Addendum received) and agrees that all addenda lssued
are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all
impacts resulting from said addenda.

LUMP SUM:  The Bidder agrees to accept as full payment of the work proposed under this Project, as services
are rendered, as herein specified and as shown on the Contract Documents, upon the undersigned's own estimate of
quantities and costs, the following lump sum of; Dollars
and cents ($ ). (Amount written in words has precedence)

ALTERNATES: Attach additional sheets for additive or deductive alternates, if in contract documents.
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UNIT PRICES: Where the Project is bid in unit prices then Bidder agrees to perform the work in the stated quantities
of the materials at the unit prices so bid, the cumulative total of which constitutes the base bid set forth below, and to
accept as final payment for the work performed under this Project as herein specified the extension of each such unit
price for the quantities actually installed in accordance with the following or attached unit price schedule.

An unbalanced bid, as herein defined, may be considered non-responsive. A bid resulting in a substantial
advance payment on an item that is for a single lump sum payment may be considered non responsive.

Prices for mobilization and demobilization combined shall not exceed 5% of the total base bid unless a
reasonable explanation is provided in writing with the bid and accepted by the Owner. Lump sum payments and unit
price bids for a single or lump sum payment may be spread over the course of the period of work until the line item is
complete at owner’s option.

The Bidder's unit price for materials listed is as including the payment of taxes (See Page 3) where applicable:
(Attach additional sheets if required)

Material Quantity __UnitPrice . TOTAL

1. See Attachment A

TOTAL BASE BID ¢ | ,163,598. 33

SALES AND USE TAX SAVINGS ACCOUNTING:

Pursuant to State of Alabama Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT
included in the bid proposal form as follows:
ESTIMATED SALES AND USE TAX
BASEBID: § Lop Iiga@ ke
Additive Alternate (if applicable). §

Failure to provide an accounting of sales tax may render the bid non-responsive. Other than determining
responsiveness, sales tax accounting shall not affect the bid pricing nor be considered in the determination of the
lowest responsible and responsive bidder.

AS BUILT DRAWINGS: The Bidder's Proposal contains $ 10.00 for "as built drawings."

BIDDER'S DECLARATION AND UNDERSTANDING: The undersigned, hereinafter called the Bidder, declares that
the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair
and without fraud, that it is made without collusion with any official of the City, and that the Proposal is made without
any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further agrees that he has checked and verified the completeness of the Contract Documents and
that he has exercised his own judgment regarding the interpretation of subsurface information utilizing all pertinent data
in arriving at his conclusions. The Bidder shall be fully responsible for any damages or liability arising out of his
or his subcontractors pre-bid investigations.
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The Bidder understands and agrees that if a Contract is awarded, the City may elect to award all schedules
under one Contract, lump sum, separately, or in any combination that best serves the interests of the City.

The Bidder further declares that he has carefully examined the Contract documents for the construction of the
Project and has checked and verified the completeness of the Contract Documents, that he has personally inspected
the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions
of work involved. Bidder further declares that he is fully aware of the fact that the description of the work, quantities of
work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to
identify the said quantities with the detailed requirements of the Contract Documents. Bidder also declares that this
Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are
hereby made a part of this Proposal.

The Bidder declares that he understands and agrees that the quantities shown in the Advertisement for Bids
and in the Proposal are approximate only and are subject to either increase or decrease; and that should quantities
be decreased, he also understands and agrees that payment will be made on actual quantities installed at the
unit bid prices, and will make no claim for anticipated profits for any decreases in the quantities. Actual
quantities will be determined upon completion of the work.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME: The Bidder further agrees to begin work on
the date stated in the Notice to Proceed and to fully complete the work, in all respects, within the time specified in the
contract documents for completion.

EXPERIENCE OF BIDDER: Unless advised by the awarding authority in the Advertisement for Bids that the same
is not required, the Bidder submits the following list of at least three clients for whom projects involving construction of
similar projects have been performed within the past 5 years.

. _Chyof Cauyette 205-932-53 (7

Name of Clicht { Telephone Number
sgﬁjvﬂeﬂm%'f QVé_ N Egl I/jf’*h",. Al 35555
et . Fayette Cdy Streets !

frga.‘\)o, CoE-ST-20i-01 $405,93.44 %315

CA’% ot Fa 34 etfe - lxual,{ﬂf Rob; L 205-932-5367
Name of Bngineer/Architect /Engineering Firm lephone Number

»  _Ciu o€ Tuscaloasg 205-243%- 63(|

Name of Clieftt Telephone Number

2201 Qaiygﬁsﬂq Rlvd T uSca lgaggiég 3540|
Street City

. 09
2015 C\-‘l'u' Wwide Resurfacin Przaaged' (e $2;7Z?;%0.‘°

Facility Size _j
Jertd Channel- City of Tuse  205-248-5380
Name of Engineer/Architect /Engineering Firm | Telephone Number
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3. C\‘ku ot \WVA H('\CICR

206-4¥7~+337

Name of Clieht Telephone Number
\ Khea Jrofie 1. 35594
Street Clty

Cs Dr -3 218,481.55- V17
Facility Size Date

od - 205-
M&%%@Md—’ﬁ@ﬁ&‘—ﬁs 37

PERFORMANCE OF WORK BY CONTRACTOR:
his own forces (refer to the INSTRUCTIONS TO BIDDERS).

The Bidder shall perform at least 50 percent of the work with

SUBCONTRACTORS: Unless the same information has been provided in the prequalification statement, the Bidder
further certifies that if his bid is accepted, the following subcontracting firms or businesses will be awarded

subcontracts for the following portions of the work:

Description of Work C ohe rt‘é\’— ,T:h S
L £ D Mosee Cah‘{‘rso!(ma
Name J
Po Box 20/03 Tosealior }AC/ 35%02
Street City State Zip
Description of Work ___ 9 i pim @
e J
W B Ruildser , LLL
N
3"1150 Bow 2507 lure x(aa}a , J4’/ 35403
Street City 7 State Zip
Description of Work E roJiga (-a ntro / fglo/ : r\j
Paréfr Grﬁfﬂt;r , :Z:_-\c
Name ‘

PO Besx 256¢ pelika ,  Alchome , 36P03-2564
Street City State Zip
Description of Work _ p ‘H\\« r7< A C;n Yreolies Ixc,

kLMJAMAH#Amuq
Name

Po Boy (9% Mowlton , Al 35¢50
Street City State Zip
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SURETY: If the Bidder is awarded a construction contract on this Proposal, the Surety who provides the
Performance Bond and Payment Bond will be:

(NESTERN -50‘*-5'\"’)/ con PPN"/)/ whose address is
f.c. Bcx 13w ,_TUscAco=sA Ac. ,_3S4e>
Street City State Zip

Single Job Bond Limit ﬂ A%,00¢) 900, Aggregate Job Bond Limit 47 5: ves, Gz e -

If Sole Proprietor or Partnership:

IN WITNESS hereto the undersigned has set his (its) hand this / dayrof )
20 .

’\I / ' Signature of Bid@er / \
Presidest

Title ) / \
If Corporation:

IN WITNESS WHEREOF the undersigned corporation has caused this instiument to be executed
and its seal affixed by its duly authorized officers, this__{ ™ day of

2017
ST Congrachion G

Name of Corporation /

SN —
Pf eﬁa(e&‘{"

Title \

Attest
ecﬁaw’\

The Bidder declares that he understands and agrees that the quantities shown in the Advertisement for Bids
and in the Proposal are approximate only and are subject to either increase or decrease; and that should quantities be
decreased, he also understands and agrees that payment will be made on actual quantities installed at the unit bid

(seal)

kkkkkkkkk

prices, and will make no claim for anticipated profits for any decreases in the quantities. Actual quantities will be”

determined upon completion of the work.
A

Zopnt
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Attached hereto is a (Bid Bond) or (Check) for the sum of

S ofF 81D phownT oTE W56 o0e.

to the conditions under "Instructions to Bidders" and provisions therein.

patedtis___ G2 day of Noewbe. 20 (7

BY:

pf?fa dfd\‘l‘

according

License # 161§

(NOTE) If the Bidder is a corporation, the Proposal shall be signed by an officer of the corporation; if a parthership it

shall be signed by a partner. If signed by others, authority for signature shall be attached.

[ END OF BID PROPOSAL—OFFICE OF THE CITY ATTORNEY ]
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City of Tuscaloosa

E:litf; Osf CALOOSA Disaster Recovery Streets Resurfacing Phase Il
ltem No. | ALDOT Item Description unie | Estimated |y prica Amotint
Quantity

1 206D-003 Removing Curb and Gutter LF 65 $20.71 $1,346.15
2 405A-000 Tack Coat Gallon 8574 §3.98 $26,164.52
3 4078-000 Joint Sealant for Hot Mix Asphalt Pavement Mile 5 $957.82 $4,789.10
4 408A-052 Planing Existing Pavement (Approximately 1.10™ thru 2.0" Thick) sy 65733 $2.25 $147,899.25
5 A24A-240 ggifir?:%:iggnous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, Ton 5431 $89.95 $488,518.45
6 4248640 fﬂ:::e;psffgial:;neirgg Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Ton 553 $125.77 $69,550.81
7 4248642 fn?:eé%a;f s::;n:grg Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Ton 1095 $80.95 398,495.25
8 4308-023 Aggregate Surfacing (ALDOT #3910 or #467) Ton 206 $38.49 $7,928.94
9 600A-000 Mobilization and Demobilization LS 1 $36,000.00 $36,000.00
10 618B-002 Concrete Driveway, 6" Thick SY 30 $131.13 $3,933.90
11 622A-004 Manhole Covers Reset (Riser Ring Method) Each 25 $499.69 $12,492.25
12 623A-001 Concrete Gutter (Valley) LF 30 $82.82 $2,484.60
13 623C-003 Combination Curb & Gutter, Type C (Modified) LF 65 $55.22 $3,589.30
14 650A-000 Topsoil cY 206 $20.71 $4,266.26
15 654A-000 Solid Sodding SY 3097 $11.04 $34,190.88
16 665J-002 Silt Fence LF 4000 $8.28 $33,120.00
17 6650-001 Silt Fence Removal LF 4000 $3.45 $13,800.00
18 665Q-002 Wattle LF 510 $13.80 $7,038.00
18 701A-235 Solid Yellow, Class 2, Type A Traffic Stripe (4" Wide) Mile 3 $3,450.88 $10,352.64
20 701C-001 Solid Tempory Traffic Stripe Mile 3 §$1,035.27 $3,105.81
21 703A-002 Traffic Control Markings, Class 2, Type A SF 1214 $5.52 $6,701.28
22 703B-002 Traffic Control Legends, Class 2, Type A SF 273 $6.90 $1,883.70
23 703D-001 Temporary Traffic Control Markings SF 1214 $1.04 $1,262.56
24 703E-001 Temporary Traffic Control Legends SF 273 $1.04 $283.92
25 710A-115 %.-;sesrc,;;ﬁ;:&g;al Sign Panels 0.08" Thick or Steel Flat Sign Panels 14 Gauge (Type Ill or SF 64 $15.29 $978.56
26 710B-021 Roadway Sign Post (#3 Channel, Galvanized Steel or 2", 14 Gauge Square Tubular Steel) LF 108 $11.07 $1,195.56
27 T30H-001 Loop Wire LF 1000 $4.20 $4,200.00
28 7408-000 Construction Signs SF 1600 $9.66 $15,456.00
29 740E-000 Cones (36" High) Each 75 $17.00 $1,275.00
30 740M-001 Ballast For Cone Each 75 $5.00 $375.00
31 7400-000 Pilot Car Each 1 $8.300.00 $8,300.00
32 741C-010 Portable Sequential Arrow and Chevron Sign Unit Each 1 $1,900.00 $1,500.00
33 - Water Valve Reset Each 33 $100.00 $3,300.00
34 - Speed Table Removal and Replacement Each 1 $4,520.64 $4,520.64
35 - Replace Existing Manhole Cone, Ring & Cover Each 49 $2,100.00 $102,900.00

TOTAL BASE BID:

$1,163,598.33




STATE OF ALABAMA )
TUSCALOOSA COUNTY )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION FOUR
BID BOND TO THE CITY OF TUSCALOOSA, ALABAMA
(2017)

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,
ST Buns) consTaveTion Co, , PC . as Principal; and
WESTERN Svee Ty cohfasy as Surety, (NOTE: If cashier's check drawn on an
Alabama Bank utilized in lied of corporate sdfrety, attach check as required by bid documents) are hereby held and
firmly bound unto the City of Tuscaloosa, Alabama, a Municipal Corporation, as obligee, hereinafter called the City, in
thesumof &5 9o oF GidD AmoontT NTE V60,000 Dollars
($ ) for the payment of which sum, well and truly to be made, the said Principal and Surety
hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the City a certain
Bid (Proposal), attached hereto and made a part hereof, to enter into a contract in writing with the City, for the following
Project or portion thereof:

Project: DISASTER RecovERt/ sSTREETS RESURFACWE FPHASE 11
7

Location:

Architect or Engineer;_ BURK - KL Ein PETER T .
Project Number: Al7-1YF
NOW, THEREFORE,

@ If said Bid shall be rejected, or in the alternate,

(b) If said Bid shall be awarded and the Principal shall execute and deliver a contract in the Form of
Agreement as included in the Contract Documents for the Project, and shall execute and deliver Performance Bond
and Payment Bond in the Forms as attached to the Contract Documents executed by a surety company authorized
and qualified to make such bonds in the State of Alabama and in the amounts as required by the Instructions to Bidders
and submit the insurance certifications as required by the bid document and fulfill all other qualifications and
requirements of the Contract Documents and bid specifications (all properly completed in accordance with said Bid),
and shall in all other respects perform the agreement created by the acceptance of said Bid within thirty (30) days after
the prescribed forms have been presented to Bidder for execution;

Then, this obligation shall be void, otherwise, the same shall remain in full force and effect; it being expressly
understood and agreed that the liability of the Surety for any and all default of the Principal hereunder shall be the
amount of this obligation as herein stated.
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The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond
shall in no way be impaired or affected by any extension of the time within which the City may accept such Bid; and
said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the above-bonded parties have executed this instrument under their several seals,
this the day of raov ,20/7_the name and corporate seal of each corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

WITNESS: PRINCIPAL:

/ dfwfl MI‘”"V S T Bopp Cow'muc'na; o, TrC-(SEAL)
24 BN% o= v/!
Tite: __ PRES - /
Address; 1994 uwwéﬂ.-ﬂr'y BLvd.
TISeA wa) M. 35490)

SURETY: B

WECTER SRETY Cona’ﬁﬁ/ (SEAL)
o scX (352

(Business Address)
T LA LgosA, AL REL L

ATTEST: . By: Q,Y N Q/g/
[Wi % d%’ Tile:

Attorney in Fact
NOTE: Surety must be qualified and duly authorized to make bonds in the state. All Bonds and Sureties are subject
to review and approval by the City Attorney. Valid current Power of Attorney for Corporate Surety must be
attached.

NOTE: Bidder may submit a cashier's check drawn on an Alabama bank to the order of the City of Tuscaloosa equal
to 5% of the amount bid, in lieu of a Corporate Surety, under the same terms.

[END DOCUMENT—OFFICE OF THE CITY ATTORNEY]

Office of the City Attorney 21
Form No. PW-01/ Rev. 05-30-2017



- Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Krow All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby
make, constitute and appoint

Robert W Poellnitz Jr, Walter Wayne Guy, Rick Manasco, Robert Gerald Plott, W Geoffrey
Plott, Anne M Leslie, Individually

of Tuscaloosa, AL, its true and lawful Attorney(s)-in-Fact with full power and- authority hereby conferred to sign, seal and execute for and on its behalf
bonds, undertakings and other obligatory instruments of similar nature {

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said
Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attomney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by
the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused thf@se presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 23rd day of June, 2015. '

WESTERN SURETY COMPANY

aul T. Bruflat, Vice President

State of South Dakota "
County of Minnehaha

On this 23rd day of June, 2015, before me personally came Paul T. Bruflat, to me known, who, being by me duly swom, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges
same to be the act and deed of said corporation.

My commission expires H Whhhhay
i S. Elcuw ;
NOTARY PU .
February 12, 2021 : SOUTH DAKOTA §
* ¢ .
S. Eich, Notary Public
CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in
force, and further certify that the By-Law of the corporation printed on the reverse hereof is stjll in force. In testimony whereof I have hereunto subscribed
my name and affixed the seal of the said corporation this___J.___dayof___IN@ =20)7

WESTERN SURETY COMPANY

2 é L. Nelson, Assistant Secretary
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION FIVE
CONTRACT AGREEMENT
(2017)
THIS AGREEMENT made and entered into this k’!ihday of__Detembes 20177, byand
between DT & ., hereinaftér sometimes called the CONTRACTOR as

party of the first part, and the CITY OF TUSCALOOSA Alabama a Municipal Corporation, hereinafter sometimes
called the CITY or OWNER, as party of the second part,

W-|-T-N-E-S-S-E-T-H:

In consideration of the amounts herein named and of the mutual agreements and provisions herein contained,
the Contractor and the City agree in regard to a public works project (hereinafter either the "work" or the "Project") as
described in the Advertisement for Bids.

The Contractor will perform the work and/or construct the Project as well as furnish at his own cost and
expense all labor, tools, equipment and transportation as are herein and in the Contract documents required to be
furnished by the Contractor, and shall perform all the work in a manner and form required to construct the Project
described in and shown on the contract documents as the same are hereinafter more specifically described and as
provided by the plans, specifications and documents which are attached hereto and made a part hereof, as if fully set
out herein and addenda together with all plans and drawings on file in the office specified below.

ARTICLE I. GENERALLY

A Contract Documents: As used throughout the documents constituting the contract, the term "Contract
Documents” shall mean and include the following: Advertisement for Bids, Addenda (if issued), the Instructions to
Bidders, the Bid Proposal, the General Specifications, the Detail Specifications, Supplemental and Special Conditions
(if attached), together with this Contract Agreement and any modifications, including change orders, if made, and the
drawings, plans and profiles that are now on file in the office referred fo in the advertisement, the Performance Bond
and the Labor and Material Bond, executed by the Contractor in connection with this Contract and insurance
requirements and certificates.

All such documents hereinabove enumerated are adopted herein by reference and constitute the Contract
between the parties to the same extent as if each were set out in full in this agreement.

B. Independent Contractor: The Contractor enters into this Contract with the City as an independent contractor
and, as such, agrees that neither the City nor its officers, agents, employees or inspectors shall be responsible for the
acts or omissions of the Contractor, or any subcontractor, or any of the Contractor's or subcontractor's agents or
employees, or any other persons performing any of the work pursuant to this Contract. The Contractor shall be solely
responsible for controlling construction manner, means and techniques consistent with the contract documents, plans
and specifications.

C. Order of Precedence: Should there be a direct conflict between the various elements of the contract
documents to the extent that the same cannot be reconciled to be read in para materia, then precedence shall be given
the same in the following order.
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Subsequent modifications (change orders or amendments) to contract agreement after execution
Addenda (if issued)

Supplemental general conditions and special conditions (if included)
The Contract Agreement

General and technical specifications

Large Scale Drawings (if included)

Enlarged Plans (if included)

Plans (if included)

Instructions to bidders

Advertisement for bids

Proposal (Bid)

Purchasing Agent Appointment Agreement (if utilized)

Where more than one document relates to the same matter if both can be given reasonable effect both are to
be retained. Written specifications will take precedence over drawings.

D. Integration; Contract Terms and Construction:

1.

No

Integration:  This Agreement, together with all documents which constitute the "Contract
Documents,” constitute the entire agreement of the parties, as a complete and final integration
thereof with respect to its subject matter. All understandings and agreements heretofore had
between and among the parties are merged into this Agreement, which alone fully and completely
expresses their understandings. No representation, warranty, or covenant made by any party which
is not contained in this Agreement or expressly referred to herein has been relied on by any party in
entering into this Agreement.

Amendment in Writing: This Agreement may not be amended, modified, altered, changed,
terminated, or waived in any respect whatsoever, except by a further agreement or change order, in
writing, properly executed by all of the parties.

Binding Effect: This Agreement shall bind the parties and their respective personal representatives,
heirs, next of kin, legatees, distributees, successors, and assigns.

Captions: The captions of this Agreement are for convenience and reference only, are not a part of
this Agreement, and in no way define, describe, extend, or limit the scope or intent of this Agreement.
Construction: This Agreement shall be construed in its entirety according to its plain meaning and
shall not be construed against the party who provided or drafted it.

Mandatory and Permissive: "Shall," "will," and "agrees" are mandatory; "may" is permissive.
Governing Laws: The laws of the State of Alabama shall govern the validity of this Agreement, the
construction of its terms, the interpretation of the rights, the duties of the parties, the enforcement of
its terms, and all other matters relating to this Agreement.

Ownership of Contract Documents: The Contract Documents, and copies of parts thereof, are
furnished and owned either by the City or the design professional. All portions of the Contract
Documents, and copies of parts thereof, are the instruments of service for this Project. They are not
to be used on other work and are to be returned to the City on request at the completion of the
Project. Any reuse of these materials without specific written verification or adaptation by the City
will be at the risk of the user and without liability or legal expense to the City or Engineer/Architect.
Such user shall hold the City and Engineer/Architect harmless from any and all damages, including
reasonable attorneys' fees, from any and all claims arising from any such reuse. Any such
verification and adoption shall entitle the City to further compensation at rates to be agreed upon by
the user and the City.
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E. Rules of Construction: For the purposes of this contract, except as otherwise expressly provided or unless
the context otherwise requires:

1. Words of masculine, feminine or neuter gender include the correlative words of other genders.
Singular terms include the plural as well as the singular, and vice versa.
2, All references herein to designated “articles,” “sections,” and other subdivisions or to lettered exhibits

are to the designated articles, sections and subdivisions hereof and the exhibits annexed hereto
unless expressly otherwise designated in context. All article, section, other subdivision and exhibit
captions herein are used for reference only and do not limit or describe the scope or intent of, orin
any way affect this agreement.

3. The terms “include,” “including,” and similar terms shall be construed as if followed by the phase,
“without being limited to”.

4, The terms “herein,” “hereof,” and “hereunder,” and other words of similar import refer to this
agreement as a whole and not to any particular article, section, other subdivision or exhibit.

5. Al recitals set forth in, and all exhibits to, this agreement are hereby incorporated in this agreement
by reference.

6. No inference in favor of or against any party shall be drawn from the fact that such party or such
party's counsel has drafted any portion hereof.

7. All references in this agreement to a separate instrument are to such separate instrument as the
same may be amended or supplemented from time to time pursuant to the applicable provisions
thereof.

F. Construction Manager - Multiple Trade Contracts: [f indicated in the Advertisement for Bids, the City has
elected to engage the services of a Construction Manager for the work on this Project. If so, the same will be indicated
in the bid packages and special supplemental conditions will be attached in regard fo trade contracts. Contractor, as
one of the multiple trade contractors on the Project shall adhere to all terms and conditions of the contract documents,
particularly the supplemental conditions regarding multiple trade or multiple prime contractors. Any provision of the
general conditions in direct conflict with the supplemental conditions is superseded to the extent of the conflict. If using
a Construction Manager format, then this shall be a multiple trade or multiple prime contract agreement subject to the
supervision and direction of a Construction Manager, in accordance with the terms and provisions of the Construction
Manager's agreement with the City, which agreement is adopted herein by reference.

G Coordination of Plans, Specifications, etc.: The specifications, the plans, drawings and all supplementary
documents are essential parts of the Contract, and requirements occurring in one are as binding as though occurring
in all. They are intended to be comprehensive to describe and provide a complete work. In case of discrepancy,
figured dimensions shall govern.

H. Corrections of Plans, etc.: Should any portions of the plans, specifications or drawings be obscure or in
dispute, they shall be referred to the Engineer/Architect and he shall decide as to the true meaning and intent. The
Engineer/Architect shall also have the right to correct any errors or omissions at any time when such corrections are
necessary for the proper fulfillment of said plans and specifications.

I Taxes and Charges: Except to the extent the City and the Contractor are utilizing a "Purchasing Agent
Appointment agreement,” Contractor shall withhold and pay all sales and use taxes and all withholding taxes, whether
local, state or federal and pay all Social Security taxes and also all State Unemployment Compensation taxes, and pay
or cause to be withheld, as the case may be, any and all taxes, charges, or fees or sums whatsoever, which are now
or may hereafter be required to be paid or withheld under any laws. Pursuant to Ala. Code §39-1-3 (1975), Contractor
shall be reimbursed for any additional severance, sales or uses taxes incurred as a result of an increase in such taxes
during performance of the contract.
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Ji Shop Drawings and Submittals. The Contractor shall submit shop drawings, samples and submittals
depicting or representing the construction of portions of the Project in accordance with the plans and specifications to
the Engineer/Architect and if there is no Engineer or Architect on the Project, to the City representative. The Contractor
shall pay for or the cost may be withheld from payments to the Contractor for more than two (2) reviews of the shop
drawings, samples or submittals or similar element of work by the Engineer, Architect or City representative.

K. Alabama Immigration Law. By signing this contract, the contracting parties affirm, for the duration of the
agreement, that they will not violate federal immigration law or knowingly employ, hire for employment or continue to
employ an unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation of
this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting therefrom,
to the extent allowed by Federal law.

L. Compliance with Affordable Health Care Act. By signing this contract, the contracting parties affirm, for
the duration of the agreement, that they will not violate federal compliance laws pertaining to the Affordable Health
Care Act. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom, to the extent allowed by Federal law.

M. Compliance with Act 2016-312. By signing this contract, the contracting parties affirm, for the duration of
the agreement, that they are not currently engaged in, and will not engage in, the boycott of a person or an entity based
in or doing business with a jurisdiction with which this state can enjoy open trade.

ARTICLE Il. PAYMENTS, CLAIMS AND CHARGES, ETC.

A Contract Price: The City will pay and the Contractor will accept in full consideration for the performance
of the work/Project, subject to additions and deductions (including but notlimited to liquidated damages)
as provided in the contract documents and herein, the sum of uls Sihf-
We Hund ' -Elahd = 33 o8 ) andlor in unit prices as
unt of § hico , being the amount of the

showh in Bidder's schedule for the base bid a
Contractor's bid as awarded by the City.

B. Estimated Quantities and Unit Prices: If award was made in whole or in part based upon unit prices, the
Contractor agrees that the prices given in the Proposal are unit prices. The estimated quantities as stated in the
Advertisement for Bids and in the Proposal and as indicated on the plans or in other places are approximate only, are
subject either to increase or decrease and are only for the purpose of comparing on uniform basis the bids offered for
the Project under this contract. The Contractor further agrees that should the quantities of any of the items of the work
be increased, he will do the additional work at the unit prices set out in the Proposal and should the quantities be
decreased, payment will be made on actual quantities at the unit prices and he will make no claim for anticipated profits
for any decrease in the quantities. Actual quantities will be determined upon completion of the Project.

C. Overtime Work by Contractor: If the Contractor for his convenience and at his own expense should desire
to carry on his work at night or outside regular hours, he shall submit written notice to the Engineer/Architect and he
shall allow ample time for satisfactory arrangements to be made for inspecting the work in progress. At no time shall
the notice be given less than 24 hours before such overtime work is started. The Contractor must obtain, through the
Engineer/Architect, the City's approval for work at night, on Saturdays, Sundays or legal holidays. The Contractor shall
light the different parts of the Project as required to comply with all applicable federal and state regulations and with all
applicable requirements of the City.

Overtime hours shall be considered any hours worked by the Contractor on Saturday, Sunday and legal
holidays, which in the Engineer/Architect's opinion requires the Engineer/Architect's resident observers' presence to
observe such overtime work. Overtime hours requiring the presence of City inspectors shall be considered any hours
worked by the Contractor in excess of eight (8) hours during any working day and/or in excess of forty (40) hours from
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Monday through Friday and/or any time on Saturday, Sunday or legal holiday. In general, it should be expected that
the Engineer/Architect's resident observer(s) or City's inspectors will be present at all times that the Contractor is
working.

If the Contractor elects to schedule and perform overtime work, the Contractor shall pay the City for the City's
resident inspector's salary plus costs for each hour of overtime work. Overtime shall be rounded up to the nearest
whole hour. This amount shall include the inspector's salary at overtime rate, labor additive, which includes insurance,
social security, workmen's compensation, sick pay, paid holidays, vacation pay and his vehicle and equipment.
Payment to the City shall be made by a deduction from the Contractor's monthly payment invoice for any overtime
worked.

D. Payments on Account/Payments Withheld/Retainage: Upon presentation of a verified application for
payment, which shall include a “Contractor's Affidavit of Payment of Debts and Claims,” AIA Form G706 or equivalent,
then usually by the fifteenth (15%) day of each calendar month or as soon thereafter as is practical, as the Project
progresses, the City shall make partial payments to the Contractor of the billable work performed less payments already
made and less deductions for any incomplete, unaccepted or defective work. In making partial payments to the
Contractor, there shall be retained five (5%) percent of the estimated amount of work-done and value of materials
stored on the site or suitably stored and insured off-site. Provided; however, after fifty (50%) percent of the Project has
been satisfactorily completed, no further retainage will be withheld.

Retainage shall be held until final completion and acceptance of all work covered by the Contract Documents
unless escrow or deposit arrangements are agreed to by the City. When maintenance periods are included in the
Contract Documents covering highways, bridges or similar structures, such period shall be considered a component
part of the contract and retainage will be held until the expiration of such periods.

On completion and acceptance of each separate building, public work or other separately identifiable and
complete division of the Project in regard to which a separate price has been stated in the Contract Documents or can
be separately ascertained, payment may be made in full including retainage but less deductions. Provided; however,
the City will not consider making such payment on any such item of work if it is an integral part of a complete project.

All materials and work covered by partial payments as provided for herein shall become the sole property of
the City; provided, however, the Contractor shall not be relieved from the sole responsibility for the care and protection
of materials and work upon which payments have been made and for the restoration of any damaged work.

The City may also withhold from time to time from payment to the Contractor such an amount or amounts as
may be necessary to pay and fully satisfy all claims and demands for labor and services rendered in and about the
Project, including any such amount or amounts due to be paid to or by any subcontractor or supplier, amounts for City's
or Engineer/Architect's observers or inspectors for contractors' overtime as herein provided, or for engineering or
design services associated with Contractor initiated change orders or submittals in excess of that permitted herein.
The Contractor hereby authorizes the City as its agent, to apply such amounts so withheld to the payment of any
amount so due to be paid and all other just and lawful claims other than claims for damages for tort. In case of
disagreement with reference to any such claim or claims, the City may keep such amounts so withheld on account of
such claim or claims until such disagreement is finally settled and determined.

In addition, the City may also withhold payment of the whole or any part of a verified or approved application
for payment from the Contractor to such an extent as may be necessary to protect itself from loss on account of any of
the following causes discovered subsequent to its verification or approvals:

1. Defective work.
2. Evidence indicating probable filing of claims by other parties against the Contractor.
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3. Failure of the Contractor or subcontractor to promptly make payments to subcontractors or for
materials, labor, food stuffs and supplies.

4, Damage to another contractor under separate contract with the City.

5. Assessment of liquidated damages.

When the above grounds are removed, applications for payment will then be verified and/or approved for
amounts not previously verified and approved because of them.

The Contractor shall not atlempt to withdraw at any time during the term of this contract or any extensions
thereof, without the expressed written consent of the City, the whole or any part of the amounts so retained by the City
from payments due the Contractor by the establishment of an escrow account or by depositing securities in lieu thereof,
pursuant to Ala. Code §39-2-12(e) or (f), or any amendments thereto or any equivalent law, ordinance or regulation. It
is expressly agreed between the parties hereto that should the City elect not to consent to the same, then the Contractor
shall not elect to, attempt to or in any manner endeavor to withdraw such retained amounts.

E. Claims for Extra Cost: If the Contractor claims that any instructions by drawings or otherwise involve extra
cost or any extension of time, he shall notify the City in writing within ten (10) days after the receipt of such instructions
and in any event before proceeding to execute the Project. Thereafter, the procedure shall be the same as that for
change orders. No such claim shall be valid unless made in accordance with the terms of this section. There shall be
no damages for delay.

Except as otherwise herein provided, no charge for any extra work will be allowed unless the same has been
duly authorized in writing by the City and the price stated in such order.

F. Differing Site Conditions: If, in the performance of the Contract, subsurface or latent conditions are found
to be materially different from those indicated by the plans and specifications, or unknown conditions of an unusual
nature are disclosed differing materially from conditions usually inherent in work of the character shown and specified,
the Contractor shall immediately notify the Engineer/Architect in writing regarding such conditions but in no event later
than forty-eight (48) hours after discovery of such conditions by the Contractor.

The written notice shall describe the conditions, and other pertinent information, in no event shall such notice
be later than forty-eight (48) hours before such conditions are disturbed. Upon such notice, or upon such observation
of conditions, the Engineer/Architect will promptly make such changes in the plans and/or Specifications as he finds
necessary (if any are necessary) to conform to the different conditions, and any increase or decrease in the cost of the
Project resulting from such changes may be adjusted as provided under Change Orders or Claims for Extra Cost as
set forth in the Contract documents.

G. Change Orders: Change orders shall be allowed only under the following conditions: 1) Minor changes for
a total monetary amount less than that required for competitive bidding; or 2) Changes for matters incidental to the
original contract necessitated by unforeseeable circumstances arising in the course of work under the contract; or 3)
Changes due to emergencies; or, 4) Changes provided for in the original bidding and original Contract Documents as
alternates; 5) Changes of relatively minor items not contemplated when the plans and specifications were prepared
and the Project was bid and which are in the public interest and generally do not exceed 10 percent of the Contract
Price, subject to Alabama Bid Law exceptions.

The Contractor or successful bidder is expected to complete the Project as bid and specified within the
financial parameters stated therein. However, if it shall be determined that a change order condition possibly exists in
any given case during the performance of the contract, the Contractor shall promptly notify in writing the representative
of the City and shall not implement such change until having notified the representative of the City. If the change is
minor in the opinion of the representative of the City and does not involve, 1) an adjustment in the contract sum or
construction bid price, or 2) result in extension of the contract time, or 3) a material change in the contract scope of
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services, then the City representative may authorize the change in writing to the Contractor. The Contractor shall not
perform such change until receipt of such written change order.

In the event the change order requested by the Contractor involves, 1) an increase in the contract sum or
construction bid price, 2) extend the contract time, or 3) materially change the Contractor's scope of work or services,
then the Contractor shall request a change order in writing and present the same to the City representative. The
representative of the City, shall determine whether this is a change order which can be allowed and, if so, what
exception it would fall under. The representative of the City shall then document the same, attach the same to the
Contractor's request for a change order and submit the same with his recommendation to the City Council at its next
or any subsequent regularly scheduled Council meeting for approval.

The City reserves the right to institute change orders as the Owner pursuant to the aforesaid terms and
conditions.

In no event is a change order to be executed by the Contractor prior to approval thereof by the City, except
for emergencies.

H. Determination of Adjustment of the Contract Sum: The adjustment of the Contract Sum resulting from a
change in the Work shall be determined by one of the following methods as determined by Owner;
1. By mutual agreement to a lump sum based on or negotiated from an itemized cost proposal from the
Contractor.
2, Additions to the Contract Sum shall include the Contractor’s direct costs plus a maximum 15%

markup for overhead and profit. Where subcontract work is involved, the total mark-up for the
Contractor and a subcontractor shall not exceed 25%. No allowance for overhead and profit shall
be figured on a change which involves a net credit to the Owner. For the purposes of this method of
determining an adjustment of the Contract Sum, “overhead” shall cover the Contractor's indirect
costs of the change, such as the cost of bonds, superintendent and other job office personnel,
watchman, job office, job office supplies and expenses, temporary facilities and utilities, and home
office expenses.

I Construction Schedule and Periodical Estimates: Immediately after execution and delivery of the contract
and before the first partial payment is made, the Contractor shall deliver to the City and Engineer/Architect and
Construction Manager, a construction schedule in a form satisfactory to the City or Construction Manager, which may
include CPM for all major trades, showing the proposed dates of commencement and completion of each of the various
activities, of work required under the Contract documents, the interrelationship of each activity, sequences, resources
for each and the anticipated amount of each monthly payment that will become due the Contractor in accordance with
the progress schedule. The Contractor shall also furnish (1) a detailed estimate giving a complete breakdown on the
contract price and (2) periodical itemized estimates of the work done for the purpose of making partial payments,
however the same will not be considered as fixing a basis for additions to or deductions from the contract price.
Scheduling is particularly critical if Contractor is a trade contractor and adherence to the Construction Manager
progress schedule is required.

NOTE: Depending upon the complexity of the work the City may require CPM or equivalent meeting all criteria
above.

J. Sales and Use Tax Savings: Pursuant to the invitation for bids, sales and use taxes are not to be included
in the bid. The project will be administered in compliance with the State of Alabama Act 2013-205, Certificate of
Exemption from Sales and Use Tax for Governmental Entities, regarding sales and use taxes. The Contractor shall be
responsible for obtaining a certificate of exemption from the Alabama Department of Revenue for purchases of
materials and other tangible property made part of the project. Any subcontractors purchasing materials or other
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tangible personal property as part of the project shall also be responsible for obtaining a certificate of exemption. The
estimate sales and use tax saving must be accounted for on the bid proposal. Failure to provide the estimated sales
and use tax savings may render the bid as non-responsive. Other than determining responsiveness of the bid, sales
and use tax accounting shall not affect the bid pricing nor shall be considered in the determination of the lowest
responsible and responsive bidder

ARTICLE lll. TIME

A Time for Completion/Delays: The Contractor hereby agrees to commence work under this contract on the
date to be specified in a written "Notice to Proceed” of the Engineer/Architect or thirty (30) days from the date of
contract execution if no notice is issued, and to fully complete the Project within __120_ consecutive calendar days
thereafter. If this is a trade contract, then the Contractor shall perform within the time periods and at the times as
established by the Construction Manager's approved construction schedule for the project. The Contractor further
agrees to pay to the City, liquidated damages for each consecutive calendar day thereafter as hereinafter provided.
Time is of the essence and a material element to this agreement.

NOTE: When maintenance periods are included in the contract for highways, bridges or similar structures,
such periods shall be considered component parts of the contract. To the extent the construction schedule contains
“float,” the parties agree that the same belongs to the Project and may be utilized by either party.

Delay: If the Contractor is delayed at any time in the progress of work by any of the following causes, the
Contractor may be entitled to a reasonable extension of time as determined by the City in which to complete the Project.
Provided, however, no such delay nor the extension of time if granted shall be grounds for a claim by the Contractor
for damages or for additional cost, expenses, overhead or profit or other compensation:

Fires, abnormal floods, tornadoes or other cataclysmic phenomenon of nature.

Strikes, embargoes, lockouts, war, acts of public enemy.

Change orders.

Acts of performance or delays in performance by other contractors employed by the City or their
subcontractors.

5. Causes beyond the control of the Contractor.

BN~

Provided further, that the Contractor shall immediately give notice in writing to the City and follow extension
of time procedures as provided for herein. The City expressly disclaims any liability to Contractor for any cost, expense
or damage caused by other contractors, subcontractors or suppliers, including those engaged by the City. The City
shall not be liable for damages or cost to the Contractor sustained due to any interference from utilities or
appurtenances or from the operations of relocating the same.

B. Extensions of Time: All written requests for extensions of time must be submitted to Engineer/Architect
within ten (10) days after the occurrence of the cause for delay. The Engineer/Architect shall ascertain the facts and
the extent of the delay and shall recommend to the City Council whether it should extend the time for completing the
Project. Any extension of time shall be in writing and processed as a change order.

For change orders requesting extensions of time due to rain, wind, flood or other natural phenomenon, the
Contractor's written request must be accompanied, at the City's request, by a detailed report of weather at this site for
the last ten (10) years with averages showing means and statistical deviations from mean averages to support request
for extension.

No extension shall be made for delays due to rain, wind, flood or other natural phenomenon of normal intensity
for the locality.
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In the event any material changes, alterations, or additions are made as herein specified, which in the opinion
of the Engineer/Architect will require additional time for execution of any work under the contract, then in that case, the
time of the completion of the Project may be extended through change order. No extensions of time shall be given for
any minor changes, alterations or additions. The Contractor shall not be entitled to any reparation or compensation on
account of such additional time or extensions of time. To the extent that the construction schedule contains “float,”
the parties agree that the same belongs to the Project and may be utilized by either party.

C. Right of the City to Terminate Contract: If the Contractor should be adjudged as bankrupt, or if it should
make a general assignment for the benefit of its creditors, or if a receiver should be appointed for the Contractor or any
of its property, or if it should persistently or repeatedly refuse or fail to supply enough properly skilled workmen or if it
should refuse or fail to make prompt payment to persons supplying labor for the Project under the Contract, or
persistently disregard instructions of the Engineer/Architect or fail to observe or perform any provisions of the Contract
documents, or fail or neglect to promptly prosecute or perform the Project in accordance with the contract documents
or otherwise be guilty of a substantial violation of any provision of the Contract documents, then the City may, on giving
at least thirty (30) days' written notice to the Contractor, without prejudice to any other rights or remedies of the City in
the premises, terminate the Contractor's right to proceed with the Project. In such event, the City may take over the
Project and prosecute the same to completion, by contract or otherwise, and the Contractor and its sureties shall be
liable to the City for any and all excess cost occasioned to the City thereby, including attorney's fees; and in any such
case, the City may take possession of and utilize in completing the Project such appliances and plant of the Contractor
or its subcontractors as may be on the site work and necessary or useful thereof. In the event of termination, the same
shall not relieve the Contractor nor any of its sureties of their obligation pursuant to this agreement. In the event it
becomes necessary for the City to maintain any legal action against the contractor, to enforce its rights herein, the
Contractor shall pay the City all expenses associated therewith including a reasonable atiomey's fee.

Owner may at any time and for any reason terminate Contractor's services and work at Owner's convenience.
Upon receipt of such notice, Contractor shall, unless the notice directs otherwise, immediately discontinue the work
and placing of orders for materials, facilities and supplies in connection with the performance of this Agreement. Upon
such termination, Contractor shall be entitled to payment only as follows: (1) the actual cost of the work completed in
conformity with this Agreement; plus, (2) such other costs actually incurred by Contractor as are permitted by the prime
contract and approved by Owner; (3) plus ten percent (10%) of the cost of the work referred to in subparagraph (1)
above for overhead and profit.

D. Liquidated Damages: Should the work under this contract not be completed within the time specified,
scheduled or as extended, it is understood and agreed that there may be deducted by the City or Engineer/Architect
from the partial and/or final payments to the Contractor or otherwise charged to the Contractor, a sum computed at the
rate of Two Hundred Dollars ($200.00) per day beginning from the stated or extended date of completion and continuing
for so long as the Project remains incomplete. It is understood and agreed that the above deduction is not a penalty,
but money due to reimburse the City/Owner for inconvenience and damage to the general public, due to the delay in
the completion of the Project and is reasonable. The collection of liquidated damages by the City shall not constitute
an election or waiver by the City of recovery of additional delay or non-delay related damages from the Contractor, and
the City expressly reserves the right to recover actual damages for other harms resulting from delay. The provisions
of the liquidated damage clause shall apply and continue to apply even if the Contractor terminates or abandons the
Project prior to the scheduled completion dates.

The amounts of such liquidated damages and actual damages incurred by reason of failure to complete the
work stipulated in the Contract are hereby agreed upon as reasonable estimates of the costs which may be accrued
by the City. It is expressly understood and agreed that these amounts are not to be considered in the nature of
penalties, but as damages which have accrued against the Contractor. The City shall have the right to deduct such
damages from any amount due, or that may become due the Contractor, or the amount of such damages shall
be due and collectible from the Coniractor or Surety.
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ARTICLE IV. WORK AND MATERIALS

A Cooperation of Contractor: The Contractor shall have available on the job site, at all times, at least one (1)
copy of the plans and specifications if prepared for the Project.

He shall give the Project the constant attention necessary to facilitate the progress thereof and shall cooperate
with the City, Engineer/Architect and with other Contractors in every way possible. The Contractor shall at all times
have a superintendent, capable of acting as his agent on the Project, who shall receive communications from the
Engineer/Architect or his authorized representatives or the City's authorized representative. The superintendent shall
have full authority to give and execute orders relating to the Project without delay and to promptly supply such tools,
plant equipment, materials and labor as may be required.

The City reserves the right to utilize its own forces on the site or those of another contractor and to
communicate through its representative directly with the Contractor.

B. Coordination - Trade Contractors: |f the supplemental conditions are attached to these general conditions
indicating that this Project involves the use of multiple trade or multiple prime contractors under the supervision and
direction of a Construction Manager employed by the City, then each such trade contractor shall cooperate and
coordinate its construction activities and operations with those of other trade contractors and other entities involved in
the Project and included under different sections of the specifications that are dependent upon each other in any
manner for proper and correct installation, connection and operation, to assure efficient, prompt, orderly and proper
installation of each part of the Project.

When utilizing trade contractors and/or multiple prime contractors under the supervision of Construction
Manager cooperation and coordination of activities is extremely important. Refer to the provisions of the supplemental
conditions for detailed requirements.

C. Superintendence: The Contractor shall assign to and keep at the Project site competent supervisory
personnel. The Contractor shall designate, in writing, before starting work, an authorized representative who shall be
an employee of the Contractor and shall have complete authority to represent, to receive notice for, and to act for the
Contractor. The Contractor shall not permit or allow any work to be conducted upon the Project site without the
presence of supervisory personnel. The Engineer/Architect shall be nofified in writing prior to any change in
superintendent assignment. Using his best skill and attention, the Contractor shall give efficient supervision to the
Project. The Contractor shall be solely responsible for all construction means, methods, techniques, and procedures,
for providing adequate safety precautions, and for coordinating all portions of the Project under the Contract. It is
specifically understood and agreed that neither the Engineer/Architect nor the City shall not have control or charge of
and shall not be responsible for the construction means, methods, techniques, or procedures, or for providing adequate
safety precautions in connection with the Project under the Contract.

D. Contractor's Tools and Equipment: The Contractor's tools and equipment used on the Project shall be
furnished in sufficient quantity and of a capacity and type that will adequately and safely perform the work specified,
and shall be maintained and used in a manner that will not create a hazard to persons or property, or cause a delay in
the progress of the Project.

E. Furnishing Labor and Equipment: The Contractor shall furnish and pay for all equipment, labor and
supervision, and all such materials as required to be furnished in the Notice to Bidders and as may other-wise be
necessary to the completion of the Project and the operation of each construction crew required.
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F. Employees: The Contractor shall employ only competent, skillful workers on the Project, and whenever any
person shall appear to be incompetent or to act in a disorderly, unsafe improper manner, such person shall promptly
be removed from the Project by the Contractor.

G. Materials and Appliances: Unless otherwise stipulated, the Contractor shall provide and pay for all other
materials, water, heating, lighting, fuel, power, transportation, machinery, appliances, telephone, sanitary facilities,
temporary facilities and other facilities and incidentals necessary for the execution and completion of the Project.

The Contractor warrants to the City and the Engineer/Architect that, unless otherwise specified, all materials
and equipment furnished under this contract shall be new, and both workmanship and materials shall be of good quality,
free of faults and defects, and in conformance with the Contract Documents. The Contractor shall, if required, furnish
satisfactory evidence as to the kind and quality of materials. In selecting and/or approving equipment for installation
in the Project, neither the City nor Engineer/Architect assume responsibility for injury or claims resulting from failure of
the equipment to comply with applicable federal, state, and local safety codes or requirements, or the safety
requirements of a recognized agency, or failure due to faulty design concepts, or defective workmanship and materials.
Material and/or equipment damaged by flooding or other causes during the construction period shall be subject to
rejection by the Engineer/Architect; reconditioning and/or repairing material and/or equipment is not acceptable.

H. Asbestos and Hazardous Materials: Unless specifically authorized and instructed to the contrary by the
City, the Contractor shall not permit, allow, place, install or incorporate into the Project or upon the work site, any
hazardous material(s), including, but not limited to, any products or materials that contain asbestos in any quantity. It
shall be the responsibility of the Contractor to inspect all materials and products delivered for incorporation or
installation in the Project to ensure that they contain no hazardous materials or asbestos. Where the Contractor or any
subcontractor has or should have a reasonable suspicion that any product or material contains asbestos or other
hazardous material, the Contractor shall immediately inspect the material or preduct, obtain a product or material data
sheet, and notify the City's representative prior to installation or incorporation of the same into the Project. Any product
or material determined to contain asbestos or other hazardous material shall be removed from the Project immediately
and properly disposed of as required by law. Products or material to which the contractor should pay particular attention
to avoid the presence of asbestos incorporated therein include, but are not limited to the following: concrete, batt
insulation, roof insulation, building felts, mastics, water proofing preducts, adhesives, resilient flooring products, ceiling
tiles, interior coatings, exterior coatings, roofing, pipe installation, duct installation and pre-assembled items of
equipment.

At the completion of the Project, the Contractor shall submit a duly executed Asbestos Affidavit in the form as
attached hereto prior to final payment.

The Contractor is responsible for insuring that all of its employees and subcontractors are adequately trained
to handle hazardous materials in accordance with 49 CFR §172(g).

l. Protection of Work and Property: The Contractor shall furnish and install all necessary temporary works for
the protection of the Project. The Contractor shall at all times adequately maintain, guard and protect his own work
from damage, and safely guard and protect private, commercial, industrial, the City's and others' property from injury
or loss arising in connection with this Contract. He shall make good any such damage, injury or loss, except such as
may be directly due to errors in the plans or specifications or caused by agents or employees of the City.

The Contractor shall protect all existing vegetation such as trees, shrubs, and grass on or adjacent to the site
which are not required to be removed or do not unreasonably interfere with construction, as may be determined by the
Engineer/Architect, and be responsible for all cutting or damaging of trees and shrubs or grassed areas, including
damage due to careless operation of equipment, stockpiling of materials or equipment.
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Care shall be taken by the Contractor in felling trees that are to be removed to avoid any unnecessary damage
to vegetation or other trees that are to remain in place. Any limbs or branches unavoidably broken during such
operations shall be trimmed with a clean cut and painted with an approved tree priming compound. The Contractor
may be required to replace or restore at his own expense all vegetation not protected and preserved, as above required,
that may be destroyed or damaged.

The Contractor shall provide and maintain all passageways, guard fences, lights, and other facilities required
for protection by federal, state or municipal laws and regulations or local conditions.

The Contractor shall comply with local and state regulations governing the operation of premises which are
occupied and shall perform the contract in such a manner as not to interrupt or interfere with the operation of other
facilities.

The Contractor shall store his apparatus, materials, supplies, and equipment in such orderly fashion at the
site of the Project as will not unduly interfere with the progress of his work or the work of any other contractor.

Necessary crossings of curbings, sidewalks, roadways or parkways shall be protected against damage and
any damage shall be repaired by or at the expense of the Contractor.

The Contractor shall not place upon the Project or any part thereof, loads inconsistent with the design or
safety of that portion of the Project.

The Contractor shall provide and maintain access to all public and private properties at all times and be
responsible for any damage caused by his operation to existing driveways, yards, streets, parking lots, utilities,
railroads, efc., and such damage shall be corrected at the Contractor’s expense. Roadways authorized closed by State
or Local authorities shall be maintained to provide access to all fire, police, and other emergency vehicles and all
individuals having private property in the closed area. The Contractor shall notify at least 24 hours in advance the Fire,
Police, and Transportation Departments having local jurisdiction, the Owner and any other individuals, businesses, or
agencies that may be affected.

J. Protection of Existing Utilities. Contractor shall be responsible for any damage to existing structures or the
interruption of any utility services which shall be repaired or restored promptly by and at the expense of the Contractor.

To that extent, the Contractor shall provide whatever measures are necessary to properly protect and maintain
all existing utilities encountered in the course of the work. The Contractor shall be exclusively responsible to the utility
owner for any and all damages to the various utilities caused by the Contractor's actions or lack of actions to adequately
protect the same.

The Contractor shall determine the exact location of all existing utilities before commencing work and agrees
hereby to be fully responsible and liable for any and all damages which might occur by his failure to exactly locate
and/or preserve the location of any and all underground or overhead utilities. The Contractor shall be solely and directly
responsible to the utility owner for any and all damages to the various utilities, caused by the Contractor's actions or
lack of actions to adequately protect such utilities. If any utilities are to be affected during the course of construction,
the Contractor shall so notify the owners thereof at least seventy-two (72) hours prior to any such construction activity.
The Contractor shall fully cooperate and coordinate with all utility owners in the event of an interruption to any utility
service. The cost for locating, uncovering and protecting underground and/or overhead utilities is included within the
Contractor’s bid price for various other items of work.

The Contractor shall maintain all storm sewers, drains and/or ditches so that flow is not disturbed or impeded.
The Contractor shall protect storm drains, inlets and/or ditches, lawns, landscaping and other facilities, from damage
during the testing, and flushing.
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K. Limiting Exposures: The Contractor shall prosecute the work on the Project to insure that no part of the
construction, complete or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure
during the construction period. Where applicable, such exposures include, but are not limited to the following:

Excessive static or dynamic loading Rodent and insect infestation
Excessive internal or external pressures Combustion

Excessively high or low temperatures Electrical Current

Thermal shock High speed operation
Excessively high or low humidity Improper lubrication

Air contamination or pollution Unusual wear or other misuse
Water or ice Contact between incompatible materials
Solvents ' Destructive Testing
Chemicals Misalignment

Light Excessive weathering
Puncture Unprotected storage
Abrasions Improper shipping or handling
Heavy traffic Theft

Soiling, staining and corrosion Vandalism

Bacteria

The Contractor shall minimize dust and air pollution through the use of water or other devices, require the use
of properly operating combustion emission control devices and by encouraging the shutdown of construction vehicles
when not in use.

L. Safety: The completed Project shall include all necessary permanent safety devices, such as machinery
guards and similar ordinary safety items as may be appropriate or required by law. Further, any feature of the Project
(including City-furnished or City-selected equipment) subject to such safety regulations shall be fabricated, furnished,
and installed in compliance with these requirements. Contractors and manufacturers of equipment shall be held
responsible for compliance with the requirements included herein. Contractors shall notify all equipment suppliers and
subcontractors of the provisions of this Article.

In selecting and/or accepting equipment for installation in the Project, neither the City nor Engineer/Architect
assume responsibility for any personal injury, property damage, or any other damages or claims resulting from failure
of the equipment to comply with applicable safety codes or requirements, or the safety requirements of a recognized
agency, or failure due to manufacturer's faulty design concepts, or defective workmanship and materials. The
Contractor shall indemnify and hold the City, Program Coordinator, and Engineer/Architect harmless against any and
all liability, claims, suits, damages, costs, or expenses without limitation arising out of the installation or use of such
equipment.

The Contractor shall take all necessary precautions for the safety of employees on the Project and shall
comply with all applicable provisions of federal, state, and municipal safety laws and building codes to prevent accidents
or injury to persons on or about or adjacent to the premises where the Project is being performed. He shall erect and
properly maintain at all times, as required by conditions, and progress of the Project, all necessary safeguards for the
protection of workmen and the public, and shall post danger signs warning against the hazards created by features of
construction and the site.

Machinery, equipment and all hazards shall be guarded or eliminated in accordance with the State Accident
Prevention in Construction provisions to the extent that such provisions are not in contravention with applicable laws.
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The Contractor shall do whatever work is necessary for safety and be solely and completely responsible for
conditions of the jobsite, including safety of all persons (including but by no means limited to the public, site personnel,
visitors, or employees) and property during the Contract period. The contract period shall include any subsequent
warranty or other period associated with Project deficiency or repair and all hours including, and in addition to, normal
working hours,

Safety provisions shall conform to the Federal and State Departments of Labor and the Occupational Safety
and Health Act (OSHA), and all other applicable federal, state, county, and local laws, ordinances, codes, the
requirements set forth herein, and any regulations that may be specified in other parts of these Contract Documents.
Where any of these are in conflict, the more stringent requirement shall be followed. The Contractor’s failure to
thoroughly familiarize himself with the aforementioned safety provisions shall not relieve him from compliance with the
obligations and penalties set forth therein.

The Contractor shall at all times provide proper facilities for safe access to the work by authorized government
officials (federal, state, county and local) and representatives of the Owner.

M. Traffic Control: The Contractor shall be responsible for traffic control, including plan and devices to the
extent the same is required due to work in, upon or in proximity to public right-of-way, streets, roads or vehicular traffic.
The traffic control plan and all traffic control devices shall conform at a minimum to the Manual on Uniform Traffic
Control Devices for Streets and Highways, Latest Edition, Federal Highway Administration. A copy of which is on file
in the office of the City of Tuscaloosa Director of the Department of Transportation for examination. Copies may be
obtained from the Alabama Department of Transportation. Should the appropriate public authority determine a greater
degree of traffic control is required, then the Contractor shall promptly provide same. The Contractor shall submit a
plan to the City Engineer for approval before commencing construction.

Reasonable means of ingress and egress by vehicular and/or pedestrian traffic to property adjacent to the
Project shall be maintained at all times. The Contractor shall indemnify and hold the City harmless for any claims or
causes of action including but not limited to those for inverse condemnation and/or lost profits arising out of or in any
manner associated with access to or the restriction or prevention thereof to adjoining property. Traffic control and
erosion control is of paramount importance during the construction of this Project and the terms and conditions in the
contract documents in regard to these matters must be strictly adhered to.

N. Responsibility to Act in Emergency: In case of an emergency which threatens loss or damage to property,
andfor safety, the Contractor shall act, without previous instructions from the City or Engineer/Architect, as the situation
may warrant. The Contractor shall notify the Engineer/Architect thereof immediately thereafter. Any claim for
compensation by the Contractor, together with substantiating documents in regard to expense, shall be submitted to
the City through the Engineer/Architect. The claim will be handled in accordance with the provisions for extra work.
However, if the emergency is created or aggravated by the Contractor, he shall be liable for the resulting damages. If
the Contractor fails to take necessary action as required by such an emergency, the City may assign another Contractor
or use his own forces to perform the emergency work. Costs or damages arising from the failure of the Contractor to
act in an emergency may be deducted from the Contractor's request for payment.

0. Sanitary Regulations: The Contractor shall provide and maintain such sanitary accommodations for the use
of his employees and those of his subcontractors as may be necessary to comply with the requirements and regulations
of the local and State Department of Health. Ata minimum, necessary sanitary conveniences for the use of the laborers
on the work shall be erected and maintained by the Contractor, in such a manner and at such points as shall be
approved by the Engineer/Architect. Their use shall be strictly enforced. In the Construction Manager format, the City
may provide sanitary accommodations through the Construction Manager.

P. Cutting, Patching, etc.: Unless otherwise stated in the contract documents, the Contractor shall do all
necessary cutting, fitting and patching of the Project that may be required to properly receive the work, to make its
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several parts join together properly, receive and provide for the work of various trades, and be received by the work of
other contractors, or as required by drawings and specifications to complete the Project. After such cutting, he shall
replace or restore or repair and make good all defective or patched work as required by the Engineer/Architect. He
shall not cut, excavate or otherwise aiter any work in any manner or by a method or methods that will endanger the
Project, adjacent property, workmen, the public or the work of any other contractor. The Contractor shall check the
location of all sleeves, openings, slots, etc., for the piping, ducts, breeching, conduits, louvers, grills, fans, etc., as they
are laid out on the job.

Provisions for openings, holes and clearances through walls, beams, floors, ceilings and partitions shall be
made and checked by the Contractor and/or his subcontractor in advance of constructing such parts of the Project and
unnecessary, superfluous or dangerous cutting shall be avoided.

Pipes passing through concrete or masonry walls shall be protected by pipe sleeves two sizes larger than the
pipe, plus its installation to provide free movement.

Under no condition shall structural, framing or other parts or members subjected to computed stress be cut
or disturbed without the approval of the Engineer/Architect. Any plates, studs or joists, and/or rafters that are approved
to be cut to execute necessary work shall be securely strapped and braced to restore their strength by approved
methods.

Unless otherwise indicated in Supplemental Conditions, all road crossings andfor driveways cut by the
Contractor during the performance of the Project shall be returned to service as soon as possible and replaced or
repaired within seven (7) calendar days.

All major thoroughfares must be repaired the same day as cut. The Contractor shall be responsible for the
safety and welfare of the traveling public while construction work is being done and until the City accepts the Project.

The Contractor will replace at his own expense, all pipe and accessories that may be broken, damaged, stolen
or lost and all materials that may become damaged, lost, stolen or misused.

The Engineer/Architect's approval shall be obtained before cutting or drilling holes in concrete or masonry that
tend to damage or weaken the load capacity.

Q. Trailers: With the approval of the City or Engineer/Architect, the Contractor may park trailers or other
structures for housing men, tools, machinery and supplies, but they will be permitted only at approved places and their
surroundings shall be maintained at all times in a sanitary and satisfactory manner by the Contractor. On or before the
completion of the Project, all such trailers or structures shall be removed, unless the City authorizes their abandonment
without removal, together with all rubbish and trash, at the expense of the Contractor.

R. Construction Staking: If necessary, the Engineer or the City will furnish initial lines and grades to establish
the initial horizontal and vertical control points and define the beginning and ending points of the Project. The
Contractor is responsible for engaging the services of a qualified Engineer or land surveyor to replace and/or re-
establish in accordance with the construction plans and/or specs, all construction stakes that are disturbed, displaced
or destroyed during construction.

If the Contractor finds any errors or discrepancies with the construction staking or the criteria upon which it is
based, he/she shall promptly notify the Owner's representative.

S. Periodic Cleanup: The Contractor shall periodically, at least weekly, or as requested during the progress of
the Project, clean up and remove from the premises, all refuse, rubbish, scrap materials and debris caused by its
employees or its subcontractors resulting from its work, to the end that all times the premises are sanitary, safe,
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reasonably clean, orderly and workmanlike. Trash and combustible materials shall not be allowed to accumulate inside
buildings or elsewhere on the premises. At no time shall any rubbish be thrown from window openings, except during
renovations with adequate precautions and into proper receptacles. The Contractor shall comply with all municipal
litter and construction site ordinances.

Before the Project is considered as complete, all rubbish created by or in connection with the construction
must be removed by the Contractor and the premises left in a condition by the Contractor satisfactory to the City.
Street, curbs, crosswalks, pavements, sidewalks, fences and other public and private property disturbed shall be
restored to their former condition or better, and final payment will be withheld until such work is finished by the
Contractor.

Contractor shall conduct cleaning and disposal operations to comply with local ordinances and anti-pollution
laws. No burning or burying of rubbish or waste materials is permitted on the Project site. The Contractor shall dispose
of any hazardous material in a safe manner, off site, in accordance with applicable laws and regulations and shall not
dispose of volatile or hazardous waste in storm or sanitary sewer drainage ditches, streams or waterways.

Contractor shall periodically wet down dry materials and rubbish to lay dust and prevent blowing dust; and
shall provide adequate and approved containers for collection and disposal of waste material, debris and rubbish,
removing grease, dust, dirt, stains, labels, fingerprints and other foreign materials from exposed and semi-exposed
surfaces.

T. Termite Control. If the Project involves construction of a building or if otherwise specifically required by the
City, then the Contractor shall provide soil treatment for termite control under all interior slabs on grade and foundation
walls, and as herein specified. Contractor shall also comply with manufacturer's instructions and recommendations for
work, including preparation of substrate and applicaticn and shall engage a professional pest control operator, licensed
in accordance with regulations of governing authorities for application of soil treatment solution and doing business in
the state where the Project is located for a minimum of five (5) years.

Contractor shall not apply soil treatment solution until excavating, filling and grading operations are completed,
except as otherwise required in construction operations. To insure penetration, the soil treatment will not be applied
to frozen or excessively wet soils or during inclement weather. Contractor shall comply with all handling and application
instructions of the soil toxicant manufacturer. The type of materials to be used for soil poisoning shall first be submitted
to the City for approval.

The soil treatment solution shall be an emulsible concentrate insecticide for dilution with water, specially
formulated to prevent infestation by termites. Fuel oil will not be permitted as a dilutant.

Contractor shall strictly comply with the Environmental Protection Agency's (EPA) rules and regulations
governing chemicals and their use. Only soil treatment solutions which are not injurious to planting shall be used.
Other solutions may be used as recommended by Applicator when acceptable to the EPA, local governing authorities,
and the Engineer/Architect.

Contractor shall comply with the following requirements when applying the soil treatment solution:

1. Surface Preparation: Remove foreign matter which could decrease effectiveness of treatment on
areas to be treated. Lcosen, rake, and level soil to be treated, except previously compacted areas
under slabs and foundations. Toxicants may be applied before placement of compacted fill under
slabs if recommended by toxicant manufacturer.

2. Under slab-on-grade structures, treat soil before concrete slabs are placed using either power
sprayer or tank type garden sprayer.
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(A) Apply 4-gallons of chemical solution per 10 linear feet to soil in critical areas under slab,
including entire inside perimeter inside of foundation walls, along both sides at interior
partition walls, around plumbing pipes and electric conduit penetrating slab, and around
interior column footings.

(B) Apply one gallon of chemical solution per 10 sq. ft. as an overall treatment under slab and
attached slab areas where fill is soil or unwashed gravel. Apply 1-1/2 gallons of chemical
solution to areas where fill is washed gravel or other coarse absorbent material.

(C) Apply 4 gallons of chemical solution per 10 linear feet of trench for each foot of depth from
grade to footing, along outside edge of building. Dig a trench 6" to 8" wide along outside of
foundation to a depth of not less than 12". Punch holes to top of footing at not more than
12" o.c. and apply chemical solution. Mix chemical solution with the soil as it is being
replaced in trench.

3. Post signs in areas of application warning workers that soil poisoning has been applied. Remove
signs when areas are covered by other construction.

4. Reapply soil treatment solution to areas disturbed by subsequent excavation or other construction
activities following application.

u. Erosion Control.

1. To the extent there has been issued by the City Engineer a land development permit in accordance
with applicable ordinances, the Contractor shall conform to and abide by all terms and conditions of
such permit.

2. Erosion control measures shall be performed on all disturbed areas in accordance with the BMPP

included in the Notice of Intent and with Section 665, Alabama Highway Department Specifications.
The CONTRACTOR will perform all erosion control measures necessary fo prevent silt and soil from
leaving construction area and entering private property or the “Waters of the State.” Erosion control
measures shall be in strict accordance with Alabama Non Point Source Management Program
Document and EPA Storm Water Pollution Prevention for Construction Activities.

3. In accordance with Section 665 of Alabama Highway Department Specifications, temporary erosion
control work shall involve the construction of temporary berms, dikes, drains, fences, dams, etc. with
the use of temporary seeding, mulching, erosion control netting, hay bales, sandbags, check dams,
etc., as necessary in order to prevent silt and soil from leaving rights-of-way and entering private
property or from washing into drainage structures located on State or County rights-of-way.
CONTRACTOR shall mow grassed areas as required during the construction phase of the contract.

4, Erosion control measures shall be maintained by the CONTRACTOR through the warranty period of
the contract. If additional measures are required to correct problems which might occur, these shall
be performed by the CONTRACTOR at no additional cost to the OWNER.

5. Materials used for erosion control measures shall be in accordance with Section 665.02 of Alabama
Highway Department Specifications and shall include hay bales, sandbags, silt fencing rip rap,
crushed stone, mulch or other materials necessary in order to accomplish erosion control.

V. Wastewater Containment and Management Plan. In accordance with ADEM Consent Order, NPDES
permit NO. AL0022713, Tuscaloosa WWTP, Tuscaloosa County (125) dated September 8, 2009 and the “City of
Tuscaloosa, Water and Sewer Department Engineering Report and Compliance Plan”, December 2009; to the extent
that construction activity by the Contractor involves any wastewater infrastructure or construction activities in close
proximity to any wastewater infrastructure and/or to any City sanitary sewer assets the Contractor shall submit to the
City Engineer, prior to commencing construction, a wastewater containment and management plan (the “Plan”). The
Plan shall adequately address the means, methods and techniques to be employed by the Contractor for containing
and transporting wastewater in a sanitary manner without, at any time, permitting the discharge of wastewater into the
environment or creating the necessity of a State required sanitary sewer overflow report. The Plan shall be submitted
by the Contractor to the Office of City Engineer for review and approval before commencing any construction activity.
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The City Engineer may waive the requirement of submitting a Plan if he/ she determines that the construction activity
to which the Plan would relate does not involve any potential for the discharge of wastewater into the environment or
creating the potential for the necessity of a State required sanitary sewer overflow report.

W. Environmental Clause/Covenant. Contractor shall not allow any toxic, hazardous or contaminated
substances or gases (including, but not limited to, asbestos and raw materials which include hazardous constituents
or any other similar substances or materials which are included under or regulated by any local, state, or federal law,
rule or regulation pertaining to environmental regulations, contamination, clean-up or disclosure such as, without
limitation, the Comprehensive Environmental Response Compensation and Liability Act of 1980 (“CERCLA"); the Clean
Air Act (42 U.S.C. Sec. 7401 et seq.); the Clean Water Act (33 U.S.C. §1251 et seq.); the Resource Conservation and
Recovery Act (42 U.S.C. §6901 et seq.); and the Toxic Substances Control Act (42 U.S.C. §2601 et seq.) or state
environmental clean-up or disclosure acts and statutes as all such acts and statutes exist now or are hereafter amended
(such acts and statutes referred to herein as “Environmental Laws”)(such substances or gases referred to herein as
‘Hazardous Substances') to be stored, located, or discharged on the premises without specific prior written consent of
the City. Contractor shall comply with all Environmental Laws affecting the premises. Contractor covenants to hold
the City, its officers, agents and employees harmless from and against any loss, costs, damage or expenses (including
attorney's fees and expenses) arising out of the presence of Hazardous Substances (as hereinbefore described) on or
about the premises or the violation of any Environmental Laws with respect thereto, the occurrence of which Hazardous
Substances on the premises or the violation of any Environmental Laws shall have arisen solely from the acts or
omissions of Contractor, its subcontractors, agents, invitees and employees. This indemnity shall survive the
termination of this contract and shall inure to the benefit of the City of Tuscaloosa, its successors and assigns.

ARTICLE V. INSURANCE, LIABILITY, ETC.

A Contractor's Insurance (Generally):
1. Insurance Required. The Contractor shall not commence work under this contract until it has

obtained all insurance required by the Contract documents and such insurance has been accepted by the City. The
Contractor shall maintain the required insurance during the term of the contract including any extensions of the term.

Insurance shall be written in comprehensive form by insurance companies rated A- or better by A. M. BEST
and shall protect the Contractor and the City against claims for injuries to members of the public (including City
employees) or damages to property of others (including City property) arising out of any act of the Contractor or any of
its agents, employees or subcontractors and shall cover both on-site and off-site operations under this contract and
insurance coverage shall extend to any motor vehicles or other related equipment, irrespective of whether the same is
owned, non-owned or hired.

The obtaining and maintaining by Contractor and subcontractors of the insurance required herein does not
relieve the Contractor of any responsibilities, obligations or duties to the City pursuant to this contract.

2 Additional Insurance. The Contractor shall have an insurance professional review the Contractor's
activities in regard to the performance of this contract and the Contractor shall obtain any further or additional insurance
or greater limits as recommended by the insurance professional.

3. Insurance Limits. Neither the setting of insurance limits or requirements nor the acceptance or
approval of the same by the City imply or represent that the limits or the insurance carrier is sufficient or that such
insurance actually has been obtained, that being the responsibility of the Contractor.

4, Subcontractors. The Contractor shall require all subcontractors to take out and maintain the type of
insurance required herein to the extent of their involvement in the Project so as to be adequate to protect against
liability. In the event any work under this Contract is performed by a subcontractor(s), the Contractor shall remain
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responsible for any liability directly or indirectly arising out of the work performed under this Contract, regardless of
whether or not such work is covered by the subcontractor's insurance. The Contractor shall not allow any subcontractor
to commence work on the project until all similar insurance required of the subcontractor has been obtained. All
subcontractors shall maintain required insurance during the term of the contract including any extensions of the term.

5. City's Right to Review Coverage. The City shall have the right to inspect and approve Contractor's
insurance coverage herein required. Should the City deem it advisable to modify the coverage in any way, it shall so
request of the Contractor in writing and should the Contractor fail to modify the coverage, then the City may pay the
cost of any increased coverage or take credit for any decreases as may be appropriate. Review or acceptance of
insurance by the City or representatives of the City shall not relieve or decrease the responsibility of the Contractor
hereunder.

6. Waiver of Subrogation. To the extent that the Contractor is required to maintain insurance coverage
for loss or damage to property or bedily injury, including Builders Risk All Risk insurance, the insurance must waive
and the Contractor hereby waives subrogation of claims against the City, its officers, agents and employees.

7. City as Additional insured. The City shall be named as additional insured, for ongoing and completed
operations for up to two (2) years, on the Contractor's and any subcontractor's policies for any claims arising out of
work performed under this Contract. The Contractor shall provide the City with a Certificate of Insurance naming the
City as an additional insured using ISO for CG 2010 1185 (or a substitute form providing equivalent coverage) or on
the combination of ISO forms CG 20 10 07 04 or CG 20 33 07 04 and CG 20 37 07 04 (or a substitute or ISO form
providing equivalent coverage) naming the City as an additional insured, giving all parties a 30 day notice of
cancellation or intent not to renew the insurance, a waiver of subrogation and list any and all exclusions. The coverage
available to the City as an additional insured shall not be less than $1,000,000 Each Occurrence, $2,000,000 General
Aggregate (subject to a per project general aggregate applicable to the project,), $2,000,000 Products/completed
Operations Aggregate, and $1,000,000 Personal and Advertising injury limits. Additional insured coverage shall apply
as primary, non-contributory, insurance with any other insurance afforded to the City and the Contractor.

8. Elevators, Hoist and Cranes. If the Contractor or a subcontractor will utilize in connection with the
performance of the work pursuant to this contract an elevator, material hoist, crane or other equipment, or conveyor,
then the Contractor shall take out and maintain or require the subcontractor to take out and maintain insurance that
shall protect the Contractor and the City against claims for injuries to members of the public (including City employees)
or damages to property of others (including City property} arising out of any act of the Contractor or any of its agents,
employees or subcontractors resulting from the operation of such elevator, material hoist, crane or other equipment,
or conveyor.

B. Insurance:

1. Workmen's Compensation Insurance: The Contractor shall take out and maintain during the term or
any extensions of this contract Workmen's Compensation Insurance as required by Alabama law for all of its employees
employed at the site of the Project or off-sites related to the Project and, in case any work is sublet, the Contractor
shall require the subcontractor similarly to provide Workmen's Compensation Insurance for ali of the latter's employees
unless such employees are covered by the protection afforded by the Contractor.

In case any class of employees engaged in any work under this contract at the site of the Project is not
protected under the Workmen's Compensation statute, the Contractor shall provide, and shall cause each
subcontractor to provide, adequate accident insurance for the protection of its employees not otherwise protected.

Water or Navigational Exposure; Where work under this contract may trigger the requirement for Federal
Longshoreman's and Harbor worker's Act and Federal Jones Act or insurance required by other applicable law or
regulations, the Contractor shall obtain the same if required.
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2, Comprehensive Automobile and Vehicle Liability Insurance: The Contractor shall maintain during
the term or any extensions of this contract, comprehensive automobile and vehicle liability insurance. The limits of

liability shall not be less than $1,000,000 combined single limit or equivalent.

3. Commercial General Liability Insurance: The Contractor shall maintain during the term or any
extensions of this contract, Commercial General Liability Insurance, including officers, agents and employees. The
limits of liability shall not be less than $1,000,000 Each Occurrence, $2,000,000 General Aggregate (subject to a per
project general aggregate applicable to the project), $2,000,000 Products/Completed Operations Aggregate, and
$1,000,000 Personal and Advertising Injury Limits Combined Single Limit or equivalent.

4, Owner's Protective Insurance: For projects with a contract amount of $500,000.00 or greater, an
Owner's Protective Policy is required in the minimum amount of $1,000,000 each occurrence. Provided; however, the
City may require such insurance on projects of lesser amount if an insurance limit amount is stated herein.

5. Umbrella Excess Liability Over Primary Insurance: ~ The Contractor shall take out and maintain
during the term of this contract, and any extensions thereof, Umbrella Excess Liability Insurance. The minimum limits
of coverage shall be as follows:

Each Occurrence $ 5,000,000.00
Aggregate $ 5,000,000.00

The coverage shall be over the required general liability insurance and automobile liability insurance as a
minimum. There shall be no gaps or sublimit deductibles, etc.

6. Miscellaneous Insurance: The Contractor shall provide whatever insurance may be required
of the City or the Contractor by permits or agreements, efc., with the railroad, highways, or other utilities. The
Contractor shall familiarize himself with all insurance requirements contained in easements, permits, and
agreements associated with this Project. The Contractor shall provide any Railroad Protective Liability and
other General Liability Insurance in the amounts contained in the agreements, pemmits or easements or in
greater amounts if higher limits are appropriate or required elsewhere. The Contractor shall bear the cost of
all required insurance and shall include in his bid a sufficient amount to cover the cost of all required
insurance. To the extent the City obtains permits or licenses for railroad or highway bores, crossings or other
work involved in the Project, the Contractor shall obtain adequate insurance to protect itself and the City.

7. Builders Risk All Risk Insurance: To the extent applicable to the Project, the Contractor shall secure
and maintain during the life of this Contract, Builder Risk All Risk Insurance coverage for 100 percent of the Contract
Price. This insurance shall not exclude coverage for earthquake, landslide, tornado, flood, collapse or loss due to the
result of faulty workmanship. Such insurance shall also provide for any damages caused by injury to, or destruction
of, tangible property, including loss of use resulting therefrom, and shall pay all losses to the Contractor and the City
as their interest may appear.

If this is a trade contract under a construction manager format, the provisions of this subsection shall not
apply.

8. Proof of Carriage of Insurance: The Contractor shall fumnish the City with satisfactory proof of
carriage of the insurance required herein, in the form of an insurance certificate or if the City elects in the form of a
policy. Insurance shall be in a form satisfactory to the City.
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A The Contractor's and any subcontractor's general liability and automobile liability insurance
shall endorse the Owner (City of Tuscaloosa), its officers, agents and employees, as
additional insured's for any claims arising out of work performed under this contract.

(B) The Contractor’s insurance endorsing the Owner and others as additional insured’s shall
be “primary” and non contributory as to such endorsed insured's.

(C) Cancellation: The certificate and policy, as the case may be, shall state that the City shall
be given thirty (30) days' written notice of cancellation or any change in the insurance
coverage. '

(D) There shall be a statement that the Contractor and any subcontractors waive subrogation
as to the City, its officers, agents, employees and Program Coordinator.

B) There shall be a statement that full aggregate limits apply per job or contract.
F) Agents verification of Contractor’s insurance on form provided by the City or equivalent.
(G) Insurance shall contain no exclusions for x, ¢ or u.
(H) Full aggregate limits must apply per job or contract.
C. No Personal Liability of Public Officials: In carrying out any of the provisions hereof in exercising any

authority granted by the Contract, there will be no personal liability upon any public official.

D. Indemnity: To the maximum extent permitted by law, the Contractor shall save harmless, indemnify and
defend the City, its officers, agents and employees from and against any and all claims and losses, cost, expense or
liability including attorney's fees and litigation costs caused by, arising out of, resulting from, or occurring in connection
with the performance of the work by the Contractor or any subcontractor, regardiess of the fault, breach of contract, or
negligence of the City, its officers, agents or employees excepting only such claims or losses that have been
adjudicated to have been caused solely by the negligence of the City and regardless of whether or not the Contractor
is or can be named a party in a litigation.

Contractor agrees to indemnify and/or reimburse the City for any fines, violations, charges, suits, or sums of
money imposed by the Alabama Department of Environmental Management (ADEM), Environmental Protection
Agency (EPA), or any administrative agency on the City of Tuscaloosa for any sewage or contaminate discharged or
Wetlands regulations violation as a result of or arising out of the work by the Contractor pursuant to this agreement.

E. Errors and Omissions. The Contractor does agree to release and hold harmless the City of Tuscaloosa or
any of its officers, agents and employees and its Program Coordinator from any damages claimed by the Contractor
or subcontractors resulting from or attributable in whole or in part to, errors in or omissions of the plans and
specifications, including final drawings of the Engineer/Architect or other design professionals. As to plans,
specifications or designs prepared by independent design professionals, the parties agree that any City review or
approval thereof was only for overall suitability, maintenance and usability and there are no express or implied
warranties by the City as to the adequacy, accuracy, correciness, or code compliance thereof.

F. Exclusion of Contractor Claims: In performing its cbligations, the Engineer/Architect and its consultants
may cause expense for the Contractor or its subcontractors and equipment or material suppliers. However, those
parties and their sureties shall maintain no direct action against the City or its officers, employees, agents and program
coordinator for any claim arising out of, in connection with, or resulting from the Engineering services performed or
required to be performed where such services are performed in good faith to protect the City or the Public.

G. Inadequate Surety/Insurance. |t is further mutually agreed between the parties hereto that if, at any time
after the execution of this agreement, any of the surety bonds of the Contractor or subcontractors relating to the Project
for its faithful performance shall be deemed by the City to be unsatisfactory, or if for any reason such bond(s) ceases
to be adequate to cover the performance of the work or the surety ceases to do business by agent in Tuscaloosa
County, Alabama, the Contractor shall, at its expense, within five (5) days after the receipt of notice from the City so to
do, furnish an additional bond or bonds in such form and amount and with such surety or sureties as shall be satisfactory
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to the City. In such event, no further payment to the Contractor shall be deemed to be due under this agreement until
such new or additional security for the faithful performance of the work shall be furnished in manner and form
satisfactory to the City.

H. Changes. When changes in the scope of work by written order or change orders aggregate in amount equal
to 10 percent of the total contract, including the change order or change orders, the insurance coverage included under
this heading shall be increased accordingly by the Contractor. Proof of coverage shall be established by endorsement
to the original policy or by re-issue of the original policy to include the added coverage, or in accordance with any other
acceptable policy with the insuring company for increasing the coverage.

ARTICLE VI. OBSERVATION OF THE PROJECT

A Generally: The Contractor shall furnish the Engineer/Architect and/or the City's observer with every
reasonable facility for ascertaining whether or not the work performed is in accordance with the requirements and intent
of the Specifications and Contract Documents. No work shall be done without suitable inspection by the
Engineer/Architect’s Inspector or the City's observer. Payment for work or failure to reject any defective work shall not
in any way prevent later rejection when such defect is discovered, nor obligate the City to final acceptance. All work
done when not in accordance with the Plans, specifications and contract will be rejected and, without cost to the City,
shall immediately be removed and other work done in accordance therewith by the Contractor. If the Contractor fails
to remove the work as above ordered, then the Engineer/Architect shall have the right and authority to stop the
Contractor and his work at once and the City may correct the work as herein provided at the cost and expense of the
Contractor.

Inspection is not acceptance and shall not constitute acceptance by the City.

The work shall also be subject to inspection by representatives of the City of Tuscaloosa Building Inspection
Department.

B. Observation of the Project: The Engineer/Architect, the City and its observers, agents, any agency having
jurisdiction, and their representatives shall have access at all times to the Project for inspection whenever it is in
preparation or progress, and the Contractor shall provide proper facilities for such access and inspection. The City or
the Engineer/Architect may appoint or assign observers, with designated duties and restricted authority, to inspect the
Project as may be directed, or to make special observations requested in advance by the Contractor, and to report
progress of the Project, and manner of procedure, quality of the material and workmanship, and compliance with the
Contract Documents.

Inspection or observation is not acceptance and shall not constitute acceptance by the City.

All materials, workmanship, equipment, processes of manufacture, and methods of construction, shall be
subject to inspection, examination, and test by such persons at any and all places where such manufacture and/or
construction are being carried on. The Engineer/Architect shall have the right to reject material, workmanship and/or
equipment that are defective or otherwise not in accordance with the drawings and Specifications and require its
correction by the Contractor. Rejected workmanship shall be satisfactorily corrected, and rejected material shall be
satisfactorily replaced with proper material by the Contractor without charge therefor, and the Contractor shall promptly
segregate and remove the rejected material from the premises. Provided; however, neither the presence or absence
of such observers nor the giving or failure to give such advice, direction or instruction shall in any manner relieve the
Contractor from any contract requirement.

Upon rejection of material and/or workmanship by the Engineer/Architect or the City, there may be cccasion
where such deficiencies may be corrected more economically and timely through modification of the design versus
removal and replacement. In such instances, the Engineer/Architect shall provide design services on behalf of the City
necessary for analysis and correction of the rejected work. Costs associated with hourly fees for these professional
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services shall be paid by the City and deducted from payment to the Contractor based on the actual costs incurred.
Prior to beginning any analysis and accrual of asscciated professional service fees, the Engineer/Architect shall provide
the Contractor and City notice in writing of the intent to begin, summary of the scope of work, estimated time to
complete, and estimated total fees. Any costs associated with corrective work performed by the Contractor to remedy
such deficiencies shall be the sole responsibility of the Contractor.

Neither the City observers nor the Engineer/Architect, will be authorized to revoke, alter, relax, or waive any
requirements of the Contract Documents; to issue instructions contrary to the drawings and Specifications; nor shall
they supervise and direct work for the Contractor, nor unreasonably interfere with the Contractor's operations beyond
the extent necessary to make certain that the Project is being carried out according to the contract requirements.

Any advice which they may give the Contractor shall not be construed as binding the City in any way, nor as
releasing the Contractor from any of the contract requirements.

If the Contractor considers any work demanded of it to be outside the contract requirements, or any ruling of
the Engineer/Architect or an inspector to be unfair, it may immediately, upon such work being demanded or ruling
made, request written instructions from the Engineer/Architect, or inspector, or within ten days file an appeal to the
Engineer/Architect or the City, stating clearly and in detail the basis of its objections. However, pending the decision
on such appeal no work shall be done in disregard of the rulings of the Engineer/Architect or inspector or his instructions
on items of work affected by such appeal.

The Contractor shall furnish promptly, without extra compensation, all reasonable facilities, labor, and material
necessary for safe and convenient access, inspection, and tests that may be required by the Engineer/Architect.

C. Authority and Duties of Observers: If City or consultant inspectors, whether for the Engineer/Architect or
Construction Manager, are being utilized, they shall be authorized and permitted to inspect all work done. The
Inspector shall not be authorized to alter or waive any requirements of the Specifications. He shall have authority to
call the attention of the Contractor to failure of the work to conform to the specifications and Contract. He may suspend
the Project until any questions at issue can be referred to and decided by the Engineer/Architect or the City.

Neither the Engineer/Architect, Inspector, the City or other representatives for the City shall be responsible in
any way for construction means, methods or techniques, nor for the safety of the construction work, progress, or
employees of the Contractor or any subcontractors, except as set forth in the Construction Manager contract, if
applicable.

The presence of the Inspector shall not in any manner lessen the responsibility of the Contractor pursuant to
this agreement.

D. Defective Work/Correction of Work by the City: The inspection of the work shall not relieve the Contractor
of any of its obligations to fulfill its contract and defective work shall be made good, notwithstanding that such work has
been previously inspected by the Engineer/Architect and accepted or estimated for payment. The failure of the
Engineer/Architect or inspector to condemn improper workmanship shall not be considered as a waiver of any defect,
whether known at the time or discovered later, or as preventing the City at any time subsequently from recovering
damages for work actually defective. All work shall be guaranteed by the Contractor against defects in workmanship
for a period of one year from date of final payment.

Upon failure and/or neglect by the Contractor to promptly prosecute or perform the work in accordance with
the contract documents, including any requirements with respect to the construction schedule, plans or specifications,
the City may, without prejudice to any other remedy it may have, correct such deficiencies and may deduct the actual
cost thereof from payment, then or thereafter due to the Contractor.

E. Disagreement: Should any disagreement or difference arise as to the estimated quantities or classifications
or as to the meaning of the drawings or specifications, or any point concerning the character, or acceptability or nature
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of the several kinds of work, or construction thereof, the decision of the Engineer/Architect shall be final and conclusive
and binding on the Contractor.

F. Stop Work Orders: During unseasonable weather all work must stop when the Engineer/Architect so directs
and all work must be suitably protected by Contractor at all times. However, the Engineer/Architect shall be under no
obligation to stop work on the Project. If the Project is stopped, the Contractor shall not be entitled to extra
compensation for delays or problems associated with the stoppage.

G. Progress Meetings: The Contractor shall conduct regular progress meetings during the course of the Project
at least once a month or more often if requested by the City or Engineer/Architect. The meetings shall be held at a site
convenient to all parties and if a site cannot be agreed upon, the City will designate a site.

The Contractor or designated representative, the Contractor's Superintendent, all subcontractors, engineers,
inspectors, and the City's representalive shall attend.

The Contractor shall keep accurate written minutes of the meetings and forward copies thereof to the
Engineer/Architect and the City's representative before the next scheduled meeting.

If a trade contract, progress meetings will be conducted by the Construction Manager, who will keep minutes.
All trade contractors shall attend unless excused by the Construction Manager.

ARTICLE VIl. PROJECT COMPLETION

A Substantial Completion: "Substantial completion” shall be that degree of completion of the Project or a
defined portion of the Project, as evidenced by the Engineer/Architect's written notice of Substantial Completion,
sufficient to provide the City, at its discretion, the full-time use of the Project or defined portion of the work for the
purposes for which it was intended. "Substantial Completion" of an operating facility or operating component of the
Project shall be that degree of completion that has provided a minimum of seven (7) continuous days of successful,
trouble-free operation in a "fully automatic" manner acceptable to the City and Engineer/Architect and with all redundant
systems fully operational. All equipment contained in the Project, plus all other components necessary to enable the
owner to operate the facility in the manner that was intended, shall be complete on the substantial completion date.

When the Contractor considers that the Project, or where acceptable to the City, a designated portion thereof
is substantially complete, the Contractor shall prepare and submit to the Engineer/Architect a list of items to be
completed or corrected and request an inspection for Substantial Completion. The failure by the Contractor to include
any items on such list does not alter the responsibility of the Contractor to complete all work in accordance with the
Contract Documents. After inspection and/or if an operating facility, after a minimum of seven (7) continuous days of
successful, trouble free operation has been achieved during startup, the Engineer/Architect may, at his sole discretion,
issue a written notice of substantial completion for the purpose of establishing the starting date for specific equipment
guarantees or warranties, and to establish the date that the City will assume the responsibility for the cost of operating
such equipment.

Said notice shall not be considered as final acceptance of any portion of the Project or relieve the Contractor
from completing the remaining work, including any remaining performance or acceptance testing, within the specified
time and in full compliance with the Contract Documents. Specifically, the issuance of a written notice of Substantial
Completion shall not relieve the Contractor of his obligation to promptly remedy any omissions and latent or unnoticed
defects in the Project covered by the written Notice of Substantial Completion.

B. Final Inspection: Upon notice from the Contractor that its work is complete, the Engineer/Architect and/or
other representatives of the City shall make a final inspection of the work or Project and conduct test or tests if
applicable. The Engineer/Architect shall notify the Contractor of all apparent and/or visible instances where the Project
fails to comply with the plans and specifications and contract documents, as well as any defects he may discover
(punch list). The Contractor shall immediately make such alterations as are necessary to make the Project comply
with the plans and specifications and to the satisfaction of the Engineer/Architect.
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Upon completion of all such repairs in a satisfactory manner, and when the Engineer/Architect has determined
that the work or Project is acceptable under the contract, including this provision and after publication of final
completion and all other requirements of final payment as provided for in this agreement, then he shall issue a final
certificate of payment to the City stating that the balance is due the Contractor, less such amounts as may have been
withheld by the City from time to time as provided in the contract documents. In recommending to the City that it make
such final payment to the Contractor, the Engineer/Architect shall also issue a certificate of final acceptance wherein
he shall recommend to the City that it accept the Project and/or work as final and complete pursuant to the contract
documents.

Verification, approval, inspection, final inspection, issuance of final acceptance, issuance of final certificate of
payment, action or approval by the City upon the final certificate of payment or final acceptance shall not in any way
relieve the Contractor of responsibility for faulty materials or workmanship.

All warranty or guarantee periods shall commence and start to run from the date of substantial completion.

C. "As Built" Drawings: Unless waived by the City representative, the Contractor must provide to the City a
set of "as built" drawings acceptable to the City as a component part of the Project prior to final payment.

D. Final Cleanup: Before final completion and final acceptance, the Contractor shall remove from the City's
property or rights-of-ways and from all public and private property, all tools, scaffolding, false work, temporary structures
and/or utilities, including the foundations thereof (except such as the City permits in writing to remain); rubbish and
waste materials resulting from its operation or caused by its employees; and shall remove all surplus materials, leaving
the site clean and true fo line and grade, and the Project in a safe and clean condition ready for use and operation. In
addition to the above, the Contractor shall be responsible for the following special cleaning for all trades as the Project
shall have been completed:

1. Cleaning of all painted, enameled, stained or baked enamel work: removal of all marks, stains,
fingerprints and splatters from such surfaces. ,

2. Cleaning of all glass: cleaning and removing of all stickers, labels, stains and paint from all glass
and the washing and polishing of the same on interior and exterior.

3. Cleaning or polishing of all hardware.

4. Cleaning all tile, floor finishing of all kinds; removal of all splatters, stains, paint, dirt, and dust, the
washing and polishing of all floors as recommended by the manufacturer or required by the
Engineer/Architect.

5. Cleaning of all manufactured articles, materials, fixtures, appliances and equipment; removal of all

stickers, rust stains, labels (except instructional and/or safety labels) and temporary covers and
cleaning and conditioning of all manufactured articles, materials, fixtures, appliances, electrical,
heating and air conditioning equipment as recommended or directed by the manufacturers, unless
otherwise required by the Engineer/Architect; blowing out or flushing out of all foreign matter from all
dust pockets, piping, tanks, pumps, fans, motors, devices, switches, panels, fixtures, boilers, similar
features; and freeing identification plates on all equipment or excess paint and the polishing thereof.

In the case of failure to comply with the above requirements for any part of the Project within the time specified
by the Engineer/Architect, he may cause the work to be done and deduct the cost thereof from the contract price on
the next or succeeding application for payment, or in the event that the cost exceeds the balance due the Contractor,
bill the Contractor for the excess.

E. Notice of Completion: The Contractor shall, immediately after the completion of the Project and acceptance
by the Owner as provided for herein, give notice as required by Ala. Code §39-1-1(f) by an advertisement in some
newspaper of general circulation published within the city or county wherein the Project has been done for a period of
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four (4) successive weeks. The advertisement shall advise interested parties to contact both the Contractor and the
specific City representative. The City's representative shall be named along with his proper mailing address. In no
instance shall a final payment be made upon the contract until the expiration of thirty (30) days after the completion of
the notice. Proof of publication of said notice shall be made by the Contractor to the City of Tuscaloosa by affidavit of
the Publisher and a printed copy of the notice published.

Provided, however, that the requirements hereinabove stated for notice and advertisement shall not apply to
contractors performing contracts of less than Fifty Thousand Dollars ($50,000.00) in amount and the governing body
of the City of Tuscaloosa so as to expedite final payment, shall cause notice of final completion of such contract to be
published one time in Tuscaloosa County and shall post notice of final completion on the City of Tuscaloosa's bulletin
board for one (1) week and shall require the Contractor to certify under oath that all bills have been paid in full.
Final settlement with such Contractor may be made at any time after the notice shall have been posted for one
(1) entire week.

NOTE: When maintenance periods are included in the contract for highways, bridges or similar
structures, such periods shall be considered component parts of the contract.

F. Final Payment: Upon completion of the Project by the Confractor and acceptance by the City's
representatives of all work required of the Contractor for the Project, but not until thirty (30) days after completion of
the notice, the amount due the Contractor pursuant to the Contract Documents shall be paid upon the presentation by
the Contractor to the City's representative of the following:

1. A properly executed and duly certified voucher for payment, verified by architect, engineer or other
City representative, including therewith evidence that all payrolls and all amounts due for labor and
materials, other than claims for damages due to tort, have been fully paid and satisfied and there are
no outstanding claims or demands associated with the work on the Project.

2. A release of all claims and claims of lien against the City from the Contractor and all major
subcontractors (the City may waive the requirement for subcontractor releases) arising under and by
virtue of the contract, on the form attached, duly executed by the Contractor and with the consent of
the surety. The Contractor may specifically except claims of the Contractor from the operation of the
release if specifically excepted therefrom in stated amounts and the reason therefor.

The Contractor may with the consent of the City representative, if any subcontractor refuses to
furnish such a release, furnish a bond with surety satisfactory to the City representative to indemnify

against such claims.

3. Proof of publication of notice of completion including affidavit of publisher and a printed copy of the
notice so published, as provided by law.

4, In accordance with Ala. Code §39-2-12(c), a non-resident contractor shall satisfy the City that he or

she has paid all taxes due and payable to the State, the City and all applicable political subdivisions.

G. Acceptance of Final Payment Constitutes Release: The acceptance by the Contractor of the final payment
shall release the City, the Engineer/Architect, as representatives of the City, and their officers, employees, agents, and
subconsultants from all claims and all liability to the Contractor for all things done or furnished in connection with the
Project, and every act of the City and others relating to or arising out of the work except claims previously made in
writing and still unsettled. No payment, however, final or otherwise, shall operate to release the Contractor or his
Sureties from obligations under this Contract and the Performance Bond, Payment Bond, and other bonds, warranties
and guarantees as herein provided.

ARTICLE VIIl. WARRANTY AND GUARANTEES

A Warranty and Guarantee:
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1. Warranty: The Contractor warrants to the City and the Engineer/Architect that all materials and
equipment furnished under this Contract will be new unless otherwise specified and that all work,
materials and equipment will be of good quality, free from fault and defects and in conformance with
the contract documents. The work must be safe, substantial and durable construction in all respects.
All work, materials and equipment not conforming to these requirements, including substitutions not
properly approved and authorized, may be considered defective. Warranties shall commence to run
from the date of substantial completion.

The work furnished must be of first quality and the workmanship must be the best obtainable in the
various trades. The Contractor hereby guarantees the Project and the work on the Project against
defective materials or faulty workmanship for a minimum of one (1) year after final payment by the
City and shall replace or repair any defective materials or equipment or faulty workmanship during
the period of guarantee at no cost to the City.

2. Guarantee: If, within the designated warranty pericd or if not designated, within one (1) year from
the date of substantial completion, any of the work, materials or equipment is found to be defective
or notin accordance with the contract documents, the Contractor shall correct it promptly after receipt
of written notice from the City to do so, unless the City has previously specifically given the Contractor
a written acceptance of such specific condition. This obligation shall survive termination of the
Contract. The City shall give such notice promptly after discovery of the condition.

3. Roofing Guarantee: If the Project involves a roof on a building or other structure, then the Contractor
shall execute and provide the Roofing Guarantee in the form attached hereto. The guarantee shall
be delivered to the City and Engineer/Architect prior to final payment.

4, Termite Warranty: If the Project involves termite treatment as required in Article IV, then the
Contractor shall funish to the City a written warranty certifying that the applied soil poisoning
treatment will prevent the infestation of subterranean termites and that if subterranean termite activity
is discovered during the warranty period, Contractor shall re-treat the soil and repair or replace any
damage caused by termite infestation. The warranty shall be for a period of five (5) years from the
date of treatment signed by Applicator and Contractor.

B. Correction of Defective Work During Warranty/Guarantee Period: The Contractor hereby agrees to make,
at his own expense and no cost to the City, all repairs or replacements necessitated by defects in materials or
workmanship, provided under the terms of this Contract, and pay for any damage to other works resulting from such
defects, which become evident within 1 year after the date of substantial completion unless substantial completion is
established by the Engineer/Architect only for specified items of equipment, or within such longer period of time as may
be prescribed by law or by the terms of any applicable special guarantee required by the Contract Documents unless
the City has previously given the Contractor a written acceptance of such defects. The Contractor shall promptly
correct such defects upon receipt of a written notice from the City to do so. This obligation shall survive the termination
of the Contract.

Unremedied defects identified for correction during the warranty period described herein before, but remaining
after its expiration, shall be considered as part of the obligations of the warranty. Defects in material, workmanship, or
equipment which are remedied as a result of obligations of the warranty shall subject the remedied portion of the Project
to an extended warranty period of 1 year after the defect has been remedied.

Repetlitive malfunction of equipment shall be cause for equipment replacement and an extension of the
guarantee period for the equipment to a date 1 year following acceptable replacement.
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The Contractor further assumes responsibility for a similar guarantee for all work and materials provided by
subcontractors or manufacturers of packaged equipment components.

The Contractor also agrees to hold the City and the Engineer/Architect and employees harmless from liability
or damages, including the Engineer/Architect's and attorneys' fees, and cost and expenses of litigation of any kind
arising from damage due to said defects. The Contractor shall make all repairs and replacements promptly upon
receipt of written order for same from the City. If the Contractor fails to make the repairs and replacements promptly,
or in an emergency where delay would cause serious risk, or loss, or damage, the City may have the defective work
corrected or the rejected work removed and replaced, and the Contractor and his Surety shall be liable for the cost
thereof. The Contractor during the warranty period shall repair/replace as rapidly as possible any and all equipment,
materials, etc., which are found to be defective. Should any items not be repaired/replaced within thirty (30) days from
the time it is reported to the Contractor by the City, then the warranty period shall be extended on that item for a period
equal to the time that the item has remained defective, incomplete, or inoperable as determined by the City. The
Contractor must certify that the item has been corrected.

The City's rights under this Article shall be in addition to, and not a limitation of, any other rights and remedies
available by law.

ARTICLE IX. LAWS, PERMITS, ETC.

A Laws and Regulations/Royalties, Patents, Copyrights and Permits and Rights-of-Way: The Contractor
shall comply with and keep itself fully informed of all laws, ordinances and regulations of federal, state, City and county
in any manner effecting those engaged or employed in the Project, or the materials used in the Project, or in any way
affecting the conduct of the Project, and of all orders and decrees of bodies or tribunals having any jurisdiction or
authority over same. The Contractor shall possess all permits and licenses required by applicable law, rule or
regulation for the performance of the Project. If any discrepancy or inconsistency should be discovered in this contract,
or in the drawings or specifications herein referred to, in relation to any law, ordinance, regulation, order or decree, it
shall forthwith report the same in writing to the Engineer/Architect. It shall at all times, itself, observe and comply with
all such existing and future laws, ordinances and regulations.

The Contractor shall protect and indemnify the City, Engineer/Architect, and their respective employees,
officers, subconsultants, and agents against any claim or liability arising from or based on the violation of any such
laws, ordinances, or regulations. All permits, licenses, and inspection fees necessary for prosecution and completion
of the Project shall be secured and paid for by the Contractor, unless otherwise specified.

The Contractor shall obtain and pay for all licenses and permits and shall pay all fees and charges for
connection to outside service and the use of property required for the execution and completion of the Project.

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and code
requirements applicable in or bearing on the conduct of the Project unless in conflict with contract requirements. If the
Contractor ascertains at any time that any requirements of the Contract is at variance with applicable laws, ordinances,
regulations, or building code requirements, it shall promptly notify the Engineer/Architect and any necessary adjustment
of the Contract will be made as herein specified under change in orders.

The Contractor shall pay all applicable federal, state and local taxes and assessments on the Project.
Wherever the law of the place of building requires a special tax, consumer, use, occupation, or other tax, the Contractor
shall pay such tax.

The Contractor shall pay all royalties and license fees. The Contractor shall hold and save the City and its
agents and employees harmless from liability of any nature or kind, including costs and expenses, for or on account of
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any patented or unpatented invention, process, article or appliance manufactured or used in the performance of the
contract, including its use by the City.

To the extent that the Project has not been permitted or registered by the Engineer or City, the Contractor
shall register or obtain any and all necessary National Pollutant Discharge Elimination System (NPDES) Permits
required by USEPA or the Alabama Department of Environmental Management (ADEM) as well as any applicable
storm water permits or registration for the construction of the improvements specified in the Contract Documents. The
Contractor shall abide by all regulations and conditions relative to the permit or registration and attachments to the
permit or registration, including but not limited to sampling and monitoring. The Contractor shall fulfill for the City all
the requirements made upon the City by the permit(s) or registration.

The Contractor shall be fully responsible for all aspects of erosion and sediment control. The Cantractor shall
utilize whatever measures are necessary to prevent pollution or siltation due to his activities. As a minimum, the
Contractor shall strictly comply with the erosion control methods referenced in the Alabama Soil and Water
Conservation Committee "Alabama Handbook for Erosion Control, Sediment Control, and Stormwater Management
on Construction Sites and Urban Areas," latest edition (referred to as the "Alabama Handbook").

If the Contractor has information that any process, article or item specified or delineated by the
Engineer/Architect is an infringement of a patent or a copyright, it shall promptly give such information to the
Engineer/Architect.

B. Alabama Department of Transportation Rights-of-Way: If any portion of the Project involves work upon
State right-of-way, the Contractor agrees to provide the Alabama Department of Transportation with a bond or certified
check in the amount required, made payable to the Alabama Department of Transportation, to guarantee the faithful
performance of the provisions of a permit and to guarantee that the Contractor shall maintain the work in a manner
suitable to the Alabama Department of Transportation for a period of one (1) year. The Alabama Department of
Transportation Bond Form must be used. At the end of one (1) year from the completion of this work, the Department
of Transportation will return the certified check or bond to the applicant provided all provisions of this permit have
been complied with. Otherwise, the Department of Transportation shall apply the certified check or bond to
the cost of repairing the rights-of-way with State forces.

C. Tuscaloosa County Right-of-Way: If any portion of the Project involves work upon County right-of-way, the
Contractor agrees to execute an application and file with Tuscaloosa County a bond or certified check in the amount .
required, made payable to Tuscaloosa County to guarantee the faithful performance of this provision of this work
suitable to the County for a period of one (1) year. At the end of one year from the completion of this work, the County
will return the certified check or bond to the applicant provided all provisions of this permit have been complied with.
Otherwise, the County shall apply the certified check or bond on the cost of repairing the right-of-way with the County
forces.

D. Storm Water Permit and Monitoring:

1. To the extent that the Project has not been permitted or registered by the Engineer or the City, and
the Project is defined as an NPDES Construction Site per ADEM Admin. Code Chapter 335-6-12
(the Rule), the Contractor shall submit to the Alabama Department of Environmental Management
(ADEM) a Notice of Registration (NOR) under the Rule for Storm Water Discharges during
construction activities.
The Contractor shall strictly adhere to all requirements of the NOR and the rule regardless of which
party has obtained coverage.

2. Compliance with all provisions of ADEM Admin. Code Chapter 335-6-12 and this registration is
required, including but not limited to, the preparation and implementation of a Construction Best
Management Practices Plan (CBMPP) and any other plans as may be required, the regular
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maintenance of the Best Management Practices (BMPs) to the maximum extent practicable and the
submittal of required reports. As required by the Rule, the Contractor shall retain a Qualified
Credentialed Professional (QCP) to prepare the CBMPP and to certify that it was prepared in
accordance with the requirements of the "Alabama Handbook™ and the Rule.

3. This registration neither precludes nor negates an operator's responsibility or liability to apply for,
obtain, or comply with other ADEM, federal, state, or local government permits, certifications,
licenses, or other approvals.

4, The Contractor, unless application for registration has already been made, will be furnished a Storm
Water NOR application package when the contract is awarded. The Storm Water NOR application
package will include the following:

a. Typical transmittal letter to ADEM.

b. NOR applications filled out with Project information.
C. Project area map.
d. Other data as required by the NOR for Tier 1 waters if applicable.
5. The Contractor will complete or furnish the following items and submit to ADEM within five working
days of the receipt of the NOR application provided by the Owner.
a. Information as outlined in the typical letter of transmittal, to the address indicated on the

letter of transmittal, by registered mail or hand deliver.

b. The “Alabama Department of Environmental Management (ADEM), Field Operations
Division Storm Water Program" Notice of Registration (NOR); NOR shall be signed by a
responsible official who is the operator, owner, the sole proprietor of a sole proprietorship,
a general/controlling member or partner, or an executive officer of at least the level of vice-
president for a corporation. Additionally, the QCP is required to sign the CBMPP certification
part of the NOR.

C. Determine applicable fee per ADEM Fee Schedule F and make check payable to: Alabama
Department of Environmental Management for the NOR and submit to the Alabama
Department of Environmental Management with the NOR application.

6. Application for the Storm Water Permit shall be made by the Contractor no later than five working
days after receipt of application provided by Owner. The Contractor shall not commence any
construction activities until ADEM has issued the authorization number for the Project.

1. a, Payment will be made to the Contractor for obtaining the storm water NOR as specified
herein for the lump sum amount as shown in the bid schedule. If there is no line item for
registration, obtaining the NOR shall be considered a subsidiary obligation of mobilization.

b. Individual erosion and sediment control items shall be paid for at the unit prices as shown
in the bid schedule. Routine inspections will be performed by the Owner's representative or
Engineer to verify compliance with the CBMPP and the Rule shall be the Contractor's
responsibility and shall be incidental to the storm water registration.

c. If no individual erosion and sediment control items are included in the bid schedule the cost
of these items shall be incidental to the lump sum amount as shown in the bid schedule for
Storm Water Monitoring and Temporary Erosion and Sediment Control and payment shall
be made pro rata as the Project progresses.

E. The Contractor shall perform all work in compliance with and as required by any State, Federal or Local
registration, permit or license, the terms and conditions of which are adopted herein by reference. The Contractor
agrees to indemnify and hold harmless the City, Engineer, and their respective officers, agents and employees from
any fines, penalties, damages, claims, liability or judgment arising out of or in any manner associated with the
Contractor’s failure to perform work on the Project in strict accordance with all storm water registration, permit or license
requirements.
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ARTICLE X. MISCELLANEOUS CLAUSES

A. Notice and Service Thereof:

1.

All notices, demands, requests, change orders, instructions, approvals and claims shall be in writing.
Unless expressly otherwise provided elsewhere in this agreement, any election, notice or other
communication required or permitted to be given under this agreement shall be in writing and
deemed to have been duly given if provided in accordance with the provisions hereof.

Any notice to or demand upon the Contractor shall be in writing and shall be sufficiently given if
addressed to the Contractor at the address stated herein and deposited in the United States mail in
a sealed envelope with sufficient postage prepaid or delivered with charges prepaid to any telegraph
company for transmission to the Contractor at such address. It shall also be sufficient if such notice
or demand be served upon the Contractor personally or its local representative in charge of the
Project or delivered at his local office. The Contractor shall, from time to time, designate to the City
in writing any change of address to which such notice or demand shall be sent.

Any notice to or demand upon the City shall be in writing and shall be sufficiently given if delivered
to the office of the City's representative or if addressed to the City representative and deposited in
the United States mail in a sealed envelope with sufficient postage prepaid or delivered with charges
prepaid to any telegraph company for transmission to such representative of the City.

B. City Representative:  The City's representative on this Project is hereby designated as _Chris
Casey and whose address is 2201 University Boulevard, Tuscaloosa, AL . All references to Engineer or
Architect shall be to the City representative if no Engineer or Architect is involved in the Project.

With a copy to: Glenda Webb, Esquire, City Attorney, Office of the City Attorney
City of Tuscaloosa, Post Office Box 2089, Tuscaloosa, Alabama 35403-2089

Telephone: (205) 248-5140, Facsimile:  (205) 349-0328

C. - Contractor Representative: The Contractor's representative on this Project is hereby designated as _
o r Dyays  and whose address is Y U iverst TUse 5

D. Capacity: Each party to this agreement represents and warrants to the other as follows:
1. That it is an individual of the age of majority or otherwise a legal entity duly organized and in good

2.

standing pursuant to all applicable laws, rules and regulations.

That each has full power and capacity to enter into this agreement, to perform and to conclude the
same including the capacity, to the extent applicable, to grant, convey andfor transfer; areas, assets,
facilities, properties, (both real and personal), permits, consents and authorizations and/or the full
power and right to acquire and accept the same.

That to the extent required, each party has obtained the necessary approval of its governing body or
board and a resolution or other binding act has been duly and properly enacted by such governing
body or board authorizing this agreement and said approval has been reduced to writing and certified
or attested by the appropriate official of the party.

That each party has duly authorized and empowered a representative to execute this agreement on
their respective behalf and the execution of this agreement by such representative fully and
completely binds the party to the terms and conditions hereof.

That absent fraud, the execution of this agreement by a representative of the party shall constitute a
certification that all such authorizations for execution exist and have been performed and the other
party shall be entitled to rely upon the same. To the extent a party is a partnership, limited liability
company or joint venture, the execution of this agreement by any member thereof shall bind the party
and to the extent that the execution of agreement is limited to a manager, managing partner or
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specific member then the person so executing this agreement is duly authorized to act in such
capacity for the party.

6. That each party represents and warrants to the other that there is no litigation, claim or administrative
action threatened or pending or other proceedings to its knowledge against it which would have an
adverse impact upon this transaction or upon either’s ability to conclude the transaction or perform
pursuant to the terms and conditions of this agreement.

7. That each party has obtained any and all required permits, approvals and/or authorizations from third
parties to enable it to fully perform pursuant to this agreement.

8. Under the provisions of the Constitution and laws of the State of Alabama, each party has the power
to consummate the transactions contemplated by this agreement;

9. Each party represents and warrants that the execution and delivery of this agreement and the

consummation of the transactions contemplated herein will not conflict with, be in violation of, or
constitute (upon notice or lapse of time, or both) a default under the laws of the State of Alabama,
any resolution, agreement, or other contract agreement, or instrument to which a party is subject, or
any resolution, order, rule, regulation, writ, injunction, decree or judgment of any governmental
authority or court having jurisdiction over the party.

10. This agreement constitutes the legal, valid and binding obligation of each party and is enforceable
against each party in accordance with its terms, except in so far as the enforceability thereof may be
limited by:

(a) Bankruptcy, insolvency or other similar laws affecting the enforcement of creditors’ rights
(b) General principles of equity, regardless of whether such enforceability is considered as a
proceeding at equity or at law.

1. Neither party will enter into any agreement to do anything prohibited in this agreement or enter into
any agreement or take any action which would in any way impair the ability of the other party to
faithfully and fully perform its obligations hereunder.

12. Under the provisions of the Constitution and laws of the State of Alabama, each party has the power
to consummate the transactions contemplated by this agreement.

E. Ownership of Contract Documents: The Contract Documents, and copies of parts thereof, are furnished
and owned either by the City or the Engineer/Architect. All portions of the Contract Documents, and copies of parts
thereof, are the instruments of service for this Project. They are not to be used on other work and are to be returned
to the City on request at the completion of the Project. Any reuse of these materials without specific written verification
or adaptation by the City will be at the risk of the user and without liability or legal expense to the City or
Engineer/Architect. Such user shall hold the City, its officers, agents and employees harmless from any and all
damages, including reasonable attorneys' fees, from any and all claims arising from any such reuse. Any such
verification and adoption shall entitle the City to further compensation at rates to be agreed upon by the user and the
City.

F. No Waiver of Rights: Neither the inspection by the City or the Engineer/Architect or any of their officers,
employees, agents, or subconsultants, nor any order by the City for payment of money, nor any payment for, or
acceptance of, the whole or any part of the Project by the City or Engineer/Architect, nor any extension of time or
change order, nor any possession taken by the City or its employees, or non enforcement of any provision of this
agreement by either party shall operate as a waiver of any provision of this agreement, or any power herein reserved
to the City, or any right to damages, nor shall any waiver of any breach in this agreement be held to be a waiver of any
other or subsequent breach. Acceptance or final payment shall not be final and conclusive with regards to latent
defects, fraud, or such gross mistakes as may amount to fraud, or as regards the City's rights under any warranty.

G. Subletting or Assigning of Contract:

1. Limitations: The Contractor shall not sublet, assign, transfer, convey, sell or otherwise dispose of
any portion of the agreement, his obligations, right, or interest therein, or its power to execute such
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agreement, to any person, firm or corporation without written consent of the City and such written
consent shall not be construed to relieve the Contractor of any duty or responsibility for the fulfillment
of the agreement. A sale, conveyance or transfer of 50% or more of the stock or ownership of the
Contractor shall be considered an assignment. Provided; however, in no event shall any portion of
this agreement be assigned to an unsuccessful bidder whose bid was rejected because he or she
was not a responsible or responsive bidder. Use of subcontracts up to a combined (total) value of
50 percent of the value of all work will not be construed as an assignment. Unless otherwise
stipulated in the proposal or general conditions, the Contractor shall perform, with its own
organization, work with the value not less than fifty (50) percent of the value of all work embraced in

the contract.
2. Subcontractor's Status: A subcontractor shall be recognized only in the capacity of an employee or
agent of the Contractor.
H. Third Party Beneficiaries: It is the intent of the parties hereto that there shall be no third party beneficiaries
to this agreement.
I, Final Integration: This Agreement constitutes the entire agreement of the parties, as a complete and final

integration thereof with respect to its subject matter. All written or oral understandings and agreements heretofore had
between and among the parties are merged into this Agreement, which alone fully and completely expresses their
understandings. No representation, warranty, or covenant made by any party which is not contained in this Agreement
or expressly referred to herein has been relied on by any party in entering into this Agreement.

J. Force Majeure: Neither party to this Agreement shall hold the other party responsible for damages or delay in
performance caused by acts of God, strikes, lockouts or other circumstances beyond the reasonable control of the other
or the other party's employees, agents or contractors.

K. Amendment in Writing: This Agreement may not be amended, modified, altered, changed, terminated, or
waived in any respect whatsoever, except by a further agreement in writing, properly executed by all of the parties.

L. Binding Effect: This agreement shall bind the parties and their respective personal representatives, heirs, next
of kin, legatees, distributees, successors, and assigns.

M. Captions: The captions of this Agreement are for convenience and reference only, are not a part of this
Agreement, and in no way define, describe, extend, or limit the scope or intent of this Agreement.

N. Construction: This Agreement shall be construed in its entirety according to its plain meaning and shall not be
construed against the party who provided or drafted it.

0. Mandatory and Permissive: "Shall’, "will", and "agrees" are mandatory; "may” is permissive.

P. Governing Laws: The laws of the State of Alabama shall govern the validity of this Agreement, the construction

of its terms, the interpretation of the rights, the duties of the parties, the enforcement of its terms, and all other matters
relating to this Agreement.

Q. Liability of the City or City Officials. Notwithstanding any provision hereof to the contrary, the parties agree
and acknowledge that the liability and obligations of the City, City officials or City employees as set forth herein are
subject to the limitations imposed on municipalities by the Constitution and laws of the State of Alabama. No present
or future official, officer or employee of the City shall ever be personally liable for the performance of any obligations
hereunder.
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R. Non Discrimination: The Contractor agrees that in performing the work and services as required herein
under this agreement, not to discriminate against any person on the basis of race color, religion, sex, age or disability.
(The Contractor shall fully comply with the Americans with Disabilities Act), the Fair Labor Standards Act and all
other applicable laws and regulations).

S. Fines and Penalties: The Contractor shall be solely liable for any and all fines or penalties which may be
levied by any governmental authority against the Owner andfor Contractor which are related to the Contractor's
operations. The Owner shall deduct the amount of the levied fine or penalty from the Contract amount.

T Agreement Date/Counterparts: The date of this Agreement is intended as and for a date for the convenient
identification of this Agreement and is not intended to indicate that this Agreement was necessarily executed and
delivered on said date. This instrument may be executed in any number of counterparts, each of which so executed
shall be deemed an original, but all such counterparts shall together constitute but one and the same instrument.

uU. Use of Words and Phrases. The following words and phrases, where used in this document, shall be given
the following and respective interpretations: "Herein," "hereby," "hereunder," "hereof," and other equivalent words refer
to this document as an entirety and not solely to the particular portion hereof in which any such word is used.

The definitions set forth in any portion of this Agreement unless the text or context indicates differently shall be
deemed applicable whether the words defined are herein used in the singular or the plural. Wherever used herein any
pronoun or pronouns shall be deemed to include both singular and plural and to cover all genders.

V. Severability. Each provision of this agreement shall be considered to be severable and, if for any reason,
any such provision or any part thereof, is determined to be invalid and contrary to any existing or future applicable law,
such invalidity shall not impair the operation of or affect those portions of this agreement that are valid, but this
agreement shall be construed and enforced in all respects as if the invalid or unenfarceable provision or part thereof
had been omitted.

IN TESTIMONY WHEREOF, said Contractor has hereto affixed its signature and said City of Tuscaloosa has
caused these presents to be executed by Walter Maddox, Mayor of the City of Tuscaloosa, and attested by the City
Clerk, on the day and year first above written, in four counterparts, each of which shall, without proof or accounting for
the other, be accepted as an original.

/ j PARTY OF THE FIRST PART
@ A‘fh—' ST BovN cwoprmvecsi ) cyo. =p ¢
B>, 1 )

(/ATTEST NN
BY%ﬁE -
ITS.__Tres .

{

CITY OF TUSCALOOSA, A MUNICIPAL

ATTEST: CORPORATION/PARTY OF THE SECOND
%]T%NER
Mwé [ %{Z [T
City Clerk Walter Maddox, Mayor
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STATE OF ALABAMA )
COUNTY OF TUSCALOOSA )

l SﬂphﬂNﬁ @M@hcm , a Notary Public in and for said State at Large, hereby certify
that S Buun Jv. whoisnamedas  Precideunt ,
is signed to the foregoing document, and,

Ww is known to me, or

[ IWhose identity | proved on the basis of ,or
[C]Whose identity | proved on the oath/affirmation of , a creditable witness to
the signer of the above document

and that being informed of the contents of the document, he/she, as such officer and with full authority, executed the
same voluntarily on the day the same bears date.

e A
Given under my hand and official seal this the Hin day of WFM&/ 9049
My Commission Expireg ) | Notar@. —
My Commission Expires: 7/18/2020 o -
STATE OF ALABAMA )

COUNTY OF TUSCALOOSA )

Before me, the undersigned, a Notary Public in and for the State of Alabama, appeared Walter Maddox, Mayor
of the City of Tuscaloosa and acknowledged that his signature is affixed hereto in his capacity as Mayor of the City of
Tuscaloosa.

-
Done this the ‘2’“ day of Decembw , 20 l_?

tav (ggp

Notary Public in agd for the
State of Alabama at Large
My Commission Expires: Z \ I’I [l l

[END OF CONTRACT AGREEMENT OFFICE OF THE CITY ATTORNEY]
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CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION SIX
PERFORMANCE BONDS
(2017)
STATE OF ALABAMA )
TUSCALOOSA, COUNTY )

KNOWN ALL MEN BY THESE PRESENTS, thatwe, S T Bunn Construction Co., Inc.
as principal and _Western Surety Company (hereinafter called the "Surety"), as

surety, do hereby acknowledge ourselves indebted and firmly bound and held unto the City of Tuscaloosa, Alabama,
(hereinafter called the "City") a municipal corporation existing under and by virtue of the laws of the State of Alabama,
for the use and benefit of those entitled thereto, in the penal sum of $1,163,598.33-—————————————c—mv
for the payment of which well and truly be made in lawful money of the United States, we do hereby bind ourselves,
our successors and assigns and personal representatives, jointly and severally, firmly by the presents.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS:

WHEREAS, the City has entered info a certain written contract with said Contractor forthe nigaster Recovery
Streets Resurfacing-Phase 11, A17-1248 in accordance with contract documents therefore
on file in the Office of the at the price of, to-wit; One Million One Hundred

Sixty T ive Hundred Ninety- (53 1,163,598.33-— ) as more fully appears in said
written contract bearing the date of Elgﬁfé& HBP"mA’-f 1y , 2017, which contract is hereby

referred to and made a part hereof to the same extent as if set out herein in full.

NOW, THEREFORE, if the Contractor shall fully and faithfully perform all the undertakings and obligations
under the said agreement or contract herein before referred to and shall fully indemnify and save harmless the said
City from all costs and damages whatsoever which it may suffer by reason of any failure on the part of said Contractor
s0 to do, and shall fully reimburse and repay the said City any and all outlay and expense which it may incur in making
good any such default, and shall guarantee all workmanship against defects for a period of one year, this obligation or
bond shall be null and void, otherwise it shall remain in full force and effect.

And, for value received it is hereby stipulated and agreed that no change, extension of time, alteration or
addition to the terms of said agreement or contract or in the work to be performed thereunder or the specifications
accompanying the same shall in any wise affect the obligations of the principal or of the surety under this bond, and
notice is hereby waived of any such change, extension of time, alternative of or addition to the terms of the agreement
or contract or to the work or to the specifications.

IN WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and said ,Surety has
hereunto caused to be affixed jts corporate signature and seal, by its duly authorized officers on the |g)£E day of
Detembor 20 [

4

S T Bunn Construction Co., Inc.

incipgl
By I _—

Tite S T Bunn, Jr. = President
Western Surety Company

ret
ATTES: By ) A
Robert Gerald Plott-Attorney-In-Fact
S |
Title '
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VVestern Surety Lompany

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby
make, constitute and appoint

Robert W Poellnitz Jr, Walter Wayne Guy, Rick Manasco, Robert Gerald Plott, W Geoffrey
Plott, Anne M Leslie, Individually

of Tuscaloosa, AL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said
Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by
the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 23rd day of June, 2015.

WESTERN SURETY COMPANY

aul T. Bruflat, Vice President

State of South Dakota ss
County of Minnehaha

On this 23rd day of June, 2015, before me personally came Paul T. Bruflat, to me known, who, being by me duly swomn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges
same to be the act and deed of said corporation.

My commission expires S, Eldﬂ }

‘ol b d

~

NOTARY PUBLIC 2 .
February 12, 2021 f NOTAR! : w
o & .

S. Eich, Notary Public
CERTIFICATE
I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attarney hereinabove set forth is still in
force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof [ have hereunto subscribed
my name and affixed the seal of the said corporation this day of ,

WESTERN SURETY COMPANY

L. Nelson, Assistant Secretary
Form F4280-7-2012



Autherizing By-Law
ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders
of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the
corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other
officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer
may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company.
The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the
corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

— 3 T3 T3 1 31 Ty )

L




CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION SEVEN
- LABOR AND MATERIAL BOND
(2017)

KNOWN ALL MEN BY THESE PRESENTS, thatwe, _ S T Bunn Comnstruction Co., Inc.

(hereinafter called the "Contractor") of 1904 University Blvd., Tuscaloosa, AL 35401

as principal and Western Surety Company (hereinafter called the

"Surety"), as surety, do hereby acknowledge ourselves indebted and firmly bound and held unto the City of Tuscaloosa,

Alabama, (hereinafter called the "City"), a municipal corporation, existing under and by virtue of the Laws of the State

of Alabama, for the use and benefit of those entitled thereto, in the penal sum of One Million One Hundred
Sixty Three Thousand Five Hundred Ninety-Eight & 33/100--—————————— (¢ 1,163,598.33-—
—_ ) for the payment of which well and truly to be made in lawful money of the United States, we do
hereby bind ourselves, or successors, assigns and personal representatives, jointly and severally, firmly by these
presents.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS:

WHEREAS: the City has entered into a certain written contract with said Contractor for the
Pisagtey RgequerygStreets Resurfacing jn accordance with contract documents therefore on  file
in the Office of the at the price of, to-wit:
One Million One Hundred Sixty Three Thousand Five Hundred Nine%y—Eight & 33/100 ($1,163,598.33
- as more fully appears in said written contract bearing date of De g or | ,20__] 3 which contract is
hereby referred to and made a part hereof to the same extent'as if set out herein in full.

o NOW, THEREFORE, if said Principal and all subcontractors to whom any portion of the work provided for in
said contract is sublet and all assignees of said Principal and of such subcontractors shall promptly make payment to
all persons supplying him or them with labor, foodstuffs, or supplies for or in the prosecution of the work provided for
in such contract, orin any amendment or extension of or addition to said contract, and for the payment of reasonable
attorney's fees, incurred by the claimant or claimants in suits on said bond, then the above obligation shall be void;
otherwise, it shall remain in full force and effect.

- PROVIDED, however, that this bond is subject to the following conditions and limitations:

(a) Any person, firm or corporation that has furnished labor, foodstuffs, or supplies for or in the
- prosecution of the work provided for in said contract, payment for which has not been made, shall have a direct right
of action in his or their name or names against the principal and surety on this bond, which right of action shall be
asserted in a proceeding, instituted in the county in which the work provided for in said coniract is to be performed and
in any county in which said Principal or Surety does business. Such right of action shall be asserted in a proceeding
instituted in the name of the claimant or claimants for his or their use and benefit against said Principal and Surety or
either of them (but not later than one year after the final settlement of said Contract) in which action such claim or
claims shall be adjudicated and judgment rendered thereon.

{b) In addition to any other legal mode of service, service of summons and other process in suits on this
bond brought in Tuscaloosa County may be had on the Principal or the Surety in accordance with Title 27, Chapter 3,
- Section 24 of the Ala. Code (1975) by serving a copy of the summons and complaint or other pleading or process,
with the Commissioner of Insurance of the State of Alabama or his/ her designee and the Principal and Surety agree
to be bound by such mode of service above described and consents that such service shall be the same as personal
service on the Principal or Surety.
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(c) The Surety shall not be liable hereunder for any damages or compensation recoverable under any
workmen's compensation or employer's liability statute.

(d) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to
any suit, action or proceeding thereon that is instituted later than one year after the final settlement of said contract.

(e) This bond is given pursuant to the terms of Title 39, Chapter 1, Section 1 of the Ala. Code (1975),
and all the provisions of law with reference to this character of bond as set forth in said section or as may hereinafter
be enacted are hereby made a part hereof to the same extent as if set out herein in full.

IN' WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and said, Surety has
hereunto caused to be affixed its corporatje signature and seal, by its duly authorized officers on the jQ i& day
of D@(i Em@ﬁ 20 177

S T Bunn Construction Co., Inc.

Principal
By Som> o2 A
AT N N
S T Bunn, Jr. - President
Title \

Western Surety Company

Surety o ~
ATTEST: By: b5 @,}1/ |
é9~:#1£;2,gti Robert Gerald Plott - Attorney-In-Fact

Title

ﬂh&ﬂ-@é&

LICENSED RESIDENT AGENT
STATE OF AL.
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Vvestern Surety Lompany

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby
make, constitute and appoint

Robert W Poellnitz Jr, Walter Wayne Guy, Rick Manasco, Robert Gerald Plott, W Geoffrey
Plott, Anne M Leslie, Individually

of Tuscaloosa, AL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said
Attomney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attomey is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by
the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 23rd day of June, 2015.

WESTERN SURETY COMPANY

aul T. Bruflat, Vice President

State of South Dakota
County of Minnehaha

On this 23rd day of June, 2015, before me personally came Paul T. Bruflat, to me known, who, being by me duly swom, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges
same to be the act and deed of said corporation.

My commission expires M “ s
! G%SICH 2
z N pUBLIC 2 )
February 12, 2021 @ : am
. L] B
S. Eich, Notary Public
CERTIFICATE

[, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in
force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed
my name and affixed the seal of the said corporation this day of

WESTERN SURETY COMPANY

2 é L. Nelson, Assistant Secretary
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Authorizing By-Law
ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders
of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the
corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other
officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer
may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company.
The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attomey or other obligations of the

corporation. The signature of any such officer and the corporate seal may be printed by facsimile.
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

CONTRACTOR'’S RELEASE OF LIENS AND CLAIMS
Project No.

THIS Contractor's Release of Liens and Claims is made in accordance with that certain contract between the
CITY OF TUSCALOOSA, ALABAMA, a Municipal Corporation, (hereinafter the "City") and
(hereinafter the "Contractor” or undersigned), for a project known as
in regard to which the undersigned warrants and certifies to the City

as follows:

1. That there are no amounts owed by the undersigned or any tier of subcontractor or supplier of the
undersigned which could become the basis for a lien or suit against the properties of the Contractor or the property of
the City or any funds held by or in the possession of the City in regard to the Project.

2. That the undersigned has satisfied all claims and indebtedness of every nature in any way connected with
the work, including (but not limited to) all payrolls, amounts due to subcontractors, accounts for labor performed and
materials furnished, incidental services, liens and judgments.

3. In consideration of the receipt by the undersigned from the City of final payment under the above mentioned
contract, the undersigned hereby waives and relinquishes all liens and claims of lien which the undersigned may have
against the aforesaid property or funds; and further, undersigned also hereby remises, releases and forever discharges
the City, its officers, agents and employees, of any and all claims, demands and causes of action whatsoever which
the undersigned has, might have or could have against the City by reason of or arising out of the above-mentioned
contract. The undersigned further agrees to indemnify and hold the City, its officers, agents and employees harmless
against any and all claims or demands from subcontractors or suppliers arising out of the aforementioned contract.

IN WITNESS WHEREOF, the undersigned has duly executed this release this the day of
, 20 .
CONTRACTOR:
BY:
TITLE:

l, , after being duly sworn, depose and say as follows: That | am
the of the
Corporation and hereby certify that | am duly authorized to execute this Contractor's Release of Liens and Claims.

STATE OF ALABAMA )

TUSCALOOSA COUNTY ) CONSENT OF SURETY:
Sworn to and subscribed before me on this
the day of , 20 . SURETY
BY:
Notary Public ATTORNEY-IN-FACT FOR SURETY
Office of the City Attorney 60

Form No. PW-01/ Rev. 05-30-2017



CITY OF TUSCALOOSA PUBLIC WORKS

ROOFING GUARANTEE
Project No.
Name of Project
Location
Owner City of Tuscaloosa
General Contractor.
Address
Date of Acceptance Date of Expiration
1. The General Contractor does hereby certify to the City of Tuscaloosa that the roofing work included in this
contract was installed in strict accordance with all requirements of the plans and specifications.
2. The General Contractor does hereby guarantee the roofing and associated work including all flashing, both

composition and metal, against leaks due to faulty workmanship for a period of five (5) years and against leaks due to
faulty or defective materials for twenty (20) years, starting on the date of acceptance of the Project by the City.

3. Subject to the terms and conditions listed below, the General Contractor guarantees that during the Guarantee
Period he will at his own cost and expense, make or cause to be made such repairs to, or replacements of said work,
as are necessary to correct faulty and defective work and materials as are necessary to maintain said work in watertight
conditions, and further, to respond on or within three (3) calendar days upon proper notification of leaks or defects by
the City or Architect.

A Specifically excluded from this Guarantee are damages to the work, other parts of the building and
building contents caused by: Lightning, windstorm, hail storm and other unusual phenomena of elements; and, Fire.
When the work has been damaged by any of the foregoing causes, the Guarantee shall be null and void until such
damage has been repaired by the General Contractor, and until the cost and expense thereof has been paid by the
City or by the responsible party so designated.

B. During the Guarantee Period, if the City allows alteration of the work by anyone other than the
General Contractor, including cutting, patching and maintenance in connection with penetrations, and positioning of
anything on the roof, this Guarantee shall become null and void upon the date of said alterations. If the City engages
the General Contractor to perform said alterations, the Guarantee shall not become null and void, unless the General
Contractor, prior to proceeding with said work, shall have notified the City in writing, showing reasonable cause for
claim that said alterations would likely damage or deteriorate the work, thereby reasonably justifying a termination of
this Guarantee.

C. Future building additions will not void this guarantee, except for that portion of the future addition that
might affect the work under this contract at the point of connection of the roof areas, and any damage caused by such
addition. If this contract is for roofing of an addition to an existing building, then this guarantee covers the work involved
at the point of connection with the existing roof.

D. During the Guarantee Period, if the original use of the roof is changed and it becomes used for, but
was not originally specified for, a promenade, work deck, spray cooled surface, flooded basin, or other use of service
more severe than originally specified, this Guarantee shall become null and void upon the date of said change.

E. The City shall promptly notify the General Contractor of observed, known or suspected leaks, defects
or deterioration, and shall afford reasonable opportunity for the General Contractor to inspect the work, and to examine
the evidence of such leaks, defects or deterioration.

IN WITNESS THEREOF, this instrument has been duly executed this the___ day of .20

General Contractor's Authorized Signature
NAME AND TITLE
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CITY OF TUSCALOOSA
ASBESTOS AFFIDAVIT
Project No.
DATE:
BUILDING OWNER:
PROJECT:

TO WHOM IT MAY CONCERN:

The undersigned certifies that to the best of his knowledge, no products containing asbestos have been
included in the construction of the captioned Project. Special care was exercised to avoid asbestos-containing
products, including reviewing product data sheets, reviewing product labels, and visually verifying products in the field.
Special care to avoid asbestos has been used in the selection, purchase, and installation of products, including, but
not limited to, the following: concrete, batt insulation, roof insulation, building felts, mastics, waterproofing products,
adhesives, resilient flooring products, ceiling tiles, interior coatings, exterior coatings, roofing, pipe insulation, duct
insulation, and pre-assembled items of equipment.

Respectfully submitted,

Signature

Typed Name Title

Firm Name

Address

Sworn to and subscribed before me on this the
day of , 20

Notary Public. County, State
My Commission Expires:
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Client#: 1106711 STBUN

ACORD. CERTIFICATE OF LIABILITY INSURANCE ooty

12/01/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION 1S WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER SRS Jerry Plott

USI Ins Sves C/L Tuscaloosa I oo, Exy: 205-561-3189 | FAIE, No):

1701 McFarland Blvd., N AL 5. jerry.plott@usi.com

Tuscaloosa, AL 35406 INSURER(S) AFFGRDING COVERAGE NAIC #

205 345-6363 INSURER A : Phoenix Insuranco Company 25623

INSURED INSURER 8 ; Travelers Indemnity Co of Am 25666
$ T Bunn Construction Co., Inc. msm:: ¢ : Travelors Prop Cas Co of Am 25674
P.O. Box 20109 INSURER D : Al2bama Self Insured WC Fund 0000
Tuscaloosa, AL 35402 INSURER E ; Midwost Employers Casualty Co. 23612

INSURER F : Great American Insurance Co. 1 6691
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

'W TYPE OF INSURANCE w POLICY NUMBER W ﬁ%ﬁ)’ﬁ% | LIMITS
A | X| COMMERCIAL GENERAL LIABILITY DTCO6F635376PHX17 04/20/2017 | 04/20/2018] EACH OCCURRENCE 51,000,000
| cLams-mape @ OCCUR PRI QR IED o) |$300,000
|| MED EXP (Any cne ) 1s10,000
| PERSONAL & ADV INJURY _ |51,000,000
| GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
|| poLicy E‘ Secr D Loc PRODUCTS - COMP/OP AGG | 52,000,000
OTHER: $
B | AUTOMOBILE LIABILITY DT8105F856790TIA17 04/20/2017|04/20/2018) GOVEINED SINGLELIMIT [ .4 000,000
X| any auto BODILY INJURY (Per person) | $
: ALLOWNED SCHEDULED BODILY INJURY (Per accident) | §
| X| Hirep auTos Adtos ED [Fe acerenty MAGE s
$ .
C | X|UMBRELLAUAB | X | occur CUP2J8313711726 104/20/2017|04/20/2018] EACH OCCURRENCE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $5,000,000
DED I X| ReTENTION $10,000 s
D [WORKERS COMPENSATION N WC10003467002017A  [01/01/2017(01/01/2018 X [&ERnyre | (o0
E %gggm%w&gmg@lgmmmm NIA E.L. EACH ACCIDENT $1,000,000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
If yes, describe under
uEsthPnou OF OPERATIONS below E.L. DISEASE - POLICY umﬂ $1,000,000
F |Excess Liability TUE425929802 04/20/2017|04/20/2018 $15,000,000 Occurrence
$15,000,000 Aggregate
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schadul may bo attachod If more space is required)

RE: Disaster Recovery Streets Resurfacing-Phase lI, Project No. A17-1248. In regard to this project, the
City of Tuscaloosa, its officers, agents and employees are named as Additional Insured for General
Liability and Auto Liability on a primary and non-contributory basis if required by written contract. Waiver
of Subrogation is made on behalf of the City of Tuscaloosa, its officers, agents, employees and Program
Coordinator if required by written contract. 30 days notice of cancellation to be provided.

_CERTIFICATE HOLDER CANCELLATION
. SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
City of Tuscaloosa THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
P.O. Box 2089 ACCORDANCE WITH THE POLICY PROVISIONS,

Tuscaloosa, AL 35403

AUTHORIZED REPRESENTATIVE

. Lol eSS w2

© 1988-2014 ACORD CORPORATION. All rights reserved.
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PROJECT NAME
PROJECT NO.
CONTRACTOR/INSURED
STATE OF ALABAMA )
)
TUSCALOOSA COUNTY )

AGENT’S VERIFICATION OF CONTRACTOR'S INSURANCE

This is to certify to the City of Tuscaloosa, Alabama, a Municipal Corporation, that the Contractor in the above
referenced Project does possess a policy or policies of insurance reflected on the Certificate of Insurance issued for
the Project by the undersigned agency of which | am an authorized representative. | have read the contract document
as it relates to insurance requirements and said Contractor's insurance is effective as of the dates stated in the
certificate and meets or exceeds all ratings, limits, and amounts as required by the same.

This the day of , 20
AGENCY:
BY:
ITS:
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )

NOTICE OF CONDITIONAL BID AWARD
CITY OF TUSCALOOSA, ALABAMA

VIA FAGSIMILE:

TO: ST Bunn Construction Company, Inc. Project Name: Disaster Recovery Streets Resurfacing Ph Il
1904 University Blvd Project Numher:__A17-1248
Tuscaloosa, AL 35401 Date:_ November 28, 2017

You are here notified pursuant to Ala. Code §39-2-6 (1975), that the City of Tuscaloosa has made a conditional
bid award to you in regard to the above-referenced Project based upon your proposal of $_1,163.598.33

The above bid award [_] Does [X] Does Not include the following additive and/or deductive alternates as requested in
the bid documenis:

Additive Alternates Deductive Alternates
1. ($ ) 1. ($ )
2. ($ ) 2 $ )
3 ($ <) ($ )

Pursuant to Ala. Code §39-2-8 (1975), you are required to enter into a written confract on the form included in the
proposal, plans and specifications, furnish a performance bond and a payment bond executed by a surety company authorized
and qualified to make such bonds in the State of Alabama, in the amount required in the bid documents, and present evidence of
insurance also as required by the bid documents, within the period of time stated therein or, if no period of time is stated, within
thirty (30) days after the prescribed forms have been presented to you for signature.

Pursuant to Ala. Code §39-2-11 (1975), if you fail to execute the contract and furnish acceptable contract securities and
evidence of insurance as required by the bid documents within the period of time as set forth, the awarding authority may retain all
or a part of the proposal guarantee and may award the contract to the second lowest responsible responsive bidder. Under such
circumstances, the owner will be entitled to consider all rights arising out of its acceptance of your proposal as abandoned.

DONE this 28th day of November , 2017.

CITY OF TUSCALOOQOSA, ALABAMA
A MUNICIPAL CORPORATION

Post Office Box 2089

Tuscaloosa, Alabama 35403-2089

By: /é(/g :QW

City’s Reffesentative/Enginéer/Architect

ACCEPTANCE OF NOTICE
I, on behalf of the above named confractor, do hereby accept receipt of the above notice of conditional bid award and
acknowledge the contents of the same on this the day of 20
CONTRACTOR:
Byits:  [FRCS , ’ 1\
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

NOTICE TO PROCEED WITH PUBLIC WORKS PROJECT
CITY OF TUSCALOOSA, ALABAMA

Project Name: Disaster Recovery Streets Resurfacing Phase Il
Project No.: A17-1248
Date: November 28, 2017

TO: ST Bunn Construction Company, Inc.
1904 University Blvd
Tuscaloosa, AL 35401

Pursuant to Ala. Code §39-2-10 (1975), you are hereby notified to immediately commence work in full
accordance with the terms and conditions of the Contract Documents in the above referenced Project, dated

August 31 20 17 conorbefore  Javuary 9 20 /€@ , and
you are to complete the work within the time specified therein.

CITY OF TUSCALOOSA, ALABAMA
A MUNICIPAL CORPORATION
Post Office Box 2089

Tuscaloosa, Alabama 35403-2089

By: :
(/City's Representative”

ACCEPTANCE OF NOTICE

|, on behalf of the above named contractor, do hereby accept receipt of the above notice to proceed with the
referenced Project and acknowledge the contents of the same on this the day of 20

CONTRACTOR: o/ Bun~ g e frectio Lo, pyo
QVQ\IB n

By Its: Pf" sident \

A}

Office of the City Attorney 65
Form No. PW-01/ Rev. 05-30-2017



CONTRACT CHANGE ORDER NO.
City of Tuscaloosa, Office of the City Attorney

DATE: PROJECT:
TO:

(Contractor}

TERMS: You are hereby authorized, subject to the provisions of your Contract for this Project, to make the
following changes thereto in accordance with the attached Change Order Request and
supporting documents and to:

FURNISH the necessary labor, materials and equipment to:

TOTAL ADDITION OR REDUCTION TO CONTRACT PRICE:
(Note: Numbers in parentheses are deductions).

ORIGINAL CONTRACT PRICE

LESS CONTINGENCY/ALLOWANCE
NET ORIGINAL CONTRACT PRICE
Net total of previous Change Orders
Previous revised Contract Price

This Change Order No.
Revised Contract Price this date

[JAdd [JDeduct

€ €N N N P h&H

Extension of time resulting from this Change Order (Indicate number of calendar
days).

The amount of this Change Order will be the responsibility of

This Contract Madification constitutes full and mutual accord and satisfaction for all time and all cost related
to this change. By acceptance of this Contract Madification, the Contractor hereby agrees that the
modification represents an equitable adjustment to the Contract, and further, agrees to waive all right to file
any further claims or changes arising out of or as a result of this change, or the accumulation of executed
Contract Modifications on this Contract.

The Contractor and Owner(s) hereby agree to the terms of this Change Order as contained herein.

CONSENT OF SURETY CONTRACTING PARTIES
(Company) (Contractor)
By: By:
(Authorized Representative)
RECOMMENDED CITY OF TUSCALOOSA
By:
By:
(Design Engineer or Architect) (Mayor)
Office of the City Attorney 66
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CHANGE

CITY OF TUSCALOOSA ORDER
OFFICE OF THE CITY ATTORNEY REQUEST
OWNER: CITY OF TUSCALOOSA

ARCHITECT/ENGINEER:

CONTRACTOR:

PROJECT:

CHANGE ORDER REQUEST NO. DATE:

1. DESCRIPTION OF CHANGE:

2. CHANGE ORDER COSTS:

Proposal Attached Cost Estimated/Proposal Required
Item Quantity | Material Labor Labor Sub-Total
Unit Price | (Hours) | Unit Price Cost
a.
b.
C.
d.
e.
f.*
TOTAL:

*If more than 6 items, provide attachments.

3. INSTITUTED BY:

4. JUSTIFICATION OF NEED:
5. JUSTIFICATION OF CHANGE ORDER VERSUS COMPETITIVE BIDDING:
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6. COSTS REVIEW:

7. THIS CHANGE ORDER IS SUBMITTED FOR REVIEW AND APPROVAL AND IS
CLASSIFIED AS THE FOLLOWING TYPE: '

O

o oo O

Minor change of a total monetary value less than required for competitive bidding.

Changes for matters relatively minor and incidental to the original contract necessitated
by unforeseeable circumstances arising during the course of work.

Emergencies arising during the course of work.

Change or alternates provided for in the original bidding where there is no difference in
price of the Change Order from the original best bid on the Alternate.

Change of relatively minor terms not contemplated when the plans and specifications were
prepared and the Project was bid and which are in the public interest and do not exceed
10% of the Contract Price.

8. EXTENSION OF TIME REQUESTED: Calendar Days:

RECOMMENDED: APPROVED:
BY: BY:
Tuscaloosa’s Consulting Engineer/Architect Contractor
BY: BY:
City Representative Owner’s Legal Advisor
BY:

Owner’s Authorized Representative
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STATE OF ALABAMA
COUNTY OF TUSCALOOSA )
CITY OF TUSCALOOSA )
LEGAL NOTICE
NOTICE OF COMPLETION OF PUBLIC WORKS PROJECT
(Over $50,000)

Pursuant to Ala. Code §39-1-1 (1975), notice is hereby given that

has completed its contract with

(Name of Company)

the City of Tuscaloosa, Alabama, for the

{Name of Project)

located at . This notice will be
(Location of the Project)

published fora period of four (4) successive weeks beginning:

(Date)

A final settlement will not be made upon the contract until the expiration of thirty (30) days after
completion of notice. Any person or firm having claims on said Project for materials or labor should contact

the above contractor at;

{Address of Contractor)

in the time and manner as required by law.

CITY OF TUSCALOOSA
OFFICE OF THE CITY ATTORNEY
P. 0. BOX 2089
TUSCALOOSA, ALABAMA 35403

DATED:




CITY OF TUSCALOOSA
SPECIAL CONDITIONS FOR
FEDERALLY FUNDED CONTRACTS
L DEFINITIONS

“Construction Contract” means a contract for construction, rehabilitation, alteration, and/or repair, including
painting and decorating.

Contractor” means an entity that has entered into an agreement with the local government for the performance
of specific work on a project or activity, the provision of professional services, or for the supply of equipment and/or
materials.

. "means (Federal Agency).

“Local Government” means the City of Tuscaloosa.

“Program” means the
(Federal Program) operated under the provisions of

“Projects/Activities” means those undertakings which are included in the Program and are funded wholly or in
part by

“Project Area” means the corporate limits of the City of Tuscaloosa.

“Subcontractor” means a person, firm or corporation supplying services or labor and materials or only labor
or only materials for work at the site of the project, for and under contract or agreement with the Contractor.

I, CONFLICT OF INTEREST

A Interest of Members of the Local Government. No officer, employee or agent of the local government
who exercises any function or responsibilities in connection with the planning and carrying out of the program, or any
other person who exercises any functions or responsibilities in connection with the program, shall have any personal
financial interest, direct or indirect, in this contract, and the Contractor shall take appropriate steps to assure
compliance.

B. The Contractor agrees that it will incorporate into every subcontract required in writing the following
provision: Interest of Contractor and Employees. The Contractor agrees that no person who presently exercises any
functions or responsibilities in connection with the program, has any personal financial interest, direct or indirect, in this
contract. The Contractor further covenants that he presently has no interest and shall not acquire any interest, direct
or indirect, which would conflict in any manner or degree with the performance of his services hereunder.

The Contractor further covenants that in the performance of this contract no person having any confiicting
interest shall be employed. Any interest on the part of the Contractor or his employees must be disclosed to the City.
Provided, however, that this paragraph shall be interpreted in such a manner so as not to unreasonably impede the
statutory requirement that maximum opportunity be provided for employment of and participation by low income
residents of the area.

C. Provisions of the Hatch Act. Neither the funds provided by this agreement nor the personnel
employed in the administration of the agreed upon work shall be in any way or to any extent engaged in the conduct

of political activities in contravention of Chapter 15 of Title 5, U. S. Code.
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18 EQUAL OPPORTUNITY REQUIREMENTS: During the performance of this contract, the Contractor agrees
as follows: .

A The Contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, national origin, age, or disability. The Contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment without regard to their race, color, religion,
sex, national origin, age, or disability. Such action shall include, but not be limited to the following: employment,
upgrading, demotion, or transfer; recruitment, or recruitment advertising; layoff or termination; rates of pay or other
forms of compensations; and selection of training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices setting forth the provisions of this
non-discrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color,
religion, sex, national origin, age, or disability.

C. The Contractor will send to each labor union or representative of workers with which he has collective
bargaining agreement or other contract or understanding, a notice advising the said labor union or workers’
representatives of the Contractor's commitments under this section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

D. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and
of the rules, regulations, and relevant orders of the Secretary of Labor.

E. The Contractor will furnish to the local government all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the local government, HUD, and the Secretary
of Labor for purposes of investigation to ascertain compliance with such rules regulations, and orders.

F. In the event of the Contractor's non-compliance with the nondiscrimination clauses of this agreement
or with any of the said rules, regulations, or orders, this agreement may be canceled, terminated, or suspended in
whole or in part and the Contractor may be declared ineligible for further local government contracts in accordance
with procedures authorized in Executive Order 11246 of September 24 1965, and such other sanctions may be imposed
and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of
the City, Secretary of Labor, or as otherwise provided by law.

G. The Contractor will include the provisions of paragraph 1 through 6 above in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the local government or the Secretary of Labor
issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The Contractor will take such action with respect to any subcontract or
purchase order as may be directed as a means of enforcing such provisions, including sanctions for noncompliance:
Provided however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the City, the Contractor may request the local government to
enter info such litigation to protect the interests of the local government.

H. The Contractor agrees that it will assist and cooperate actively with the local government and the
Secretary of Labor in obtaining the compliance of subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the local government and the Secretary of
Labor such information as they may require for the supervision of such compliance, and that it will otherwise assist the
local government in the discharge of its primary responsibility for securing compliance.

l. The Contractor further agrees that it will refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1865, with a Contractor debarred from, or who has
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not demonstrated eligibility for, Government contracts and federally assisted construction contracts pursuant to the
Executive Order. In addition, the agency agrees that if it fails or refuses to comply with these undertakings, the local
government may take any or all of the following actions: terminate or suspend in whole or in part this contract; refrain
from extending any further assistance to the Contractor under the program with respect to which the failure or refusal
occurred until satisfactory assurance of future compliance has been received from such Contractor.

J. Non-segregated Facilities. The Contractor certifies that he does not maintain or provide for his
employees any segregated facilities at any of his establishments and that he does not permit his employees to perform
their services at any location, under his control, where segregated facilities are maintained. The Contractor covenants
that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and that
he will not permit his employees to perform their services at any location, under his control, where segregated facilities
are maintained. As used in this paragraph, the term “segregated facilities” means any waiting rooms, work areas,’
restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided
for employees which are segregated on the basis of race, creed, color, or national origin, because of habit, local custom,
or otherwise.

K. No person in the United States shall, on the ground of race, color, religion, sex, or national origin, be
excluded from participation in, be denied the benefits of, or be subject to discrimination under any program or activity
made possible by or resulting from this contract. The agency and each employer will comply with all requirements
imposed by or pursuant to Title VI of the Civil Rights Act of 1964.

L. The Contractor shall maintain data which records its affirmation action in equal opportunity
employment, including but not limited to employment, upgrading, demotions, transfers, recruitment or recruitment
advertising, layoffs or terminations, pay or other compensation, and selection for training.

Iv. LABOR STANDARDS PROVISIONS - CONSTRUCTION CONTRACTS ONLY

A Contract Work Hours and Safety Standards Act

1. Overtime Requirements. No' Contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any laborer or mechanic in any work-week in which he is employed on
such work to work in excess of forty hours in any work-week unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times his basic
rate of pay for all hours worked in excess of forty hours in any work-week.

2, Violations; Liability for Unpaid Wages; Liquidated Damages. In the event of any violation of
the clause set forth in subparagraph 1, the Contractor and any subcontractor responsible
therefore shall be liable to any affected employee for his unpaid wages. In addition, such
Contractor and subcontractor shall be liable to the City for liquidated damages. Such
liquidated damages shall be computed with respect to each individual laborer or mechanic
employed in violation of the clause set forth in subparagraph 1 in the sum of $10 for each
calendar day on which such employee was required or permitted to work in excess of the
standard work-week of forty hours without payment of the overtime wages required by the
clause set forth in subparagraph 1.

3. Withholding for Unpaid Wages and Liquidated Damages. The local government may
withhold or cause to be withheld, from any monies payable on account of work performed
by the Contractor or subcontractor, such sums as may administratively be determined to be
necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and
liquidated damages.

Office of the City Attorney 72
Form No. PW-01/ Rev. 05-30-2017



B. Employment of Certain Persons Prohibited. No person under the age of sixteen years and no person
who at the time, is serving sentence in a penal or correctional institution shall be employed on the work covered by this
contract.

C. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the labor
standards provisions of this contract are applicable shall be discharged or in any other manner discriminated against
by the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be
instituted any proceedings or has testified or is about to testify in any proceedings under or relating to the labor
standards applicable under this contract.

D. Questions Concerning Certain_Federal Statutes and Regulations. All questions arising under this
contract which relate to the application or interpretation of the aforesaid Contract Work Hours and Safety Standards
Act, the regulations issued by the Secretary of Labor, United States Department of Labor, pursuant to said Act, or the
labor standards provisions of any other pertinent Federal statute, shall be referred, through the City of Tuscaloosa and
the Secretary of Housing and Urban Development, to the Secretary of Labor, United States Department of Labor, for
said Secretary’s appropriate ruling or interpretation which shall be authoritative and may be relied upon for the purpose
of this contract.

V. ENVIRONMENTAL PROTECTION REQUIREMENTS

A The Contractor hereby agrees that any facility to be utilized in the performance of any nonexempt
contract or subcontract shall not be a facility included on the list of Violating Facilities issued by the Environmental
Protection Agency (EPA) pursuant to 40 CFR 15.20.

B. The Contractor also agrees to comply with all the requirements of Section 114 of the Clean Air Act,
as amended, (42 USC 1857¢-8) and Section 308 of the Federal Water Pollution Control Act, as amended, (33 USC
1318) relating to inspection, monitoring, entry, reports and information, as well as all other requirements specified in
said Section 114 and Section 308, and all regulations and guidelines issued thereunder.

C. As a condition of the award of the contract, the Contractor agrees to give prompt nofice to the City
of any notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized or to be
utilized for the contract is under consideration to be listed on the EPA List of Violating Facilities.

D. The Contractor agrees that it will include or cause to be included the criteria and requirements in
subparagraph A through D of this section in every nonexempt subcontract and that it will take such action as the City
or the EPS may direct as a means of enforcing such provisions.

VI FINANCIAL MANAGEMENT: The Contractor shall maintain effective control over and accountability for all
funds, property, and other assets that are provided for by this agreement. The Contractor shall adequately safeguard
all such assets and shall assure that they are used solely for authorized purposes.

A Ineligible Costs. In addition to any costs that are ineligible under other criteria included herein the

following costs are specifically ineligible:

1. Bad Debts. Any loses arising from uncollected accounts and other claims, and related costs.

2, Contingencies. Contributions to a contingency reserve or any similar provisions for
unforeseen events.

3. Contributions and Donations.

4, Entertainment. Costs of amusements, social activities, and incidental costs, such as meals,
beverages, lodgings, and gratuities, relating to entertainment.

5. Fines and Penalties. Costs resulting from violations of or failure to comply with Federal,
State, and local laws and regulations.

6. Interest and Other Financial Costs. Interest on borrowing (however represented), bond

Office of the City Attorney 73

Form No. PW-01/ Rev. 05-30-2017



discounts, cost of financing and refinancing operations, and legal and professional fees paid
in connection herewith.

7. Legislative Expenses. Salaries and other expenses of local government bodies such as
county supervisors, city councils, school boards, efc., whether incurred for purposes of
legislation or executive direction.

8. Membership Expenses. Cost of membership in an organization which devotes a substantial
part of its activities to influencing legislation.
9. Travel. Costs in excess of those allowed by the Contractor for its equivalent employees. In

any case, the difference in cost between first-class air accommodations and less-than-first-
class air accommodations are not available and is so documented.

10. Meeting Attendance. Costs of attending meetings which are not open for attendance on a
non-segregated basis.
B. Property Management Standards. The Contractor's property management standards for non-
expendable personal property acquired under this contract shall include the following procedural requirements:
1. Property records shall be maintained accurately and provide for: a description of the

property; manufacturer's serial number or other identification number; acquisition data, cost,
and source of property; percentage of Federal funds used in the purchase of property;
location, use and condition of the property; and ultimate disposition data including sales
price or the method used to determine current fair market value.

2. A physical inventory of property shall be taken and the results reconciled with the property
records at least once each year fo verify the existence, current utilization, and continued
need for the property.

3. A control system shall be in effect to ensure adequate safeguards to prevent loss, damage,

or theft to the property. Any loss, damage, or theft of non-expendable property shall be
investigated and fully documented.

4, Adequate maintenance procedures shall be implemented to keep the property in good
condition.
C. Procurement Standards
1. The Contractor shall maintain a code or standard of conduct which shall govern the

performance of its officers, employees, or agents in contracting with and expending grant
funds. Local government officers, employees, or agents shall neither solicit nor accept
gratuities, favors, or anything of monetary value from Contractors or potential Contractors.

2. All procurement transactions regardless of whether negotiated or advertised and without
regard to dollar value shall be conducted in a manner so as to provide maximum open and
free competition.

VIl GENERAL REQUIREMENTS

A Retention of Records. All records maintained by the Contractor that pertain to this agreement shall
be retained by the Contractor for a period of three years or such longer period as the local government or HUD may
require in specific cases. ‘

B. Reports and Information. The Contractor, at such times as the local government may require, shall
furnish such statements, reports, records, data and information, as may be requested pertaining to matters covered by
this agreement.

C. Audit Requirements. The local government, the Comptroller General of the United States, and/or __
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(Federal Agency), or any of the duly authorized representatives shall
have access to all tasks, accounts, records, reports, files and other papers or property of the Contractor pertaining to
funds provided under this agreement for the purpose of making surveys, audits, examinations, excerpts, and
transcripts. The Contractor’s financial management system shall be audited at least once a year. Audits may be made
at less frequency considering the nature, size and complexity of the activity. The Contractor shall implement a
systematic method to assure timely and appropriate resolution of audit findings and recommendations.

D. Breach of Contract Terms and Conditions. In the event of the Contractor's noncompliance with the
terms and conditions of this contract or with any of the said rules, regulations or orders, this contract may be canceled,
terminated or suspended in whole or in part. Provided, that the right of the Contractor to proceed with this contract shall
not be terminated or the Contractor charged with liquidated damages because of delays in the completion of the work
due to unforeseeable causes beyond the control and without the fault or negligence of the Contractor, including but not
restricted, to acts of God, or of the public enemy, acts of the Government, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and unusually severe weather or delays of subcontractors due to such causes,
if the Contractor shall within ten days from the beginning of any such delay notify the City in writing of the cause of the
delay. The City shall ascertain the facts and the extent of the delay and extend the time for completing the work when,
in the City's judgment, the findings of fact justify such an extension, and the City's findings of fact thereon shall be final
and conclusive on the parties hereto, subject only to appeal, within thirty days, by the Contractor to the City whose
decision on such appeal as to the facts of delay and the extension of time for completing the work shall be final and
conclusive on the parties hereto.

E. Safety Standards. No Contractor or subcontractor contracting for any part of a construction contract
shall require any laborer or mechanic employed in the performance of the contract to work in surroundings or under
working conditions which are unsanitary, hazardous, or dangerous to his health or safety, as determined under
construction safety and health standards promulgated by the Secretary of Labor.

F. Lead-based Paint Regulations. The construction or rehabilitation of residential structures with
assistance provided under this contract is subject to the HUD Lead-based Paint regulations, 24 CFR part 35. Should
this contract include activities involving the construction or rehabilitation of residential structures, the Contractor hereby
agrees to comply with the regulations of 24 CFR part 35.

G. Subcontracts. The Contractor shall insert in any subcontracts all of the terms and conditions set forth
in this contract and also a clause requiring the subcontractors to include these terms and conditions in any lower tier
subcontracts which they may enter into, together with a clause requiring this insertion in any further subcontracts that
may in turn be made.

H. Davis-Bacon. As applicable, Contractors shall comply with the Davis-Bacon Act (40 U.S.C. 276a to
276a-7) as supplemented by Department of Labor regulations (29 CFR Part 5), the provisions of which are incorporated
by reference into this contract as if contained herein.

l. Debarment of contactors/subcontractors / City's right to monitor. All contracting and subcontracting
agencies shall be actively registered in the sam.gov system and have a non-debarred status to perform work. The City
of Tuscaloosa shall have all rights to any and all documentation related to the project. Periodic monitoring visits will
be performed by City of Tuscaloosa staff to ensure all federal and contract requirements are followed.

J. Green Building Standard for Replacement and New Construction of Residential Housing.
Contractors must meet the Green Building Standard in this subparagraph for: (i) all new construction of residential
buildings; and (ii) all replacement of substantially-damaged residential buildings. Replacement of residential buildings
may include reconstruction (i.e., demolishing and re-building a housing unit on the same lot in substantially the same
manner) and may include chances to structural elements such as flooring systems, columns or load bearing interior or
exterior walls. For purposes of this Notice, the Green Building Standard means the contractor will require that all
construction covered by subparagraph, above, meet an industry-recognized standard that has achieved certification
under at least one of the following programs (i) ENERGY STAR (Certified Homes or Multifamily High Rise); (i)
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Enterprise Green Communities; (i) LEED (NC, Homes, Midrise, Existing Buildings O&M, or Neighborhood
Development); (iv) ICC-700 National Green Building Standard; (v) EPA Indoor AirPlus (ENERGY STAR a prerequisite);
or (vi) any other equivalent comprehensive green building program, including regional programs. Standards for
rehabilitation of non-substantially-damaged residential buildings: For rehabilitation other than that described in
subparagraph, above, contractors must follow the guidelines specified in the HUD CPD Green Building Retrofit
Checklist, available on the CPD Disaster Recovery Web site. Contractors must apply these guidelines to the extent
applicable to the rehabilitation work undertaken, including the use of mold resistant products when replacing surfaces
such as drywall. When older or obsolete products are replaced as part of the rehabilitation work, rehabilitation is
required to use ENERGY STAR- labeled, WaterSense labeled, or federal Energy Management Program (FEMP)-
designated products and appliances. Implementation: For construction projects completed under construction, or
under contract prior to the date that federal assistance was approved for the project the contractor is encouraged to
apply the applicable standards to the extent feasible but the Green Building Standard is not required; (ii) for specific
which an ENERGY STAR-or-WaterSense-labeled or FEMP-designated product does not exist, the requirement to use
such products does not apply. The City encourages contractors to implement green infrastructure policies to the extent
practicable.

Vil.  ADECA-FUNDED CONTRACTS: The Contractor shall include the following provisions in all construction
contracts funded by the Alabama Department of Ecoromic and Community Affairs (ADECA). For all ADECA-funded
construction contracts, in the event the provisions contained in this section conflict with provisions contained elsewhere
in this document, the provisions contained in this section shall prevail.

A. Section 109 Clause, Housing and Community Development Act of 1974. No person in the United
States shall on the grounds of race, color, national origin or sex be excluded from participation in, be denied the benefits
of, or be subjected to discrimination under any program or activity funded in whole or in part with funds made available
under this fitle.

B. Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive

Order 11246) (applicable to contract/subcontracts exceeding $10,000). Contractor's attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment Opportunity Construction Contract Specifications”

set forth herein.
The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows:

Goals for Goals for

Minority Female ‘
Participation Participation

(Insert Goals) (Insert Goals)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or Federally
assisted) performed in the covered area. If the Contractor performs construction work in a geographic area located
outside of the covered area, it shall apply the goals established for such geographic area where the work is actually
performed. With regard to this second area, the Contractor also is subject to the goals for both its Federally involved
and non-Federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based
on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for the geographical area
where the contract resulting from this solicitation is to be performed. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the Contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting
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the Contractor's goals shall be a violation of the Contract, the Executive Order and the regulations in 41 CFR 60-4.
Compliance with the goals will be measured against the total work hours performed.
C. "Section 3" Compliance in the Provision of Training, Employment and Business Opportunities.

1.

2.

The work to be performed under this Contract is a project assisted under a program
providing direct Federal financial assistance from the Department of Housing and Urban
Development and is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12, U.S.C. 1701u. Section 3 requires that fo the
greatest extent feasible, opportunities for training and employment be given lower income
residents of the project area and contracts for work in connection with the project be
awarded to business concerns which are located in, or owned in substantial part by, persons
residing in the area of the project.

The parties to this Contract will comply with the provisions of said Section 3 and the regulations

issued pursuant thereto by the Secretary of Housing and Urban Development set forth in
24 CFR 135, and all applicable rules and orders of the Department issued thereunder prior
to the execution of this Contract. The parties to this Contract certify and agree that they are
under no contractual or other disability which would prevent them from complying with these
requirements.

The Contractor will send to each labor organization or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, if any, a notice
advising the said labor organization or workers' representative of this commitment under
this Section 3 clause and shall post copies of the notice in conspicuous places available to
employees and applicants for employment or training.

The Contractor will include this Section 3 clause in every subcontract for work in connection

with the project and will, at the direction of the applicant for or recipient of Federal financial
assistance, take appropriate action pursuant to the subcontract upon a finding that the
Subcontractor is in violation of regulations issued by the Secretary of Housing and Urban
Development, 24 CFR Part 135. The Contractor will not subcontract with any Subcontractor
where it has notice or knowledge that the latter has been found in violation of regulations
under 24 CFR Part 135 and will not let any subcontract unless the Subcontractor has first
provided it with a preliminary statement of ability to comply with the requirements of these
regulations. _
Compliance with the provisions of Section 3, the regulations set forth in 24 CFR Part 135,
and all applicable rules and orders of the Department issued hereunder prior to the
execution of the Contract, shall be a condition of the Federal financial assistance provided
to the project, binding upon the applicant or recipient for such assistance, its successors
and assigns. Failure to fulfill these requirements shall subject the applicant or recipient, its
contractors and subcontractors, its successors and assigns to those sanctions specified by
the grant or loan agreement or contract through which Federal assistance is provided, and
to such sanctions as are specified in 24 CFR Part 135.

D. Section 402 Veterans of the Vietnam Era (if $10,000 or over). Affirmative Action for Disabled

Veterans and Veterans of the Vietnam Era.

1.

Office of the City Attorney

The Contractor will not discriminate against any employee or applicant for employment
because he or she is a disabled veteran or veteran of the Vietnam era in regard to any
position for which the employee or applicant for employment is qualified. The Contractor
agrees to take affirmative action to employ, advance in employment and otherwise treat
qualified disabled veterans and veterans of the Vietnam era without discrimination based
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on their disability or veteran status in all employment practices such as the following:
employment upgrading, demotion or transfer, recruitment, advertising, layoff or termination,
rates of pay or other forms of compensation, and selection for training, including
apprenticeship.

The Contractor agrees that all suitable employment openings of the Contractor which exist
at the time of the execution of this Contract and those which occur during the performance
of this Contract, including those not generated by this Contract and including those
occurring at an establishment of the Contractor other than the one wherein the Contract is
being performed but excluding those of independently operated corporate affiliates, shall
be listed at an appropriate local office of the State employment service system wherein the
opening accurs. The Contractor further agrees to provide such reports to such local office
regarding employment openings and hires as may be required. State and local government
agencies holding Federal contracts of $10,000 or more shall also list all their suitable
openings with the appropriate office of the State employment service, but are not required
to provide those reports set forth in paragraphs 4 and 5.

Listing of employment openings with the employment service system pursuant to this clause
shall be made at least concurrently with the use of any other recruitment source or effort
and shall involve the normal obligations which attach to the placing of a bona fide job order,
including the acceptance of referrals of veterans and non-veterans. The listing of
employment openings does not require the hiring of any particular job applicant or from any
particular group of job applicants, and nothing herein is intended to relieve the Contractor
from any requirements in Executive Orders or regulations regarding nondiscrimination in
employment.

The reports required by paragraph 2 of this clause shall include, but not be limited to, periodic

reports which shall be filed at least quarterly with the appropriate local office or, where the
Contractor has more than one hiring location in a State, with the central office of that State
employment service. Such reports shall indicate for each hiring location (1) the number of
individuals hired during the reporting period, (2) the number of nondisabled veterans of the
Vietnam era hired, (3) the number of disabled veterans of the Vietnam era hired, and (4)
the total number of disabled veterans hired. The reports should include covered veterans
hired for on-the-job training under 38 U.S.C.1787. The Contractor shall submit a report
within 30 days after the end of each reporting period wherein any performance is made on
this Contract identifying data for each hiring location copies of the reports submitted until
the expiration of one year after final payment under the Contract, during which time these
reports and related documentation shall be made available, upon request, for examination
by any authorized representatives of the contracting officer or of the Secretary of Labor.
Documentation would include personnel records respecting job openings, recruitment and
placement.

Whenever the Contractor becomes contractually bound to the listing provisions of this
clause, it shall advise the employment service system in each State where it has
establishments of the name and location of each hiring location in the State. As long as the
Contractor is contractually bound to these provisions and has so advised the State system,
there is no need to advise the State system of subsequent contracts. The Contractor may
advise the State system when it is no longer bound by the contract clause.

This clause does not apply to the listing of employment openings which occur and are filled
outside of the 50 states, the District of Columbia, Puerto Rico, Guam and the Virgin Islands.
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10.

1.
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The provisions of paragraphs 2, 3, 4 and 5 of this clause do not apply to openings which the
Contractor proposes to fill from within his own organization or to fill pursuant to a customary
and traditional employer-union hiring arrangement. This exclusion does not apply to a
particular opening once an employer decides to consider applicants outside of his own
organization or employer-union arrangement for that opening.

As used in this clause:

a. “All suitable employment openings” includes, but is not limited to, openings which
occur in the following .job categories: production and nonproduction; plant and
office; laborers and mechanics; supervisory and nonsupervisory; technical; and
executive, administrative, and professional openings that are compensated on a
salary basis of less than $25,000 per year. This term includes full-time
employment, temporary employment of more than three days' duration, and part—
time employment. It does not include openings which the Contractor proposes to
fill from within his own organization or to fill pursuant to a customary and traditional
employer—union hiring arrangement nor openings in an educational institution
which are restricted to students of that institution. Under the most compelling
circumstances an employment opening may not be suitable for listing, including
such situations where the needs of the Government cannot reasonably be
otherwise supplied, where listing would be contrary to national security, or where
the requirement of listing would otherwise not be for the best interest of the
Government.

b. “Appropriate office of the State employment service system” means the local office
of the Federal-State national system of public employment offices with assigned
responsibility for serving the area where the employment opening is to be filled,
including the District of Columbia, Guam, Puerto Rico and the Virgin Islands.

c. “Openings which the Contractor proposes to fill from within his own organization”
means employment openings for which no consideration will be given to persons
outside the Contractor's organization (including any affiliates, subsidiaries, and the
parent companies) and includes any openings which the Contractor proposed to
fill from regularly established “recall” lists.

d.  "Openings which the Contractor proposes to fill pursuant to customary and traditional
employer-union hiring arrangements” means employment openings which the
Contractor proposes to fill from union halls, which is part of the customary and
traditional hiring relationship which exists between the Contractor and
representatives of his employees.

The Contractor agrees to comply with the rules, regulations and relevant orders of the
Secretary of Labor issued pursuant to the Act.
In the event of the Contractor's non-compliance with the requirements of this clause, actions
for non-compliance may be taken in accordance with the rules, regulations and relevant
orders of the Secretary of Labor issued pursuant fo the Act.
The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices in a form to be prescribed by the Director, provided by
or through the contracting officer. Such notice shall state the Contractor’s obligation under
the law to take affirmative action to employ and advance in employment qualified disabled
veterans and veterans of the Vietnam era for employment, and the rights of applicants and
employees.
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12.  The Contractor will notify each labor union or representative of workers with which it has a
collective bargaining agreement or other contract understanding, that the Contractor is
bound by the terms of the Vietham Era Veterans Readjustment Assistance Act, and is
committed to take affirmative action to employ and advance in employment qualified
disabled veterans and veterans of the Vietnam era.

13. The Contractor will include the provisions of this clause in every subcontract or purchase
order of $10,000 or more unless exempted by rules, regulations or orders of the Secretary
issued pursuant to the Act, so that such provisions will be binding upon each Subcontractor
or vendor. The Contractor will take such action with respect to any subcontractor or
purchase order as the Director of the Office of Federal Contract Compliance Programs may
direct to enforce such provisions, including action for non-compliance.

E. Certification of Compliance with Air and Water Acts (applicable to Federally assisted construction
contracts and related subcontracts exceeding $100,000). Compliance with Air and Water Acts. During the
performance of this Contract, the Contractor and all Subcontractors shall comply with the requirements of the Clean
Air Act, as amended, 42 USC 1857 et seg., the Federal Water Pollution Contract Act, as amended, 33 USC 1251 et
seq., and the regulations of the Environmental Protection Agency with respect thereto, at 40 CFR Part 15, as amended.
In addition to the foregoing requirements, all nonexempt Contractors and Subcontractors shall furnish to the Owner,
the following:

1. A stipulation by the Contractor or Subcontractors that any facility to be utilized in the
performance of any nonexempt contract or subcontract is not listed on the List of Violating
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20.

2. Agreement by the Contractor to comply with all the requirements of Section 114 of the Clean
Air Act, as amended, (42 USC 1857¢-8) and Section 308 of the Federal Water Pollution
Control Act, as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports
and information, as well as all other requirements specified in said Section 114 and Section
308, and all regulations and guidelines issued thereunder.

3. Astipulation that as a condition for the Contract, prompt notice will be given of any notification
received from the Director, Office of Federal Activities, or EPA indicating that a facility
utilized, or to be utilized for the Contract, is under consideration to be listed on the EPA List
of Violating Facilities.

4, Agreement by the Contractor that he will include, or cause to be included, the criteria and
requirements in paragraphs A through D of this section in every nonexempt subcontract
and requiring that the Contractor will take such actions as the Government may direct as a
means of enforcing such provisions.

F. Compliance with Copeland Act Requirements. The contractor shall comply with the requirements of
29 CFR Part 3 which are incorporated by reference in this contract.

G. Drug-Free Workplace Requirements. The Drug-Free Workplace Act of 1988 (42 U.S.C. 701)
requires grantees (including individuals) of federal agencies, as a prior condition of being awarded a grant, to certify
that they will provide drug-free workplaces. Each potential recipient must certify that it will comply with drug-free
workplace requirements in accordance with the Act and with HUD's rules at 24 CFR part 24, subpart F.

H. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). Contractors who apply or bid for an award of

$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or
employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352.
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Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with obtaining any
Federal award. Such disclosures are forwarded from tier to tier up to the recipient.

Iv. DISASTER RECOVERY FUNDED CONTRACTS:___The Contractor shall include the following provisions in
all Disaster Recover (DR) funded construction contracts. For all DR-funded construction contracts, in the event the
provisions contained in this section conflict with provisions contained elsewhere in this document, the provisions
contained in this section shall prevail.

A The Contractor agrees to abide by all applicable Federal regulations in receiving, disbursing and
accounting for Community Development Block Grant funds including, but not limited to all applicable sections of 24
CFR 570.

B. ADA Compliance. The Contractor hereby covenants and agrees that, in performing its
responsibilities and obligations hereunder, the Contractor, its officers, agents or employees will not, on the grounds of
race, color, sex, religion, national origin, disability or age, discriminate or permit discrimination against any person or
groups of persons in any manner. The Contractor further agrees to comply with all applicable State and Federal
ordinances and regulations, including but not limited to, the Rehabilitation Act of 1973, the Americans with Disabilities
Act (ADA), the Civil Rights Act of 1864 and any regulations promulgated there under.

C. Section 3 Compliance. The work to be performed under this contract is subject to the requirements
of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The
purpose of section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, be directed to low- and very low-
income persons, particularly persons who are recipients of HUD assistance for housing. The parties to this contract
agree to comply with HUD's regulations in 24 CFR Part 135, which implement section 3. As evidenced by their
execution of this contract, the parties to this contract certify that they are under no contractual or other impediment that
would prevent them from complying with the part 135 regulations. Contractor agrees to send to each labor organization
or representative of workers with which the Contractor has a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers' representative of the Contractor's commitments under this
section 3 clause, and will post copies of the notice in conspicuous places at the work site where both employees and
applicants for training and employment positions can see the notice. The notice shall describe the section 3 preference,
shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking applications for each of the positions; and
the anticipated date the work shall begin. Contractor agrees to include this section 3 clause in every subcontract
subject to compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause, upon a finding that the subcontractor is in violation
of the regulations in 24 CFR Part 135. Contractor will not subcontract with any subcontractor where the Contractor
has notice or knowledge that the subcontractor has been found in violation of the regulations in 24 CFR Part 135.
Contractor will certify that any vacant employment positions, including training positions, that are filled (1) after
Contractor is selected by before the contract is executed, and (2) with persons other than those to whom the regulations
of 24 CFR part 135 require employment opportunities to be directed, were not filled to circumvent the Contractor’s
obligations under 24 CFR part 135. Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions,
termination of this contract for default, and debarment or suspension from future HUD assisted contracts.

D. Section 109 Compliance. No person in the United States will, on the ground of race, color, national
origin, religion, or sex, be excluded from participation in, be denied the benefits of, or be subjected to discrimination
under any program or activity administered of provided under this Agreement, pursuant to Section 109 of title | of the
Housing and Community Development Act of 1974 (Title I) (42 U.S.C. 5309).

E. Section 402 Compliance. Contractors and subcontractors shall take affirmative action to employ and
advance in employment qualified covered veterans. Disabled veterans, recently separated veterans (veterans within 3
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years of their discharge or release from active duty), veterans who served on active duty during a war or in a campaign
or expedition for which a campaign badge has been authorized (referred to as “other protected veterans”), and Armed
Forces service medal veterans are covered veterans under VEVRAA, pursuant to the Vietnam Era Veterans'
Readjustment Assistance Act of 1974, as amended (VEVRAA).

F. Copeland Anti-Kickback Act Compliance. Pursuant to The Copeland "Anti-Kickback" Act, 40 USC
§3145 and 18 USC §874, no contractor or subcontractor operating under this agreement shall induce an employee to
give up any part of the compensation to which he or she is entitled under his or her contract of employment. Contractors
and subcontractors shall submit a weekly statement of the wages paid to each employee performing on covered work
during the preceding payroll period.

G. Affirmative Action. During the performance of this contract, the contractors and subcontractors
operating under this agreement shall not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to their race, color, religion, sex, or
national origin. Contractors and subcontractors operating under this agreement shall comply with Affirmative Action
laws and regulations to ensure equal employment opportunities, including, but not limited to 41 CFR Part 60-1; 41 CFR
Part 60-2; 41 CFR Part 60-250; 41 CFR Part 60-741; compliance with E.O. 11246, “Equal Employment Opportunity,”
as amended by E.O. 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity.”

H. Compliance with Goals for Minority and Female Participation. The City of Tuscaloosa has voluntarily
adopted a Minority / Disadvantaged Business Enterprise ("MBE/DBE/WBE") Program designed to encourage the
participation and development of minority and disadvantaged business enterprises and to promote equal business
opportunities to the fullest extent allowed by state and federal law. It is the intent of the City to foster competition
among contractors, suppliers, and vendors that will result in better quality and more economical services rendered to
the City. Under this policy, the City of Tuscaloosa has established a goal of ten to twenty percent (10-20%) inclusion
of minority and disadvantaged business enterprises for all services required to deliver City projects. In no case shall
the stated percentage be the determining factor in contract awards. Rather, contractors must demonstrate a good faith
effort to attain the desired percentage goal. The Developer is encouraged to adopt corresponding goals to those of the
City's Minority / Disadvantaged Business Enterprise ("MBE/DBE/WBE") Program.

l. Compliance with Environmental Laws; including The Clean Air Act and Clean Water Act. Contractors
and subcontractors operating under this agreement shall be responsible for ensuring compliance with Federal, State,
or local pollution control laws and related requirements, including but not limited to the Clean Air Act (42 U.S.C. 7401
et seq.) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.). If a contracting officer
becomes aware of noncompliance with clean air or water standards in facilities used in performing nonexempt
contracts, that contracting officer shall notify the agency head, or a designee, who shall promptly notify the EPA
Administrator or a designee in writing.

J. Byrd Anti-Lobbying Agreement. Contractors operating under this agreement shall file the required
certification under the Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). Each tier certifies to the tier above that it will
not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an
employee of a member of Congress in connection with obtaining any Federal contract, grant or any other award
covered by 31 U.S.C. 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place in
connection with obtaining any Federal award. Such disclosures are forwarded from tier fo tier up to the recipient.

K. HUD Form 4010 See next page.
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Federal Labor Standards Provisions

Office of Labor Relations

U.8. Department of Housing
end Urban Development

Applicability

The Projsct or Program lo which the canstruation work
covared by (his contract pertains is belng assisted by the
United States of America and the following Foderal Labor
Standards Provisions are Included In this Contract
pursuant to the provislons appllcable to such Faderal
assistance.

A. 1. (I) Minimum Wagoes. All Iaborers and mechanics
employed or working upon the site of the work, wiil ba patd
unconditionally and not lass often then once a weak, and
without subsequent deduction or rebate on any account
(excepl such payroll deductions as ars permitted by
regulations Issued by the Socrotary of Labor under the
Copetand Act (29 CFR Part 3), tho full amount of wages
end bona flde fringe banefils (or cash equivalonts thereof)
due al time of paymeni computed et rales not less then
those contained In (he wage determination of tho
Secratary of Labor which is attached hereto and made &
part hereof, regardless of any contracluel relationship
which may bo alleged to exist batween the contractor and
such laborars and mechanics. Contributions made or
costs reasonably anlicipated for bona flde fringe benefils
undar Section I(b){2) of the Davis-Bacon Ac! on behalf of
leborers or mechanics are constdered wages pald lo such
Ishorers or mechanlcs, subjsct to the provislons of 28 CFR
6.5{(a)(1)(lv); also, regular contributions made or costs
incurred for more than a waakly period (bul not faas often
than gquasterly) under plans, funds, or programs, which
cover the partl weakly p , are deemed lo be
constructively made or Incurred durlng such waekly perlod.

Such laborers and mechanles shalt be pald the appropriate
wagoe rale and fringe beneflis on the wege dotarmination
for the classification of work actually performed, without
regard to skill, except as provided In 28 CFR §.5(a)(4).
Laborers or mechanics performing work in more then one
ctaaslficalion may be compensated at tha rate spsciflad for
each ciassification for the time actually worked therein:
Provided, Thet the employar's payroll records accurately
sot forth the Uime spent in each classification in which
work {5 performed. Tha wage determinatton (tncluding any
additiona) classification end wage rates conformed under
28 CFR 5.5(a)(1)(li) and the Oavis-Bacon poster (WH-
1321) shall be posted at all timos by the contractor and s
subcontractors at the sile of the work in a prominent and
accessible, place whore It can be easily saen by the
workers,

{Il) (a) Any class of laborers or mechanics which Is not
lisled In the wage determination and which is to be
employed under the contract shsll be classified in
conformance wilth the wage determinatlion. HUD shall
approve sn additlonal clasaification snd wage rate and
fringe benefits thorefor only when the following criterla
have baen met;

{1} The work (o be performed by the classification
requasted is not performed by a classificaiton In the wage
determination; and

(2) The classificallon I8 utilized In the area by tho
constructlon industry; and

(3) The proposed wage rate, Includlng any bona fide
fringe benefits, bagrs a reasonable relatlonshlp to the
wage rates contalned in the wage determination.

(b) If the conlractor and the taborers and mechanics to be
omployed In the classification (if known), or thelr
representatives, and HUD or its designee agree on the
classification and wage 7als (including the amount
dagignated for fringe benefils where apprapriste), a report
of tho actlon taken shail be sant by HUD ar its designee to
the Adminiatrator of the Wsage and Hour Division,
Employment Slandards Administration, U.S. Depariment of
Labor, Washingten, D.C. 20210. The Administrator, or an
authorized representalive, wlil approve, modify, or
disapprove every additicnal classification acticn within 30
days of recelpt and so advise HUD or Its deslgnee or will
nelify HUD or its designee within the 30-dsy perlod that
additional timo is necessary. {Approved by the Office of
Management and Budget under OMB control number 1215-
0140.)

{c) In the event the contractor, the laborers or machanics
to be employed In the classlficaetlon or thelr
regrasentativas, and HUD or its daesignee do not agree on
the proposed classlfication and wage rate (including the
amount designated for fringe benefits, where appropriate),
HUD or Its designee shall refer the questions, including
the views of all Interested parlies and the recommendation
of HUD or its dasignee, to the Administrator for
delermination. The Administrator, or an authorized
representalive, will issue a determination within 30 days of
receipt and so advise HUD or its designee or wiil notlly
HUD or Ils daslgnee within the 30-day perled Lhat
sdditions! {ime Is nacessary. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0140.)

{d) The wage rete (Including frings benefits where
appropriate) determined pursuant (o subparsgraphs
(IM)(b) or (c) of this paragraph, shall be pald to afl
workers performing work In the classification under this
contracl from the first doy on which work (s performed In
the classification.

{lil} Whensever the minimum wage rate prascribed In the
contract for a class of laborers or mechanics Includes a
fringe benefit which is not axpressed as an hourly rate, the
contractor shall either pay the benefil as’stated in the
wago detormination or shall pay ansther bona fide fringe
benellt or an hourly cash equlvalent thareof.

{iv) If the contractor does not make payments Lo a trusiee
or othar third.person, the contractor may consider as pan
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of the wages of any lab or hanic the of any
costs reaasonably anticipated in providing bona fide fringe
benefits under a plan or program, Provided, That the
Secrelary of Labor has found, upon the wrillen requast of
the tractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may
require lhe contractor to set aside in a separate account
assets for the meeting of obligations under the plan or
program. (Approved by the Office of Management and
Budgel under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own
action or upon willten request of an authorized
represantative of the Department of Labor wilhhold or
cause to be withheld from the contraclor under this
contract or any other Fedsral contracl with the same prime
contractor, or any other Faderally-assisted contracl
subject (o Davis-Bacon prevelling wage requl t

communicated in writing 1o the laborers or mechanics
alfecled, and records which show the cosis anticlpaled or
the actual cost incurred in providing such benefits.
Contract ploying appr or lrai under
approved progrems shall maintain written evidence of the
registration of apprenticeship prog and certification of
trainee programs, the registration of the spprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers
1215-0140 and 1215-0017.)

(i) {a} The contractor shall submit weekly for each week
in which any contract work is performed a copy of all
payrolls to HUD or its designee (f the agency is a party to
the contract, but if the agency is not such a parly, the
contraclor will submit the payrolls to the applicant

which is held by the same prime contractor 50 much of the
accrued payments or advances as may be considered
ngcessary to pay laborers and maechanics, Including
apprentices, tralnees and helpers, employed by the
conlractor or any subcontracior the full amount of wages
required by the contract In the event of fallure to pay any
laborer or mechanic, Including any apprentice, tralnee or
helper, employed or working on the site of the work, all or
part of the wages required by the t, HUD or its
designee may, after wrilten notice to the contractor,
sponsor, applicant, or owner, lake such actlon as may bg
necessary to cause the suspansion of any further
payment, advance, or guaranleg of funds until such
vioiations have ceased. HUD or lts designee may, afler
written notice to the contraclor, disburse such amounis
withheld for and on account of the contractor or
subcontraclor to the respective employees to whom they
are due. The Complroller General shall make such
disbursements In the case of direct Davis-Bacon Acl
contracls.

3. () Payrolls and basic records. Payrolls and basic
records relaling theroto shall be malnlained by the
contractor during the course of the work preserved for a
perlod of three years thereafter for afl labeorers and
mechanics working at the slte of the work. Such records
shall contain the name, address, and soclal securlly
number of each such worker, his or her correct
classification. hourly raies of wages pald (including rates
of contributions or costs anticipated for bona fide fringe
benefits or cash equivalenis thereof of the lypes described
In Seclion I(b)(2)(B) of the Davis-bacon Acl), daily and
weekly number of hours worked, deductions made and
actual wages pald. Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(Ilv) that the wages of any
lab or hanic Incl the ! of any cosls
reasonably anticipaled In providing benefils under a plan
or program described In Sectlon I{b)(2)(B) of the Davis-
Bacon Act, the tractor shall Intain records which
show that the commitment to provide such benefils is
enforceable, that the plan or program is financially
responsible. and that the plan or program has been

] . or owner, as the case may be, for transmission to
HUD or Its designee. The paysolls submitted shall sel sut
accurately and completely all of the information required
to be malntained under 280 CFR 5.5(a)(3){l) except that full
sccial security numbers and home addresses shall not be
Included on weekly transmittals. Instead the payrolls shall
only need to Include an individually identifying number for
each employee {9.9.. the last four digits of the employee's
soclal securily number). The required weekly payroll
information may be submitted In any form desired.
Optional Form WH-347 is avallable for this purpose from
the Wage and Hour Division Web slte at
htto://www dol. gov/esaswhdAlorms/wh3dTinstrbtm  or  is
successor site. The prime contraclor Is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subconlractars shall malintain the full
soclal security number and current address of each
covered worker, and shall pravide them upon request to
HUD or Its designee if the agency Is a party to the
contracl, but if the agency Is not such a party, the
contractor will submit the payrclis to the applicant
sponsor, or owner, as the case may be, for transmission lo
HUD or its designee, the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. [t is not a violation of this subparagraph for
a prime contractor to require a subcontracior to provide
addresses and soclal security numbers to the prime
contractor for its own records, without weekly submission
to HUD or its designee. (Approved by the Office of
Managemen! and Budget under OMB Control Number
1216-0149.)

(b) Each payroll submitied shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontraclor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(1) That the payroll for the payroll period contalns the
Information required to be provided under 28 CFR 5.5
(a)(3)(il), the appropriate information is being malntained
under 29 CFR 5.5(a)(3)(i), and that such information Is
correct and complete;
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{2) That each laborer or mecheanic (including each helper,
apprentice, and tralnee) employed on the contract during
the payroll period has been pald the full weekly wages
earmed, without rebate, either directly or Indirectly, and
that no deductions have been made elther directly ar
Indirectly from the full wages oarned, other than
permissible deductions as set forth in 29 CFR Parl 3;

{3) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe banefils or cash
equivalents for the classification of work performed, as
specified In the applicable wage determination
Incorporated Into the contract.

(¢} The weekly submission of a properly executed
certification sel forth on the reverse side of Oplional Form
WH-347 shall satisly the requirement for submission of the
*Stat t of Compll * required by subparagraph
A3.(IINb).

(d) The falsificatlon of any of the above certifications may
subject the contractor or subcontractor to civll or criminal
prosecullon under Section 1001 of THle 18 and Section
231 of Title 31 of the Uniled States Code.

(iil) The contractor or subcontractor shall make the
records required under subparagraph A.3.(i) available for
inspection, copying, or transcriplion by authorized
representatives of HUD or Its designee or the Department
of Labor, and shall permit such representatives 1o
interview employees during woqrking hours on the job. If
the contractor or subceniractor fails to submit the required
records or to make them avallable, HUD or its designee
may, aftar written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
avallable may be grounds for debarment action pursuant (o
29 CFR 5.12.

4. Apprentices and Tralnoos.

() Approntices. Apprentices will be permiited to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
Individually registered in a bona fide apprenticeship
program registered with the U.S. Departmeni of Labor,
Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or
with a Slate Apprenticeship Agency recognized by the
Office, or If a person is employed In his or her first 90
days of probationary employment as an apprentice In such
an apprenticeship program, who Is not individually
reglistered in the pragram, bul who has been certified by
the Office of Apprenticeship Tralning, Employer and Labor
Services or a State Apprenticeship Agency (where
appropriale) to be eligible for probationary employment as
an apprentice. The allowable ratio of apprentices to
journeymen on the job sile In any craft classification shall
not be graater than the rallo permilted to the contractor as
to the entira work force under the registerad program. Any
worker listed on a payroll at an apprentice wage rate, who

Is not registered or otherwise employed as stated above,
shall be pald not less than the applicable wage rale on the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the fob sile in excess of ihe ratio permitted under the
registered program shall be pald not less than the
applicable wage rate on the wage determination for the
work actually performed. Where a contractor Is perferming
construction on a project in a locality other than that in
which Its program I8 registered, the ratios and wage rales
(exp d In per tag of the journeyman’s hourly
rate) speclfied In the contractor's or subcontraclor’s
regisiered program shall be cbserved. Every apprenilce
must be paid at nol less than the rate specified In the
registered program for the apprentice's level of progress,
expressed s a percentage of the journeymen hourly rate
specified in (he applicable wage determinalion.
Apprentices shall be pald fringe benefits In accordance
with the provisions of the apprenticeship program. If the
apprenticeship program doces not specliy fringe benefits,
apprentices must be paid the full amount of fringe bensfits
listed on the waga determination for the applicable
classification. If the Administralor determines that a

" different praclice prevails for the applicable apprentice

clagsification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship
Training, Employer and Labor Services, or a Slate
Apprenticeship Agency racognized by the Office,
withdraws approval of an apprenticeship program, the
contractor will no longer be permiited to wtllize
apprentices at less than the applicable predeterminad rate
for the work performed untll an acceptable program Is
approved.

(i) Tralnoos. Except as provided in 28 CFR §5.16,
tralnees will not be permitted to work at less than the
predetermined rate for the work performed uniess they are
employed pursuani ‘,lo and individually regislersd in a
program which haa received prlor approval, evidenced by
formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratlo of
trainees lo journsymen on the job site shail not be greater
than permitted under the plan approved by the
Employment and Tralning Administration. Every trainee
must be pald 8t notl less than the rate specified In the
approved program for the tralnee's level of progress.
expressed as a percentage of the Journeyman houriy rate
specified in the applicable wage determination. Trainees
shall be psid (ringe benefits In accordance with the
provisions of the trainco program. if the trainee program
does nol mention fringe benefits, trainees shall be pald
the full amount of fringe benefits listed on the wage
delerminatl | the Adi ator of the Wage and
Hour Division determines that there is an apprenticeship
program assoclated with the corresponding Journeyman
wage rale on the wage determination which provides for
less than f(ull fringe benefits for apprentices. Any
employee (isted on the payroll at a trainee rate who is not
registered and participating in a fraining ptan approved by
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the Employment and Training Administration shail be paid
not less then the applicable wage rale on the wage
determinatton for lhe work actually performed. In addition,
any tralnee performing work on the job site In excess of
the rallo permitted under the regislered program shall be
pald not tess than the applicable wage rate on the wage
determinetion for the work actually performed. In lhe
event the Employment and Training Administration
withdraws approval of a trairing program, the contractor
wiil no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed
until an acceptable program Is approved.

() Equal omployment opportunity. The utilizalion of
apprentices, trainees and journeymen under 20 CFR Parl §
shall be In conformity with the equal employment
opportunily requirements of Executive Order 11246, as
amended, and 29 CFR Part 30.

5. Compllance with Copeland Act sequiroments. The
contractor shall comply with the requirements of 29 CFR
Parl 3 which are incorporated by reference in this cantract

6. Subcontracts. The conlractor or subcontractor will
fnsert in any subcontracts the clauses contalned In
subparagraphs 1 through 11 in this paragraph A and such
other clauses as HUD or its designee may by appropriale
instructions require, and a copy of (he applicable
prevailing wage decision, and also a clause requliring the
subcontractors {o Include thase clauses In any lower tler
subcontracts. The prime contractor shall be responsible
for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this
paragraph,

7. Contract tormination; debarment. A breach of Iha
conlract clauses In 20 CFR 5.5 may be grounds for
termination of the contract and for debarment as a
contractor and a subcontractor as provided In 29 CFR
8.12.

8. Compllance with Bavb-Baeon and Related Act Requlrements.
All rulings and [nterpretations of (he Davis-Bacon and
Related Acts contained in 20 CFR Parts 1, 3, and 6 are
hereln incorporated by reference in this contract

9. Disputes concorning labor standards. Diap

awarded HUD contracts or participate in HUD programs
pursuant to 24 CFR Part 24.

(11} No part of this contract shall be subcontracted to any
person or firm insligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a){1) or to be awarded BUD contracls or
particlpato in HUD programs pursuant to 24 CFR Parl 24.
(I} The penalty for making false stat ts is prescribed
In the U.S. Criminal Cade, 18 U.S.C. 1001. Additicnally,
U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C.,
“Federa!l Housing Administration transactions®, provides In

parl: "Whoever, for the purpose of . . . Influencing In any
way the action of such Administration..... makes, utters or
publishes any t knowing the same to be false.....

shall be fined not more than $5,000 or imprisoned not
more than two years, or both.”

1. Complaints, Procecdings, or Testimony by
Employess. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract
are applicable shall be discharged or in any olher manner
discriminated agalnst by the Contraclor or any

bcontractor b such employee has filed any
complaint or Instituted or caused to be Instituted any
proceeding or has testified or Is about to testify tn any
proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safoly Standards Act The
provisions of this paragraph 8 are applicable where the amount of the
prime contracl exceeds $100,000. As used !n this paregraph, the
tenms “laborers” and *mechanics® include watchmen and guards.
(1) Overtlmo roquiroments. No contractor or subcentractor
contracting for any part of the contract work which may require or
Involve the employment of laborers or mechanics shall requlre or
permit any such laborer or hanic [n any workweek In which the
Individual Is employed on such work to work In excess of 40 hours In
such workwagk unless such laborer or mechanic receives
compensation &l a rate not less than cne and one-half times the basic
rate of pay for all hours worked in excess of 40 hours In such
woskweek.

(2) Violation; Uabllity for unpald ; liquidated
In the event of any violaticn o! the clause sel

arising out of the labor standards provisions of this
coniract shall not be subject to the general disputes
clause of this contract, Such disputes shall be resolved in
accordance with the procedures of the Department of
Labor sel forth In 29 CFR Parts §, 6, and 7 Dlsputes
within the meaning of this ¢l
the coniractor (or any of its subconlraclors) and HUD or
itls deslignes, the U.S. Depariment of Labor, or the
employees or thelr representatives.

10. (i) Cortification of Eligibitity. By entering into this
contract the contractor certifies that neither It (nor he or
she) nor any person or firm who has an interest in the
contractor's firm Is person or firm ineligible {o be
awarded Government contracts by virtue of Sectlon 3(a) of
the Davis-Bacon Aclt or 29 CFR 6.12(a)(1) or (0 be

forth ln subparagraph (1) of this paragraph, lhe contractor
and any subcontractor responsible therefor ghall be llable
for the unpald wages. In additlon, such contractor and
subcontractor shall be liable to the United States (In the
case of work done under coniract for the District of
Columbia or a territory, to such Oistrict or to such
territory), for liquldated damages. Such liquidated
d shalil be puted with pect to each Individual
laborer or meachanle, Including wailchmen and guards,
employed in violation of the clause set forth In
subparagraph (1) of this paragraph, in the sum cf $10 for each
calendar day on which such Individual was required or pemmitted to
work in excass of the standard warkwaek of 40 hours without payment
of the overtime wages required by the clause set forth tn sudb
paragraph (1) of this paragraph,
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{3) Withholding for pald 9 and liquidated
damages. HUD or its designee shall upon its own action
or upon wriltan requast of an authorized reprasentative of
the Depariment of Labor withhold or cause o be withheld,
from any moneys payable on account of work performed by
the contractor or subcontractor under any such contracl or
any olher Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the
Conlract Work Hours and Safely Standards Act which Is
held by the same prime contractor such sums as may be
detarmined to be necessary to satisfy any liabilities of
such contraclor or subcontractor for unpald wages and
liquidated damages as provided in (he clause set forth In
subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontracter shall
insert In any subcontracts the clauses set forth In
subparagraph (1) through (4) of this paragraph and also a
clause requiring the subcontractors to include these
clauses In any lower tier subcontracts. The prime
contractor shall be ponsible for phi by any
subcontracter or lower tier subcontractor with the clauses
set forth In subparagraphs (1) through (4) of this
paragraph.

C. Hoalth and Safety. The provisions of this peragraph C are
applicable where tha amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in
surroundings or under working conditions which are
unsanltary, hazardous, or dangerous to his health and
safety as determined under construction safety and heallh
standards promulgated by the Secretary of Labor by
regulation.

{(2) The Contractor shall comply with all regulations
Issued by the Secretary of Labor pursuant to Title 20 Part
1926 and fallure to comply may result In imposition of
sanctions pursuani to the Contract Work Hours and Safety
Standards Act, (Public Law 91-54, 83 Slat 96). 40 USC
3701 ot sea.

(3) The t shall include the provisions of this
paragraph in every subcontract so that such provisions will
be binding on each subcontractor. The contractor shall
take such acticn with respect to any subcontracter as tho
Secretery of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions.
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L]

General Decision Number: AL170002 01/06/2017 AL2
Superseded General Decision Number: AL20160002
State: Alabama

Construction Type: Highway

Counties: Blount, Calhoun, Etowah, Shelby, St Clair and
Tuscaloosa Counties in Alabama.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, bulding
structures in rest areas projecs, and railroad construction;
bascule, suspension & spandrel arch bridges desgned for
commercial navigation; bridges involving marine construction;
other major bridges)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.20 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2017. The EO minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker
protections under the EO is available at
www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/06/2017

* SUAL2011-001 01/04/2011

Rates Fringes
Carpenter...uvoeeeeesenoncncanns $ 13.88
Concrete finisher.............. $ 13.26
Electrician..... .o eeeneen $ 19.73
Laborers:
Asphalt Raker.........couuu.. $ 11.23
Concrete Laborer............ $ 10.84
Grade Checker............... $ 12.58
Guardrail Erector........... $ 12.47
Pipe Layer....eeeveeesoncens $ 12.58
Side Rail/Form Setter....... $ 11.97
Traffic Control Specialist..$ 11.27
Unskilled.......coveueunnnn $ 9.84
Power equipment operators:
Aggregate Spreader.......... $ 14.17
Asphalt Distributor......... $ 14.27
Asphalt Paver.........ecee.. $ 11.85
Asphalt Spreader............ $ 13.65
Backhoe, Clamshell,
Dragline, and Shovel........ $ 15.87
Broom (Sweeper)............. $ 11.68
Bulldozer........oeeeceacann $ 14.73
Crane & Derrick............. $ 20.63
Front End Loader............ $ 13.38
MechanicC.....oveevvenueanenn $ 17.54
Milling Machine............. $ 12.31
Motor Grader and Motor
Patrol. ... ..o neennenann $ 16.10
Oiler/Greaseman............. $ 13.33
Roller (Self-Propelled)..... $ 12.38
SCrapPer....ovvevreennennennas $ 13.00
Striping Machine............ $ 15.20
Track Hoe/Excavator......... $ 14.64
Tractor and Loader (farm
rubber tired)............... $ 11.40
Tractor/Loader (all other
WOLK) ottt i it i iiiieeeeenenn $ 11.22

https://www.wdol.gov/wdol/scafiles/davisbacon/AL2.dvb?v=0[7/13/2017 7:44:19 AM]



Truck drivers:

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) ({(ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
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wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
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ST EXC-01
ane

ArLABAMA DEPARTMENT OF REVENUE
SaLES AND UsE Tax DIvisioN
PO Box 327710 ¢ Montgomery, AL 36132-7710
Application For
Sales and Use Tax Certificate of Exemption
FOR GOVERNMENT ENTITY PROJECT

This Certificata of Exemptien will be timiled to purchases which qualiy for an axemption of
saias and usa taxss pursuant to Ruls No. 810-6-3-.77

PROJECT INFORMATION:
PROQIECT RAME PROJECT OWNENS FEIN (EXEMPT ENTTY)
BYREET ADORESS OF PROJECT (GITY AND COUMTY INCLUDED) ary P COUNTY
APPLICANT'S INFORMATION:
RELATION: (CHOOSE OV} WAGS CODE
(O exemptentty [ @anerai Contractor  [] Sub-Contractor
APPUGANTS LEGAL NAME FEIN
[T CONSUMER'S USR TAX ACCOUNT KUMBER
MALING ADORESS
CONTACT PERSON BUSKEBS TELEPHONE NUMBER
t )
ESTMATED START OATE EBTRATED COMPLETION DATE
REASON EXENPTION S CLAMED
SO0 DESCRIPTION
WL ANY POLLUTION CONTROL EXEMPTIDN BE APPLICABLET ESTIVATED POLLUTION OONTROL COST
O ves (™ $
TOTAL BD AMOUNT LABOR COST MATERIAL COST
$ ~ 4 $

PAGE 1
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PROJECT NAME PROJECT OWNER'S FEIN (EXEMPT ENTITY)

FORM OF OWNERSHIP:

O individuat D Partnership D Corporation D Multi member LLC D Single member LLC

If applicant is a corporation, a copy of the certified certificate of incorporation, amended cerlificate of incorporation, cerlificate of
authorily, or arficles of incorporation should be attached. If the applicant is a fimited liability company or a limited liability partnership,
a copy of the certified articles of organization should be attached.

OWNERSHIP (NFORMATION:
Corporations —~ give name, title, home address, and Soclal Security Number of each afficar.
Partnerships — glve name, home address, Sacial Security Number or FEIN of each partner.
Sole Propristorships — give name, home address, Sociel Security Number of owner.

LLC - give name, home address, and Social Security Number or FEIN of each member.
LLP — give name, home address, and Social Security Number or FEIN of each partner.

NAME (PLEASE PRINT} SIGNATURE
TME DATE

REVENUE DEPARTMENT USE ONLY

Examiner's Remarks

Examiner Date

Supervisor's Recommendation

Supervisor Date

PAGE 2

Office of the City Attorney
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Instructions For Preparation of Form ST: EXC-01
Sales and Use Tax Certificate of Exemption for Government Entity Project

In order to expedite the processing of your application, please include the following documentation when submitting your
application:

Exempt Entity:
1. Signed Application
2, Copy of Executed/Signed Contract and/or Letter of Intent

General Contractor:
1. Signed Application
2. Copy of Executed/Signed Contract and/or Letter of Intent
3. List of Sub-Contractors
4. Alabama Board of General Contractor's License
5. State/County Business License (usually obtained through county probate office)
6. Any other municipal business licenses associated with the project

Sub-Contractor:
1. Application
2. Alabama Board of General Contractor's License
3. State/County Business License (usually obtained through county probate office)
4. Any other municipal business Hcenses associated with the project
5. List of Sub-Contractors {if any)

General contractors and sub-contractors:
Any updates regarding the sub-contractors working on a project, additions and/or deletions, must be submitted to the
Department within 30 days of occurrence.

If an extension is needed for a project, please contact the Department of Revenue at the address, numbers, or emails listed
below.

THERE IS A FILING REQUIREMENT IF YOUR APPLICATION IS APPROVED. The return will be filed
through the Consumer’s Use Tax account. If you do not currently have a Consumer’s Use Tax account, one will be
opened for you. The return should be filed every filing pericd that the Contractor’s Exemption Certificate is
active/open and should include the Project No, Exemption No,, and the total amount of purchases for the filing
period. If there is no product purchased with the exemption certificate, then a zero return must be filed for the peri-
od. There is a requirement of ane entry for each exemption certificate that is active for each filing period. The infor-
mation associated with the Contractor's Exemption Certificates is input at the bottom of the return.

The application and applicable documentation may be mailed, faxed, or emailed to the following:
Fax (334) 353-7867
Emails: amberhartley@revenue.alabama.gov brenda.wallace@revenue.alabama.gov

Mailing Address: ATTN: Contractor's Exemption
Alabama Dept. of Revenue
Sales & Use Tax Division - Room 4303
PO Box 327710
Montgomery, AL 36132-7710

Office of the City Attomey
Form No. PW-01/ Rev. 05-30-2017
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Exhibit A

THE CITY OF TUSCALOOSA
MINORITY ENTERPRISE/DISADVANTAGED BUSINESS ENTERPRISE
(MBE/DBE/WBE) POLICY FOR PUBLIC WORKS PROJECTS OVER $50,000

General Mission Statement

THE CITY OF TUSCALOOSA (hereinafter, “City") has voluntarily adopted a Minority/Disadvantaged
Business Enterprise (MBE/DBE/WBE”) Program designed to encourage the participation and development
of minority and disadvantaged business enterprises and to promote equal business opportunities in the City
to the fullest extent allowed by state and federal law.

It is the intent of the City to foster competition among contractors, suppliers, and vendors that will
result in better quality and more economical services rendered to the City. Under this policy, the City of
Tuscaloosa has established a goal of ten to twenty percent (10-20%) inclusion of minority and disadvantaged
business enterprise (hereinafter sometimes “MBE/DBE/WBE") for all services required to deliver City
projects. In no case shall the stated percentage be the determining factor in contract awards. Rather,
contractors must demonstrate a good faith effort to attain the desired percentage goal.

Program Goals

It is the goal of this program:
¢ To ensure non-discrimination in the award and administration of City contracts.

e To help to remove barriers to the participation of DBE/MBE/WBE's in competing for City contracts.

e Toensure a level playing field exists on which DBE/MBE/WBE's can compete fairly for City
contracts.

Definition

1. "Minority Business Enterprise” (‘VMBE") means a business which is an independent and
continuing enterprise for profit, performing a commercially useful function and is at least fifty-one percent
(51%) owned and controlled by an African American, or Black American.

2. "Women-owned Business Enterprise” (“WBE") means a business which is an independent
and continuing enterprise for profit, performing a commercially useful function and is at least fifty-one percent
(51%) owned, operated and controlled on a daily basis by one or more female American citizens.

3. "Disadvantaged Business Enterprise” (DBE”) means a business which is an independent
and continuing enterprise for profit, performing a commercially useful function and is owned by a majority of
persons who are United States citizens or permanent resident aliens (as defined by the Immigration and
Naturalization Service) of the United States, and who are Asian, Black, Hispanic or Native Americans, according to the
following definitions:

“Asian” — means persons having origins in any of the original people of the Far East,
Southeast Asia, the Indian subcontinent, or the Pacific Islands.
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“African American” or “Black American” means persons having origins in any black racial group of Africa.

“Hispanic” means persons of Spanish or Portuguese culture with origins in Mexico, South of Central America,
or the Caribbean Islands regardless of race.

“Native American” means persons having origins in any of the original peoSple of North America, including
American Indians, Eskimos and Aleuts.

Equal Business Opportunity

Itis the policy of the City to promote full and equal business opportunities for all persons doing business with
the City, regardless of race, sex or national origin. Itis the ultimate goal of this policy to promote an equitable business
climate district. The City will seek to increase minority and women participation for contracts that require formal bids.
These efforts will be for contracts above $50,000 as allowed by the Alabama Public Works law. These efforts are
designed to help prevent discrimination against minorities and disadvantaged businesses and promote more
completion among vendors, suppliers, and contractors of the City of Tuscalcosa.

The City has established a goal of ten to twenty percent (10-20%) of the total construction related expenditures
to be provided by minority and disadvantaged business enterprises. While the policy provides for voluntary participation
by the City and is dependent upon race-neutral and gender-neutral considerations, contractors are encouraged to
comply with the City's policy. The City of Tuscaloosa shall pericdically review the policy, including race/gender-neutral
remedies, to determine its effectiveness.

Good Faith Effect

The City require contractors to demonstrate a good faith effort to attain the goal of 10-20% participation of
MBE/DBE/WBE's in all levels of the Public Works contracting process. Contractors shall document their efforts to
obtain minority and disadvantaged business participation in the bid documents. Contractors should note that failure to
document a good faith effort to the satisfaction of the City may subject the contractor to bid rejection for non-
responsiveness.

The following process shall constitute a good faith effort under the City’s policy:

(1) Contractors deciding to bid on a City project shall submit the MBE/DBE/WBE Documentation
Statement and Acknowledgement (Form1). Submission of Form 1 confirms the commitment of the contractor to
participate in the inclusion effort for the project. Form 1 must be submitted to the City of Tuscaloosa Department of
Infrastructure and Public Services and Innovation no later than seven (7) days prior to the bid, or at the pre-bid
conference, whichever is earlier. The City reserves the right to modify the submittal deadline as-needed.

(2 Contractors shall submit MBE/DBE/WBE Bid Solicitation Notice (Form 2). Form 2 must be submitted
to the City of Tuscalcosa Department of Infrastructure and Public Services no later than seven (7) days prior to the
bid, or at the pre-bid conference, whichever is earlier. The City reserves the right to modify the submittal deadline as-
needed.

(3) Contractors shall submit a brief plan for achieving the stated MBE/DBE/WBE Participation Goal for

his/her trade (Form 3). Form 3 must be submitted in the contractor's sealed bid.

4) Contractor shall submit a listing of all MBE/DBE/WBE contractors that submitted bids (Form 4).

Form 4 must be submitted in the contractor's sealed bid. (Note: In the event a MBE/DBE/WBE contractor submits a
bid after the general contractor has sealed the bid, contractors should write on the envelope the name(s) and scope of
work of the MBE/DBE/WBE contractor who submitted the bid.)
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(5) Contractors shall be required to work in cooperation with the City in the implementation of this
program. Failure to do so, in the discretion of the City, may result in a rejection of bid due to non-responsiveness.

Following compliance with item (5) above, submission of Form 1, Form 2, Form 3, and Form 4 at the above-
prescribed times shall satisfy the good faith effort requirement. Failure to do so may result in rejection of bid due to
non-responsiveness.

Additional Administrative Requirements/Procedure

)] Once a tentative contract award has been made, the successful contractor shall submit a list of all
MBE/DBE/WBE firms the contractor proposes to utilize during the execution of the contract (Form 5). In addition, the
contractor shall include on Form 5 all firms that the major subcontractors propose to utilize.

2 If the successful contractor will be subcontracting less than the started percentage goal, the
Contractor must complete a “MBE/DBE/WBE Unavailability Certification” (Form 6). Form 6 is due once a tentative
contract award has been made.

3) Contractors shall obtain the listing of certified MBE/DBE/WBE business by contacting the City of
Tuscaloosa Department of Infrastructure and Public Services to assist in soliciting MBE/DBW/WBE participation for
the project.

4 Contractors shall not be required to use a MBE/DBE/WBE subcontractor who cannot display
reasonable technical and financially qualifications to perform the work in question.

(5) In addition to the above requirements, contractors should note that the City reserves the right to
periodically audit payroll records to ensure compliance with the program. The City employs the services of a
Compliance Director.

(6) Upon completion of the project and prior to release of retainage or final payment, the contractor shall
submit a Project Closeout Report (Form 7) that includes final accounting of all MBE/DBE/WBE firms utilized on the
project.

(7) On amonthly basis, contractors shall submit updated MBE/DBE/WBE reports (Monthly Report Form)

to identify any changes in MBE/DBE/WBE firm utilization (Form 8). Contractors shall submit Form 8 directly to the City
of Tuscaloosa Department of Infrastructure and Public Services .

Race/Gender — Neutral Remedies

The City recognizes that race/gender - neutral remedies may be effective tools used to increase
MBE/DBE/WBE participation. Therefore, the City will continue to explore these remedies. The remedies will include,
but will not be limited to, the following:

1. Technical assistance techniques to identify and increase the participation of MBE/DBE/WBE's in the
City's contracting, subcontracting and purchasing opportunities.

2. Continuation of the certification process.

The City will periodically review the success of these measures in order to determine the extent to which the
measures provide equitable access to the City's contracting, subcontracting and purchasing opportunities.

The City has determined that this policy complies with all applicable local, state and national laws concerning
the contracting and purchasing process. The City shall not sacrifice product quality for lower pricing, but shall make
all awards in accordance with applicable law. It shall be the primary responsibility of the City to insure that this policy
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is followed, and that all actions regarding the contracting and purchasing process comply with all applicable statues as
well as the defined goals relative to MBE/DBE/WBE participation on all construction projects.

Contact Information:

Caramyl Drake

Community Development Program Manager
Infrastructure and Public Services/Tuscaloosa Builds
City of Tuscaloosa

Phone: (205) 248-5725

cdrake@tuscaloosa.com

Office of the City Attorney 95
Form No. PW-01/ Rev. 05-30-2017



Form 1 (one page)
Documentation Statement and Acknowledgement

(Due no later than seven (7) days prior to the bid, or at the pre-bid
conference, whichever is earlier)

A. |r60¢17 TgfglJ In.

PROJECT NAME:

The City of Tuscaloosa has adopted a program to encourage the participation of Minority Business
Enterprises/Disadvantaged Business Enterprises (MBE/DBE/WBE) on its public works construction projects. The
signed statement serves as a commitment by the undersigned company to comply with this program as outlined by the
City, relative to the involvement of MBE/DBE/WBE firm in City guidelines.

The undersigned Company will adhere to City program guidelines set forth to utilize MBE/DBE/WBE
businesses in all construction projects, and all program forms (1-8) have been reviewed and understood.

Company Representative (Signature) ~ Date

Company Representative (Printed) Title

Company Name Telephone Number

City, State, Zip Fax Number

Office of the City Attorney g6
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Form 2 (6 pages)
Bid Solicitation Notice

(Due no later than seven (7) days prior to the bid, or at the pre-bid
Conference, whichever is earlier)

A/r ”47 —['urne,o( n
BID DATA

1. GENERAL CONTRACTOR:

ADDRESS:

CONTACT (S):

PHONE:

FAX.

E-MAIL:

2. OWNER:

3. NAME OF PROJECT:

4. SCHEDULE PRE-BID MEETING

DATE/TIME:
LOCATION:

5. DATE/TIME FOR RECEIPT OF BIDS;

6. SCHEDULE BID OPENING

DATE/TIME:
LOCATION:

7. ESTIMATED JOB START DATE:

8. ESTIMATED COMPLETION DATE:

Office of the City Attorney
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/4 } V-tqa{) 74.”\,4 in.

LOCATION:
B DATE:

GENERAL GONTRACTOR CONTACT:

TELEPHONE:{ )
FAX( )

DEADLINE FOR FROPOSALS

DATETIRE
* Estimated Contract Opportunity Velue:

£1} 0-25,000 £2) mma}mﬂm{q

100,330 - 500,000 {53 over

DiViSION 62 EXIXTING CORDITIONS
Qe

10221 SURVEYE
oR

[__J 0242 REKOVAL and BALVAGE of
MATESIALD

[__10243 KOVING

[ 0258 SITE CONTADRIENT

[__]02 85 UNDERGROUND STORAGE TANK

{_J 0281 TRANSPORTATION and DISPOSAL
Y HAZARDOUS RATERIALS

[__] 0282 ASBESTUS REMEDIATION

[__10263 LEAD REMEDIATION

|_]0263 ROLD REMEDIATION

[_J0291 mme.mmm

e2__
‘—‘«m

DIVISION 3 - CONCRETE
10301 mnmmmo?mmm

L_103 30 CAST-IN-PLACE CONCRETE
0331 STRUCTURAL CONCRETE

DIVIZION 4« MASONRY
_Jﬂi‘l mvmmwm

“TPtecse 8l for citer opportaity)

o831 DECKING
L] 0333 RACEWAY DECNING ASSEMRLIES
Je541 mcnm AL STUD

L Iosa2 mmm

r_mu u Solbr 'a;."“a.fs"““"“"""

L_IGS“ HEI‘AI- mm
{...} 0558 METAL STAIR TREADS & NOSING
LJosss CABTINGS

0578 DECORATIVE METAL.
(10378 DECORATIVE FORNED RETAL
LJos__

(Plsass fillin for cther spportunily}

DIVISION 6= WOODS, FLABTICS & COMPOSITIES
QL2 D101

[_108 11 WOOD FRAMING
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A,quJb’ ﬁrr\eo(

[__10612 STRUCTURAL PANELS

[__106 15 WOOD DECKING

)06 16 SHEATING

[__]06 17 SHOP FABRICATED STRUCTURAL
wooD

[__10622 MILLWORK

[__10625 PREFINISHED PANEL

[_10626 PANELING

10643 WOOD STAIRS & RAILINGS

[__10844 ORNAMENTAL WOODWORK

[_]0648 WOOD FRAMES

08

F’!ease flil-in for other apportunity)

DIVISION 7 - THERMAL & MOISTURE PROTECTION

{1} {2} {3} {4} {5)

[_107 11 DAMPPROOFING

107 12 BUILT-UP BITUMINOUS
WATERPROOFING

[__107 13 SHEET WATERPROOFING

[_107 16 CEMENTIOUS & REACTIVE
WATERPROOFING

[__}07 19 WATER REPELLANTS

[_107 21 THERMAL INSULATION

[__107 22 ROOF & DECK INSULATION

[_107 24 EXTERIOR INSULATION & FINISH
SYSTEMS

[__107 25 WEATHER BARRIERS

[_107 26 VAPOR RETARDERS

{10731 SHINGLES & SHAKES

[__107 32 ROOF TILES

[__107 33 NATURAL ROOF COVERINGS

107 41 ROOF PANELS

{10742 WALL PANELS

[__)0745 SIDING

[__107 51 BUILT-UP BITUMINGUS
ROOFING

L_107 52 MODIFIED BITUMINOUS
MEMBRANE ROOFING

[__107 53 ELASTOMETRIC MEMBRANE
ROOFING

{__107 54 THERMOPLASTIC MEMBRANE
ROOFING

[__107 56 FLUID APPLIED ROOFING

{__107 68 ROLL ROOFING

(10761 SHEET METAL ROOFING

[__107 65 FLEXIBLE FLASHING

10771 ROOF SPECIALTIES

[__]07 72 ROCOF ACCESSORIES

[__}07 81 APPLIED FIREPROOFING

[_107 84 FIRESTOPPING

[__10791 PREFORMED JOINT SEALS

[_10792 JOINT SEALANTS

[__107 95 EXPANSION CONTROL

o7 __
{Please fill-in for ather opporiunity)

DIVISION 8 - OPENINGS {1} {2} (3) [4) {5}

[__108 11 METAL DOORS & FRAMES

[_108 12 METAL FRAMES

10813 METAL DOORS

(10814 WOOD DOORS

(108 16 COMPOSITE BOORS

{__10817 INTEGRATED DOOR OPENING
ASSEMBLIES

[__10831 ACCESS DOORS & PANELS

[__10832 SLIDING GLASS DOORS

[_108 33 COILING DOORS & GRILLES

[__]08 34 SPECIAL FUNCTION DOORS

[__10836 PANEL DOORS

(30838 TRAFFIC DOORS

{108 41 ENTRANCES & STOREFRONTS

[__10842 ENTRANCES

{10843 STOREFRONTS

[__10844 CURTAIN WALL & GLAZED
ASSEMBLIES

[__10851 METAL WINDOWS

(108 52 WOOD WINDOWS

[_108 53 PLASTIC WINDOWS

(108 54 COMPOSITE WINDOWS

[_10856 SPECIAL FUNCTION WINDOWS

[__108 62 UNIT SKYLIGHTS

[_108 63 METAL-FRAMED SKYLIGHTS

[_10871 DOOR HARDWARE

[__J 08 74 ACCESS CONTROL HARDWARE

{108 75 WINDOW HARDWARE

[__108 79 HARDWARE ACCESSORIES

(10881 GLASS GLAZING

[__]08 83 MIRRORS

[_10884 PLASTIC GLAZING

{__108 88 SPECIAL FUNCTION GLAZING

[_1089% LOUVERS

[__]10895 VENTS

108

(_Please flil-in for other opportunity)

DIVISION & - FINISHES (1} {2} {3} 43 {5)

[_10921 PLASTER& G
ASSEMBLIES

[__10922 SUPPORTS FOR PLASTER &
GYPSUM

[__10523 GYPSUM PLASTERING

10924 CEMENT PLASTERING

[_109 26 VENEER PLASTERING

(10928 BACKINGS &
UNDERLAYMENTS

10920 GYPSUM

30930 TILING

10951 ACOUSTICAL CEILINGS

[__109 54 SPECIALTY CEILINGS

{10962 SPECIALTY FLOORING

{10963 MASONRY FLOCRING

10964 WOOD FLOORING
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[__10965 RESILIENT FLOORING

[__10966 TERRAZZO FLOORING

[_10868 CARPETING

[_10372 WALL COVERINGS v

10977 SPECIAL WALL SURFACING

(10991 PAINTING

[_10993 STAINING & TRANSPARENT
FINISHING

[_J0996 HIGH PERFORMANCE COATINGS

[_310997 SPECIAL COATINGS

08__
' (Please fill-In for other opportunity)

DIVISION 10 - SPECIALTIES {1} {2} {3} {4} {5}

[__110 41 VISUAL DISPLAY UNITS

[_11014 SIGNAGE

[__11022 PARTITIONS

[]1026 WALL & DOOR PROTECTION

[_) 1028 TOILET, BATH & LAUNDRY
ACCESSORIES

[__11044 FIRE PROTECTION SPECIALTIES

[__]1051 LOCKERS

[__11071 EXTERIOR PROTECTION

[_11074 MANUFACTURED EXTERIOR
SPECIALTIES

L_11075 FLAGFOLES

[__11081 PEST CONTROL DEVICES

[._]1088 SCALES

L310__

(P!ease fill-in for other opportunity)

DIVISION 11 - EQUIPMENT {1} {2} {3} {4} £5)

[_.11111 VEHICLE SERVICE EQUIPMENT

[__] 1112 PARKING CONTROL EQUIPMENT

11113 LOADING DOCK EQUIPMENT

[_11114 PEDESTRIAN CONTROL
EQUIPMENT

[_] 11 24 MAINTENANCE EQUIPMENT

[__1113% RESIDENTIAL APPLIANCES

[__11133 RETRACTABLE STAIRS

[_} 1141 FOODSERVICE STORAGE
EQUIPMENT

L_11142 FooD PREPARA'I‘ION EQUIPMENT

[_] 1143 FOOD DELIVERY CARTS AND
CONVEYORS

[_11144 £00OD COOKING EQUIPMENT

[__] 1146 FOOD DISPENSING EQUIPMENT

[__1 1147 ICE MACHINES

{__11148 CLEANING & DISPOSAL
EQUIPMENT

[__11152 AUDIO-VISUAL EQUIPMENT

[_] 1153 LABORATORY EQUIPMENT

[__ 11166 ATHLETIC EQUIPMENT

1114167 RECREATIONAL EQUIPMENT

{_]1182 SOLID WASTE HANDLING

L _

(Please fili-in for other opportunity)

DIVISION 12 - FURNISHINGS {1} {2} {3} {4} {5}

[_)1221 WINDOW BLINDS

[._) 1222 CURTAINS & DRAPES

[_11223 INTERIOR SHUTTERS

[_11224 WINDOW SHADES

[_] 1232 MANUFACTURED CASEWORK

[_) 12 35 SPECIALTY CASEWORK

[__11236 COUNTERTOPS

[_] 1248 FURNISHING ACCESSORIES

[_11248 RUGS & MATS

[_11251 OFFICE FURNITURE

[__11252 SEATING

[ 12 54 HOSPITALITY FURNITURE

[_112 56 INSTITUTIONAL FURNITURE

[_]1261 FIXED AUDIENCE SEATING

[_11263 STADIUM & ARENA SEATING

[_]11267 PEWS & BENCHES

[__11292 INTERIOR PLANTERS &
ARTIFICAL PLANTS

[_1 1293 SITE FURNISHINGS

LJ12_

“(Fiease fillin for other opportunity)

DIVISION 13 - SPECIAL CONSTRUCTION

{1} {2} {3} {4} {5}

{113 11 SWIMMING POOLS

[_J1317 TUBS&POOLS

[L_11318 ICERINKS. _

[__]1321 CONTROLLED ENVIRONMENT
ROOMS

[__113 24 SPECIAL ACTIVITY RGOMS

[__113 28 ATHLETIC & RECREATIONAL
SPECIAL CONSTRUCTION

[__]1331 FABRIC STRUCTURES

L] 13 38 FABRICATED ENGINEERED
STRUCTURES

[_113 36 TOWERS

{__11342 BUILDING MODULES

I__11348 SOUND, VIBRATION, & SEISMIC
CONTROL

[__11349 RADIATION PROTECTION

L1

{Please fill-In for other opportunity)

DIVISION 14 - CONVEYING SYSTEMS {4) {2} {3} {4}

114 11 MANUAL DUMBWAITERS

{__)14 12 ELECTRIC DUMBWAITERS

[_114 21 ELECTRIC TRACTION ELEVATORS

[_]114 24 HYDRAULIC ELEVATORS

[_114 27 CUSTOM ELEVATOR CABS &
DOORS

[__11428 ELEVATOR EQUIPMENT &
CONTROLS

L._11431 ESCALATORS

Office of the City Attorney
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[_114 32 MOVING WALKS
{__114 42 WHEELCHAIRLIFTS
[__114 51 CORRESPNDENCE & PARCEL LIFTS
. 31491 FACILITY CHUTES
[___J14 82 PNEUMATIC TUBE SYSYTEMS
Jj14__

{Please fill-In for other opportunity)

DIVISION 21 ~FIRE SUPPRESSION {1} {2} {3} {4} {5}

[_121 11 FIRE-SUPPRESSION WATE|
SERVICE PIPING mmoos
[__121 12 FIRE SUPPRESSION STANDPIPES
[_J 21 13 FIRE SUPPRESSION SPRINKLER
SYSTEMS
[__12121 CARBON-DIOXIDE FIRE
EXTINGUISHING SYSTEMS
[__12122 CLEAN AGENT FIRE
EXTINGUISHING SYSTEMS
{__121 31 CENTIFUGAL FIRE PUMPS
L_J]21

“(Please fill-In for other opportunity)

DIVISON 22-PLUMBING {1} {2) {3} {4} {5}
[__122 07 PLUMBING INSULATION

[__122 11 FACILITY WATER DISTRIBUTION
[_122 13FACILITY SANITARY SEWERAGE
[_122 14 FACILITY STORM DRAINAGE
I__122 41 COMMERICAL PLUMBING FIXTURE

12242 COMMERICAL PLUMBING FIXTURES

I__12245 EMERGENCY PLUMBING FIXTURES

I__]22 47 DRINKING FOUNTAINS & WATER
COOLERS

{__122 51 SWIMMING POOL PLUMBING
SYSTEMS

[.__322 66 CHEMICAL-WASTE SYSTEMS FOR
LAB & HEALTHCARE FACILITIES

L J22__

(Please fill-In for other opportunity)

DIVISON 23-HEATING VENTILATION AIR
CONDITIONING {1} {2} {3} {4} {5}

[__123 07 HVAC INSULATION

[_123 69 INSTRUMENTATION & CONTROL
FOR HVAC

[_123 13 FACILITY FUEL-STORAGE TANKS

[__123 21 HYDRONIC PIPING & PUMPS

[__123 22 STEAM & CONDENSATE FIPING &
PUMPS

[_12331 HVAG DUCTS & CASINGS

[_123 33 AIR DUCT ACCESSORIES

[_123 34 HVAC FANS

[__123 37 AIROUTLETS & INLETS

123 38 VENTILATION HOODS

[__123 41 PARTICULATE AIR FILTRATION

[__123 52 HEATING BOILERS

[__123 54 FURNACES

123 56 SOLAR ENERGY HEATING EQUIP.

{__123 57 HEAT EXCHANGES FOR HVAC

[__123 62 PACKAGED COMPRESSOR &
CONDENSOR UNITS

[__23 63 REFRIGERANT CONDENSORS

[__123 64 PACKAGED WATER CHILLERS

[__123 65 COOLING TOWERS

{__]23 73 INDOOR CENTRAL-STATION AIR-

' HANDLING UNITS
[_128 74 PACKAGED OUTDOOR HVAC EQUIP

(123 82 CONVECTION HEATING & COOLING
UNITS

[__123 84 HUMIDITY CONTROL EQUIPMENT
[_Ja23__
(Please flll-in for other opportunity)

DIVISON 26-ELECTRICAL {1} (2} {3} {4} {5}

[__12609 INSTRUMENTATION & CONTROL FO

ELECTRICAL SYSTEMS
[__126 12 MEDIUM VOLTAGE
TRANSFORMERS

[._126 22 LOW VOLTAGE TRANSFORMERS

[__126 24 SWITCHS & PANELS

[__126 25 ENCLOSED BUS ASSEMBLIES

[__]26 27 LOW VOLTAGE BISTRIBUTION
EQUIPMENT

[_126 28 LOW VOLTAGE CIRCUIT
PROTECTIVE DEVICES

[__12629 LOW VOLTAGE CONTROLLERS

L_126 32 PACKAGED GENERATOR
ASSEMBLIES

{12635 POWER FILTERS & CONDITIONERS

{__]26 42 CATHODIC PROTECTION

(] 26 51 INTERIOR LIGHTING

[..) 26 52 EMERGENCY LIGHTING

[_.]126 53 EXIT SIGNS

[_] 26 54 CLASSIFIED LOCATION LIGHTING

[__J 26 55 SPECIAL PURPOSE LIGHTING

[_]26 56 EXTERIOR LIGHTING

[__126 61 LIGHTING SYSTEMS &
ACCESSORIES

{126 71 ELECTRICAL MACHINES

[ J26

“{Please fill-in for other opportunity)

COMMUNICATIONS- 27 {1} {2} {3} {4} {5}

[_] 27 13 COMMUNICATIONS BACKBONE
CABLING

[__127 41 AUDIO-VIBEO SYSTEMS

L_127 51 DISTRIBUTED AUBIO VIDEO

[__127 52 HEALTHCARE COMMUNIOATIONS &
MONITORING SYSTEMS
[__127 53 DISTRIBUTED SYSTEMS

Office of the City Attorney
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L3127 _
{Pieass fill-In for other cpportunity)

ELECTRONIC SAFETY & SECURITY-28 {1} {2} {3}

L SAC

{._128 13 COMMUNICATIONS BACKBONE
CABLING

{12816 INTRUSION DETECTION

[.J2823 VIDEO SURVEILLANCE

{__128 31 FIRE DETECTION

[__128 33 FUEL-GAS DETECTION

I_178 39 MASS NOTIFICATION SYSTEMS

Lz

“{Floase fil-In for other opportunity)

EARTHWORK-31 {1} {2} {3} 4} {5}
{13106 SCHEDULES FOR EARTHWORK
{131 11 CLEARING & GRUBBING

I_131 13 SELECTIVE TREE & SHRUB REMOVAL

STRIMMING

[_131 14 EARTH STRIPPING & STOCKPILING
[ 13122 GRADING

131 23 EXCAVATION & FILL

13125 ERSION & SEDIMENTATION

[_131 31 SOIL TREATMENT

[__121 32 SOIL STABILIZATION

121 33 ROCK STABILIZATION

(121 36 GABIONS

{131 37RIPRAP

(13141 BHORING

] 2143 CONCRETE RAISING

131 45 VIBROFLORATION & DENSIFICATION
131 48 NEEDLE BEAMS

[_]3148 UNDERPINNING

(13152 COFFERDAMS

(] 31 56 SHURRY WALLS

()31 62 DRIVEN PILES

[_131 63 BORED PILES

L 131

“{Pia2se fill-In for other opportunity)

EXTERIOR IMPROVEMENTS- 32 {1} { 4){5)

[__]3211 BASE COURSES il

[_]3212FLEXIBLE PAVING

13213 RIGID PAVING

[__132 16 CURBS, GUTTERS SIDEWALKS &
DRIVEWAYS

[__132 17 PAVING SPECIALTIES

] 32 18 ATHLETIC & RECREATIONAL
SURFACING

{132 3 FENCES & GATES

[_]13232RETAININGWALLS

[__132 34 FABRICATED BRIDGES

[__132 35 SCREENING DEVICES

13284 PLANTING IRRIGATION

{13291 PLANTING FREPARATION

13292 TURF & GRASSES

13293 PLANTS
[__13294 PLANTING ACCESSORIES
] 32 S8 TRANSPLANTING

2_
{Plaase fill-in for other opportunity)

UTILIMIES-33 {1} {2} {3} {4} {5}

rﬁi'lm ga 11 WATER UTILITY DISTRIBUTION
[__) 33 12 WATER UTILITY DISTRIBUTION
EQUIPMENT

[__)23 16 WATER UTILITY STORAGE TANKS
133 21 WATER SUPPLY WELLS

[__335 31 SANITARY UTILITY SEWERAGE
PFIPING

[__133 36 UTILITY SEPTIC TANKS

[__153 41 STORM UTILITY DRAINAGE PIPING
)33 42 CULVERTS

[__133 44 STORM UTILITY WATER DRAINS
{133 46 SUBDRAINAGE

[_133 49 STORM DRAINAGE STRUCTURES
[__]33 51 NATURAL GAS DISTRIBUTION
(133 52 LQUID FUEL DISTRIBUTION
[__133 71 ELECTRICAL UTILITY TRANSMISSION
& DISTRIBUTION

[__.]33 81 COMMUNICATIONS & STRUCTURES

3_ -
{Plaase flikIn for other opportunity)

TRANSPORATION-34 {1} (2} {3} {4} {5}

[_134 11 RAIL TRACKS

L..]34 41 ROADWAY SIGNALING AND CONTROL
EQUIPMENT

[__]34 71 ROADWAY CONSTRUGTION

[_134 72 RAILWAY CONSTRUCTION

334

TPlaasa filkIn for other oppertunity)

MATERIAL PROCESSING & HANDLING
EQUIPMENT-41 {1} (2} (3} (4} {5}

[ 4121 CONVEYORS

[__]4122 CRANES & HOISTS

341

“{Plaasa filkin for other opportunity)

FOLLUTION CONTROL EQUIP-44 {1) {2} {3} {4} {53
[__144 11 PARTICULATE CONTROL
EQUIPMENT

“__
(Plaage fill-in for other opportunity)

WATER & WASTEWATER EQUIPMENT-48
12 R4 9
146 07 PACKAGED WATER & WASTEWATER
TREATMENT EQUIPMENT
46

(Please filk-in for other opportunity)

Office of the City Attorney
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FORM 3 (1page)
PARTICIPATION GOAL

(Must be submitted in the contractor's sealed bid)

General Contractor; S T Bjtmn Cﬂh Itre o‘éoh (_; y Tac
Contact; ; ey /or _Davtf

Name of Project__{ ) is as e Ke_cwo,? Steecls ngf-/mne Plase 1T

Date Submitted:___ { { / b | / 20/7

The project has a goal of ten to twenty percent (10-20%) MBE/DBE/WBE participation. Provide a brief summary of
how this goal will be achieved. Failure to submit this form may result in a bid being rejected for non-responsiveness.

My goal for this project is 10 ¢,

| plan on achieving this goal by:

Pav((-éf frra)’fio\& '11}376
Eror;a-\ Corr‘rnf/l?fénf

q
Qu'Hﬂf\guJ C"“ kal‘)é"l'\”\ - q?ll 9577(
qumc{ AJ’M ¢ lﬁl_{au(fﬁ

>
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Form 4
Contractors Submitting Bids
(Must be submitted in the contractor’s sealed bid)

General Contractor, ST Bunn  (erstrection C; (,:z:c.

Contact; (i loe Davis

Name of Project; i 5} sajfe,  Re c,!zgc,7 Street Rezagfm'n, Phase ZZ
Date Submitted:___1(/q /240/7

Al MBE/DBE/WBE Firms Submitting Bids Scope of Work

Pnrk-o Grn:r‘.nc/. Sod Z Efof.g.-. C’o»cln/

_Rutlecbed Costracting —Ligud Aspds [+
X Jee l)f/{oh/

*‘ We J'-L,:f rC7uu’€ {, 7;,;6'/‘ "lla J'(’UCM(
ditbecent DBES fut oh/7 gt prices

Lo Cacker and Rutlerdid,

Office of the City Attomey 104
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FORM 5
CONTRACTORS SUBMITTING BIDS
(Must be submitted in the contractor’s sealed bid)

General Contractor: ST Dunn [:ar\r(-r-.;—(.'a.. Cv. FI\C

Contact: (6l Davis

Name of Project: b idagter Recover, Iteeets R es ur‘/ﬁcin Plase 1T
Total Contract Amount: $ ' 2
Total Amount of All Subcontractors: $
Date Submitted:__1 "/ y /7_017

All MBE/DBE/WBE firms to be utilized Scope of Work Contract Amount
Ea;&; Gra::'.«? M_L&w.ng_auﬁv( _éj ‘,. 374
E gﬂe,‘f;rg{ Cawfm(:é‘a) Ligud rpha L 7?; 13 L/'

(Use additional pages if necessary)

Office of the City Attomey
Form No. PW-01/ Rev. 05-30-2017
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FORM 5
CONTRACTORS SUBMITTING BIDS
(Must be submitted in the contractor’s sealed bid)

General Contractor:
Contact:

Name of Project:
Total Contract Amount: $
Total Amount of All Subcontractors: $

Date Submitted:
All MBE/DBE/WABE firms to be utilized Scope of Work Contract Amount
(Use additional pages if necessary)
Office of the City Attorney - 105

Form No. PW-01/ Rev. 05-30-2017



Form 6
Unavailability Certification
(Must be submitted following tentative bid award)

I, (Name/Title), of
{(Company) certify that on
(Date) | contacted the following Minority/Disadvantaged Business
Enterprise to obtain proposals/bids for the following work items:

MDE/DBE/WBE Firm Work Items Sought Form of Proposal Sought

To the best of my knowledge and belief, said Minority/Disadvantaged Business Enterprises were unavailable for work
on this project, or unable to prepare a proposal/bid for the following reason(s}:

(This form to be completed by each MBE/DBE/WBE listed, which was contacted, but did not submit a bid/proposal)

(Name of MBE/DBE/WBE) was offered an opportunity
to submit a proposal on the above identified work on (Date) by
(Company Name).

The above statement is a true and accurate account of why | did not submit a proposalfbid on this project.

(Signature of MBE/DBE/WBE)

(Date)

(Title)

(Use additional pages if necessary)

Office of the City Attorney 106
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General Contractor:

Form7
Project Closeout Report
(To be submitted upon completion of project)

Contact;

Name of Project:

Total Contract Amount: $

Final Contract Amount: $

Date Submitted:

All MBE/DBE/WBE firms verified

Original subcontract amount

Office of the City Attorney
Form No. PW-01/ Rev. 05-30-2017

Final subcontract amount
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Monthly Report Form

Form 8

(To be submitted monthly directly to the City’s consultant)

General Contractor:

Contact;
Name of Project;
Total Contract Amount: $
Date Submitted:
Billings
Each MBE/DBE/WBE Original
Contractor utilized subcontract Previous This period Total
amount amount amount Amount

Office of the City Attorney
Form No. PW-01/ Rev. 05-30-2017

{Use additional pages if necessary)
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lll. SPECIAL PROVISIONS

. There is no separate pay item for “Demolition, Clearing & Grubbing”. Individual demolition

and/or removal items are listed within the quantities. In the event an additional item is
demolished/removed, there will be no separate measurement or payment applied. This
work will be considered a subsidiary of new construction.

. There is no separate pay item for “Reset Mailbox, Single”. This item will be considered a

subsidiary item to other items of work.

Each removed mailbox will be investigated for determination of salvagability. If the
Engineer determines the existing mailbox post cannot be salvaged and reset, the mailbox
shall be installed using a standard 4°x4” timber post at no additional cost.

. Payment for each item listed in the bid sheet shall be made at the unit price bid for each

item installed and will constitute full compensation for all labor, materials, equipment and
incidental necessary to perform the work as shown in the construction plans.

. It is the intent to construct the within described work as shown on the contract documents

and specifications prepared by Burk-Kleinpeter, Inc. for the City Engineer, City of
Tuscaloosa, Alabama, in accordance with the State of Alabama Highway Department
Standard Specifications for Highway Construction, 2012 edition. Should there be a direct
conflict between the City of Tuscaloosa, Alabama Public Works Contract Documents and
the State of Alabama Highway Department Standard Specifications for Highway
Construction, 2012 edition, precedence shall be given to the City of Tuscaloosa, Alabama
Public Works Contract Documents. Items of work pertaining to sanitary sewer system
improvements shall be constructed in accordance with the City of Tuscaloosa Sanitary
Sewer Standard Specifications attached herein. Items of work pertaining to water system
improvements shall be constructed in accordance with the City of Tuscaloosa Standards as
shown in the construction plans.

. In said specifications, where the words “State of Alabama”, “Governor’, “State”, “State

Highway Department”, “Director”, etc. appear, substitute “City of Tuscaloosa”.

. Maintenance roads, haul roads, laydown or storage yards, and detours constructed for the

Contractor’s use and convenience shall be constructed at the Contractor's expense and
shall be absorbed in other bid items. All construction entrances to the site of work shall
have aggregate surfacing placed over filter fabric for a minimum of twenty (20) linear feet
from the adjacent connecting roadway, by an appropriate width, in an effort to minimize the
transportation of sediment onto existing roadways. All areas shall be restored to their
preconstruction condition after project completion. Any damage to the asphalt wearing
surface beyond the limits of construction, as determined by the Engineer or Owner, shall be
repaired at no cost to the Owner. Any traffic control required to complete such repairs shall
be in accordance with Manual on Uniform Traffic Control Devices, Latest Edition, Federal
Highway Administration and at no cost to the Owner.

. The City of Tuscaloosa reserves the right to add to or reduce quantities or delete any item

or items in this contract without any adjustment in unit price. Additional items of work
necessary for the completion of this contract may be added by Change Order.

. Payment for any work incidental to the completion of this contract, for which no item was set

up, shall be absorbed in other bid items.



10.

11.

12.

13.

14.

15.

16.

17.

18.

The Contractor shall provide maintenance for a period of one year from final acceptance of
the work. This maintenance work shall include furnishing all materials, labor, equipment and
incidentals necessary to maintain the project in an acceptable condition as determined by
the City Engineer. This maintenance for a one-year period shall be provided with no
additional compensation.

Contractor shall remove and dispose of all waste and unsuitable material, from the project
site. The Contractor will be held responsible for disposal of debris and construction
materials in an appropriate manner and at an approved, permitted location. The Contractor
will be responsible for compliance with applicable laws or ordinances regarding material
type and disposal site. Disposal of construction materials and debris is specified in
Subarticles 206.04(c) and 201.03(d) of the State of Alabama Highway Department Standard
Specifications for Highway Construction, 2012 edition. There will be no additional
compensation for disposing of such material off the project site.

All salvageable material from the project shall be stored on the project at locations
designated by the City Engineer. Any material not wanted by the City of Tuscaloosa shall be
the property of the Contractor and shall be removed from the project. There will be no direct
payment for removing and storing the salvageable materials, nor removing unwanted
materials from the project.

Existing topsoil material suitable for use on the project shall be stockpiled and utilized at no
direct payment. Additional topsoil required shall be paid for under Item 650-A, as
designated in the State of Alabama Highway Department Standard Specifications for
Highway Construction, 2012 edition.

The project site shall be kept clean at all times. Loose dirt, materials, excavation, etc. shall
be kept cleared from streets, walks, ditches, etc. The Owner reserves the right to demand
that the Contractor's forces be diverted to clean up whenever conditions warrant such
diversion. Diversion of Contractor’s forces will not entitle the Contractor to any extension of
time or additional compensation.

Mix design for Bituminous Concrete layers, as listed within contract documents, shall be
based on the State of Alabama Highway Department Standard Specifications for Highway
Construction, 2012 edition.

The Contractor, at no cost to the Owner, shall replace any existing survey monument or
property corner that is damaged during construction.

The Contractor, at no direct payment, shall support any utilities encountered during
construction which require support.

The Owner reserves the right to reject any Bidder who has previously failed to perform
properly, or complete on time, contracts of similar nature.

Project Documentation:

A. General: Prior to the start of construction, the Project right-of-way shall be documented
by use of photographs and/or videotapes. Photos, in color, shall be taken at 100 feet on
center and shall be taken along the centerline of the project looking up station. At least
one station marker shall be visible for identification purposes. The Contractor shall set

2



19.

20.

21.

22,

23.

station markers. During the course of documentation, any features or items of interest or
importance, which may be encountered, shall be videotaped and/or photographed. At
least two (2) copies of video and/or photos shall be made. City Engineer shall retain one
set. Prints and/or tapes shall be delivered to the City Engineer within one week after
they are made.

B. Video Recordings: The purpose of the video recordings shall be a supply of continuous
visual and audio record of problem areas, items, and features found within any particular
area. This video record may be supplemented with photographs to exactly identify and
locate specific problem features and items. The video recorder shall be capable of
recording and reproducing a picture having not less than 500 lines of resolution.

C. The operating technician shall record the audio portion of the video report as it is
produced and shall include the location or identification of the viewed section.

D. No separate payment shall be made for the photographic and/or video work.

it shall be the Contractor's responsibility to determine if the required construction can be
performed within the area provided and comply with requirements of the Occupational
Safety and Health Regulations (OSHA) for construction projects of this type. Any safety
measures or methods of construction that are necessary in the construction of this project
to comply with these regulations are the Contractor’s responsibility and shall be provided
with all cost to be included in the various pay items of the contract (no direct payment).

Any fines, penalties, or judgements accessed to City of Tuscaloosa, its agents or
representatives due to inadequately installed or maintained erosion control shall be the
responsibility of the Contractor. The Contractor shall indemnify and hold harmiess the
Engineer, City of Tuscaloosa, its agents or representatives from all claims resulting, all or in
part, from inadequately installed or maintained erosion control.

The Contractor shall provide, install and maintain all temporary erosion control measures
shown on the drawings. Silt fences, wattle and other approved erosion control devices shall
be installed by the Contractor and shall be maintained throughout the course of this project.
Adjustments to the methods and types of erosion control will be necessary during the
course of the construction and it will be the responsibility of the Contractor to provide, install
and maintain these as well. The Engineer shall approve methods of erosion control. The
design drawings depict the minimum erosion control devices required for this project. It will
be the responsibility of the Contractor to satisfy himself that all Federal, State and Local
Codes and Ordinances are abided by at all times during construction. Additionally, the
Contractor shall implement any and all other Best Management Practices applicable per
Federal, State, County and Municipal laws concerning water pollution.

Any damage to the existing bituminous asphalt surface and base structure on local streets
in the project limits shall be repaired at no cost to the owner.

It is the contractor's responsibility to ascertain the location of all existing utilities, whether
public or private, and make the necessary adjustments as required to construct the project.
If any private utility line, including but not limited to irrigation lines, are encountered within
the right-of-way, it is the contractor’s responsibility to make the necessary adjustments of
said facilities and coordinate with the property owner or private company. Such adjustments
are considered incidental to the project (no said pay item).

It is the sole responsibility of the contractor to protect his/her equipment during down time.
The owner or the engineer shall not entertain any claims by the contractor due to any
damage to his or her equipment or materials.

3



24. The Contractor shall notify property owners prior to construction. The Contractor shall
provide documentation to the Engineer that this has been accomplished. Notifying property
owners is considered incidental to the project.

25, Mobilization for contract shall be limited to up to 5%.
26. There shall be no adjustment to fuel or asphalt index for this project.
27. All water and sanitary sewer work shall follow the City of Tuscaloosa guidelines and design

specifications. In the event there is a conflict between the ALDOT Standard Specifications
and City of Tuscaloosa Specifications, City of Tuscaloosa Specifications shall govern.



IV. AMENDED SPECIFICATIONS

Alabama Department of Transportation Standard Specifications for Highway
Construction, 2012 Edition, shall be amended as follows or as amended by Addendum:

1.

PARAGRAPH 105.06(b) COOPERATION BY THE CONTRACTOR SHALL BE
AMENDED TO INCLUDE THE FOLLOWING:

If requested by the ENGINEER, Contractor shall provide a résumé or other information
necessary to ensure that project superintendent is experienced in the type of work being
performed. At the request of the ENGINEER in writing, Contractor shall immediately
remove any superintendent or other employees whose lack of experience or conduct is
detrimental to the project. Said removal shall not be cause for claim against the
ENGINEER, City of Tuscaloosa or their agents.

SECTION 109, SUB-SECTION 109.07 PARTIAL PAYMENT SHALL BE REPLACED
WITH THE FOLLOWING:

Once each month the ENGINEER will make an appropriate estimate on the regulation
form of the work or portion of the work completed and the value thereof based on the
contract Unit Prices, or proportional part thereof for Lump Sum items, less retainage or
any assessed liquidated damages or other designated deductions.

The payment of any monthly estimate for any portion of the work as provided in the
Specifications shall in no way affect the obligation of the Contractor to complete the work
in accordance with the contract.

No Payment for stored materials will be included on the monthly estimates.

SECTION 618, CONCRETE SIDEWALKS AND DRIVEWAYS, SUB-SECTION 618.05(a)
BASIS OF PAYMENT SHALL BE AMENDED TO INCLUDE THE FOLLOWING:

Raised curbs, truncated domes and any other items required to meet ADA standards for
handicap ramps, shall be a subsidiary obligation of Pay Item 9, Concrete Driveway, 6”
Thick.

SECTION 623, CURB, GUTTER, AND COMBINATION CURB AND GUTTER, SUB-

SECTION 623.04(a) CURB, GUTTER, AND COMBINATION CURB AND GUTTER,
METHOD OF MEASUREMENT SHALL BE REPLACED WITH THE FOLLOWING:

Accepted Concrete Gutter, Concrete Curb, and Combination Curb and Gutter will be
measured in linear feet, complete in place, to the nearest 0.1 foot along the base of the
curb face or along the flow line of the gutter. Measurement for Concrete Curb, and
Combination Curb and Gutter shall not extend across driveways. Measurement for
separate payment for Foundation Backfill will only be made when Item 214-B is provided
in the proposal.

SECTION 654, PAY ITEM 654-A SOLID SODDING: SUB-SECTION 654.05 BASIS OF
PAYMENT SHALL BE REPLACED WITH THE FOLLOWING:

Payment will be based on the respective unit bid price for solid sodding, complete-in-place,
which shall be payment in full for furnishing the individual solid sodding, for hauling,

1



preparation, placing, and maintenance (including watering) of the solid sodding and for all
labor, equipment, tools and incidentals necessary to complete this item.

SECTION 665, TEMPORARY SOIL EROSION AND SEDIMENT CONTROL: SUB-
SECTION 665.05(a) UNIT PRICE COVERAGE, BASIS OF PAYMENT, PARAGRAPH 1
SHALL BE REPLACED WITH THE FOLLOWING:

The payment for all temporary erosion control items shall include the maintenance of the
items until their removal.

SECTION 665, TEMPORARY SOIL EROSION AND SEDIMENT CONTROL: SUB-
SECTION 665.05(a) UNIT PRICE COVERAGE, BASIS OF PAYMENT, LAST
PARAGRAPH SHALL BE REPLACED WITH THE FOLLOWING:

The unit price shall be full compensation for furnishing all materials unless otherwise
noted, the construction and installation of the materials into complete erosion or sediment
control measures, and shall include all equipment, tools, labor, and incidentals necessary
to complete the work, to maintain all work in an acceptable condition as long as deemed
necessary by the Engineer, and to remove all items as directed.



BURK-KLEINPETER, INC.

ENGINEERS, ARCHITECTS, PLANNERS, ENVIRONMENTAL SCIENTISTS
2900 8™ STREET
TUSCALOOSA, AL 35401
PHONE (205) 759-3221 FAX (205) 759-9166

ADDENDUM NUMBER 1

Disaster Recovery Streets Resurfacing Phase 1I - Project No. A17-1248

Contents:
1. Pre-Bid Minutes
2. Pre-Bid Attendance Sheet

**%**NOTE: The Bid Opening will be Thursday, November 9th at 2 p.m. at City Hall in
the Council Chambers.

When submitting bid, please be sure to acknowledge that you have received this addendum.



PREBID CONFERENCE

» A17-1248 EE]

Disaster Recovery

City of Streets Resurfacing Phase Il Bnl_jJRK"KLELNP,‘EI,,ER’lN?
TUSCALOOSA City of Tuscaloosa D
November 2, 2017

Pre-Bid Meeting Minutes

I Welcome and Introductions
e Members of BKI and City of Tuscaloosa officials in attendance were introduced.

e Clay Randolph will be the contact for questions prior to the bid opening and Craig
Williams will be the contact during construction.

I. Sign In Sheet
e All attendees were advised to sign the sign-in sheet. Itis mandatory and if not
signed the bid will not be accepted. Everyone provided a contact number and an
email address for receiving addenda.

1. Project Narrative
e The project consists of various locations of street resurfacing. There are 17 streets
involved in this project that are listed on Sheet 3A. In addition, their locations are
shown on the project map included in the plans. Generally, the project consists of
wearing surface, planing, patching (as required), striping, etc.

e |tis the contractor’s responsibility to make contact with the local residents affected
by construction. The contractor shall provide documentation that this has been
accomplished.

e The project time for construction is 120 consecutive calendar days. The contractor
must submit a project schedule at the pre-construction conference.

V. Utilities
e |tisthe contractor’s responsibility to contact the utility owners and determine the
exact location and depth of all existing utilities within the project limits.

V. Sales and Use Tax

e There will be no Sales and Use Tax Exemption for this project. Taxes must be
included in the bid.



Vi. Compliance with the City of Tuscaloosa Minority Enterprise/Disadvantage Business
Enterprise Policy for Public Works Projects over $50,000:

e Please make sure that Forms 1 and 2 are submitted before you leave the pre-bid
meeting. Forms 3, 4 and 5 are due with the sealed bid. Failure to submit these
forms may result in rejection of bid due to non-responsiveness.

Vil. Miscellaneous

¢ Submittals - All correspondence concerning the project shall be directed through
BKI's office.

e Erosion and Sediment Control Plan- BMP items shall be used throughout the project
to maintain the BMP’s and/or as directed by the Engineer.

e Traffic Control Plan- The Contractor is responsible for all traffic control/construction
signs. All construction signs shall be installed and maintained in accordance with the
Traffic Control Plan included in the approved plans. Traffic control shall be reviewed
by BKI! before construction.

e Contract Compliance —
» All coordination in regards to paperwork, estimates, etc. will be submitted to
BKI. BKI will forward the estimates to the City for processing.
> Retainage: 5% up to 50%.

e Safety - The contractor should be reminded that it is his responsibility to maintain
safety in the work zone as well as the requirements set by OSHA.

s Final Inspection & Punchlist — Once the contractor has completed his part of the
work, the City & BKI will perform a final inspection. A written punch list will be
provided to the contractor to correct any noted items or deficiencies

e Project Closeout — Reminder that all claims must be resolved before the City can
release retainage and close out the project.

e The following documents are needed for closeout:
Contractor’s Notice of Completion Advertisement
Contractor’s Release of Liens and Claims
Contractor’s Warranty Letter

Record Drawings

Form 7

VVVVY

e Sodding — The contractor is responsible for maintaining any sod that is placed during
construction.

e Laydown yard - If you have a storage area nearby, we need a copy of the agreement
with the owner or right of entry.



e Maintenance of roadways — The contractor shall keep all roadways free and clear of
debris, mud, etc.

Vill. Addenda

e Anaddendum will be sent with the minutes from the pre-bid conference.

IX. Last Day for Questions

e The last day for questions will be Monday, November 6%, by 12 p.m.

X. Bid Opening — Time/Place

e Bids will be received Thursday, November 9t at 2 p.m. at City Hall in the Council
Chambers.

XI. Questions? Anything not answered now will be addressed in the addendum.

1.

Adjournment

Q: Can BKI provide an excel file of the bid schedule?
A: The excel file will be emailed to the bidders.

Q: Are there certain roads/areas for the aggregate surfacing?
A: The aggregate surfacing is listed as a contingency. See sheet 2A, Note 311.

Q: What is the estimated start date?
A: Due to the holidays the anticipated start date is the week after January 1% or the
following Monday (January 8th).

Q: Are the locations shown on the plans where curb and gutter and valley gutter will be
placed?

A: Sheet 3A shows approximate quantities for curb and gutter and valley gutter needed
on each street. Exact locations are not provided.



> Disaster Recovery Streets Resurfacing Phase Il - :
S | Pre-Bid Meeting B KI
| Cityof November 2, 2017 @ 10:00 am _
o TUSCALOOSA —
Name Company & Address Phone, Fax and Email
Burk-Kleinpeter, Inc. .
Craig Williams 2900 8th Street Phonet 206-755-9221
Tuscaloosa, AL 35401 Email: cwilliams@bkiusa.com
Burk-Kleinpeter, Inc. .
Josh Hallman 2900 8th Street Phone: 2fo7ap el
Tuscaloosa, AL 35401 Email: jhallman@bkiusa.com

Yisden i llg-

(rij i " ﬂwchi v gr—

L)%lc A7 ’['.;_4 I"L A,Hw’

2o - AN -S4

Phone:

Ky ) Wes G Tiaial eds. Lo

Email:

@Mmi,@

-
BC%M‘{ fj\m | oD Moo @ Phone: /7“5\ 4(97 '5/(8
Email: \’c"f)""*}fp?k(q D g s [t
Phone: 20 5— 7?2—‘/7 ?’?

—7;/0;/ Da—w'f

57-_- Ei»nn Chféa-céfé\ C"Jﬂﬁ‘

'71'57/&'(;}} cC J’fzé(emn LLom

Email:

Co7

285-248 -5284

Phone:

Email: €Lz25¢€

C)/"us.'s Q_g,_,:,,\
(G aehre e

/N o/ Sontdl

J5- SFFYS

Phone:

AJ5

Email: 4 #0472 « Cibe)in O 1 W5 g s ﬁj% ok

Ea"é %a,

M "&9,4 WV/ L E;W "\*(

Phone: 0% - 195 - 59/7

Email: mLzﬁﬂ fdbASm. B aideo %ﬂﬁz}m{ E

J LT J/E 'A/ﬁ%?tay

/’L{rm,s Btk /an_r;ﬁ/" :

Phone: 25— 273 5784

L

Email: Jedy. j amertf Comilsapbprsy - o~



BURK-KLEINPETER, INC.

ENGINEERS, ARCHITECTS. PLANNERS, ENVIRONMENTAL SCIENTISTS
2900 8™ STREET
TUSCALOOSA, AL 35401
PHONE (20S) 759-3221 FAX (205) 759-9166

ADDENDUM NUMBER 2

Disaster Recovery Streets Resurfacing Phase II - Project No. A17-1248
The Bid Schedule (Attachment A) of the Contract Documents and Specifications did not include item
206D-003 Removing Curb and Gutter as shown on sheet 3 of the plans. The corrected bid schedule is
attached. The excel spreadsheet provided with Addendum Number 1 is correct.

When submitting bid, please be sure to acknowledge that you have received this addendum.



PROPOSAL (BID) ATTACHMENT A

»

City of Tuscaloosa

Er';i’, OSfCALOOSA Disaster Recovery Streets Resurfacing Phase |l
Item No. | ALDOT ltem Description unie | EStimated | price Amount
(ﬂi_a'nmy

1 206D-003 Remaoving Curb and Gulter LF 65
2 405A-000 Tack Coal Gallon 8574
3 407B-000 Jeint Sealant for Hot Mix Asphalt Pavement Mile 5

4 408A-052 Planing Existing Pavement (Approximately 1.10" thru 2.0 Thick) sY 65733
5 424A-340 :;;T;a::gaggrgimus Concrete Wearing Surface Layer, 172" Maximum Aggregate Size Mix, Ton 5431
5 424B-640 a‘:;egms?f:::;";u; Concrete Upper Binder Layer, Patching, 1 Maximum Aggregate Size Ton 553
¥ 4248642 a-:exfsgzing’:g Concrete Upper Binder Layer, Leveling, 1/2” Maximum Aggregate Size Ton 1095
a 430B-023 Aggregate Surfacing (ALDOT #8010 or #467) Ton 206
] 600A-000 Mobilization and Demobilization LS 1
10 618B-002 Concrete Driveway, 67 Thick 8Y 30
1" 622A-004 Manhole Covers Reset (Riser Ring Method) Each 25
12 623A-001 Concrete Gutter (Valley) LF 30
13 623C-003 Combination Curb & Gutter, Type C (Modified) LF 65
14 650A-000 Topsoil cY 206
15 B654A-000 Solid Sodding sY 3097
16 665J-002 Silt Fence LF 4000
17 6650-001 Silt Fence Removal LF 4000
18 665Q-002 Wattle LF 510
19 T01A-235 Solid Yellow, Class 2, Type A Traffic Stripe (47 Wide) Mile 3
20 701C-001 Solid Tempory Traffic Stripe Mile 3
21 T03A-002 Traffic Control Markings, Class 2, Type A SF 1214
22 703B-002 Traffic Conlrol Legends, Class 2, Type A SF 273
23 703D-001 Temporary Traffic Control Markings SF 1214
24 703E-001 Temporary Traffic Control Legends SF 273
25 710A-115 (quIa‘trss :.|c|;:1;7‘u25|:? Sign Panels 0.08" Thick or Steel Flat Sign Panels 14 Gauge (Type Il SF 64
26 710B-021 Roadway Sign Post (#3 Channel, Galvanized Steel or 2", 14 Gauge Square Tubular Steel) LF 108
27 730H-001 Loop Wire LF 1000
28 7408-000 Construction Signs SF 1600
29 T40E-000 Canes (36" High) Each 75
30 T40M-001 Ballast For Cone Each 75
31 7400-000 Pilot Car Each 1
3z 741C-010 Portable Sequential Arow and Chevron Sign Unit Each 1
a3 - Water Valve Reset Each 33
34 - Speed Table Removal and Replacement Each 1
35 - Replace Existing Manhale Cone, Ring & Cover Each 49

TOTAL BASE BID:




