

# THE DOWNS STORM DRAINAGE IMPROVEMENTS

CITY (OCE) PROJECT No. 2018.039.001 CITY (OCA) PROJECT No. A18-1431

ESTIMATED PROFESSIONAL SERVICE FEES

APRIL 23, 2020







## **The Downs Storm Drainage Improvements**

#### ESTIMATED PROFESSIONAL SERVICE FEES

April 14, 2020

#### SCOPE:

Preparing construction plans and specifications for bidding, services during construction and other related services for The Downs Storm Drainage Improvements including storm drainage improvements designed in accordance with City of Tuscaloosa standards to accommodate a 25-year storm event; partial roadway reconstruction, sanitary sewer relocation, coordination with utility companies i.e. telephone, gas, power for relocation of facilities as needed to accommodate construction.

Estimated Total Cost of Construction \$ 1,977,375

Estimated Total Design Fee:

\$1,977,375 @ 7.01% = \$138,614

Less Fee Reduction for Previously Completed Work = (\$25,000)

Total Adjusted Design Fee = \$113,614

#### Task Order Directive No. 1

A.	<b>Preliminary</b>	Design
----	--------------------	--------

• 40% of Total Design Fee	\$	45,4	46

B. Final Design	\$	60,687
-----------------	----	--------

C. Bid Phase Services \$ 1,800

#### D. Basic Engineering Services During Construction

• 5% of Total Design Fee \$ 5,681

E. Maximum Payments (A through D) \$ 113,614

F. Design Surveying

	\$ 16,865	\$ 16,865	
Computer/CADD Technician, 45 hours x \$95.00 =	\$ 4,275		
Professional Land Surveyor, 8 hours x \$130.00 =	\$ 1,040		
Field Survey Crew, 55 hours x \$210.00 =	\$ 11,550		

• Assistance may be required from the City of Tuscaloosa to access storm/sanitary sewer manholes.

G. Easements/Right of Way

Engineer, 20 hours x \$145.00 =	\$	2,900	
Field Survey Crew, 20 hours x \$210.00 =	Э	4,200	
Professional Land Surveyor, 30 hours x \$130.00 =	\$	3,900	
Computer/CADD Technician, 80 hours x \$95.00 =	\$	7,600	
	\$	18,600	\$ 18,600

• Excludes land acquisition costs, appraisal fees, and assistance with negotiations ("land agent" services).

I. Design Testing \$ 8,500

N. Traffic Control Plan \$ 5,000

#### Task Order Directive No. 2

#### H. Advanced Engineering Services During Construction

H.1. Construction Surveying

Construction Contract Time = 150 Calendar Days (20 weeks)
Field Survey Crew, 42 hours x \$210.00 = \$8,820Professional Land Surveyor, 5 hours x \$130.00 = \$650Computer/CADD Technician, 25 hours x \$95.00 = \$2,375

11,845

11,845





## **The Downs Storm Drainage Improvements**

## ESTIMATED PROFESSIONAL SERVICE FEES

April 14, 2020

H.2. Resident Observation						
Construction Contract Time = 150 Calendar Days (20 weeks)						
Construction Technician, 20 weeks, 40 hours/week @ \$85.00/hour =	\$	68,000				
Construction Technician, 20 weeks, 20 hours/week @ \$110.00/hour =	\$	44,000				
Engineer, 20 weeks, 3 hours/week @ \$145.00/hour =	\$	8,700				
	\$	120,700	\$	120,700		
H.3. Contract Close-out	-	,	_	,		
Principal/Project Manager, 8 hours @ \$210.00/hour =	\$	1,680				
Clerical, 4 hours @ \$65.00/hour =	\$	260				
	\$	1,940	\$	1,940		
H.4. Record Drawings	Ψ	1,740	Ψ	1,740		
Field Survey Crew, 15 hours x \$215.00 =	\$	3,225				
Computer/CADD Technician, 30 hours x \$95.00 =	\$	2,850				
Computer/Crabb reclinician, 30 nours x \$\psi/3.00 =	\$	6,075	\$	6,075		
	Ψ	0,075	<u>\$</u> \$	140,560	\$	140,560
			φ	140,500	φ	140,500
J. Construction Testing					\$	25,500
o. Constitution Testing					Ψ	25,500
K. Administrative; Reimbursable Expenses					\$	4,000
L. Permits, Licenses and Studies						
L.1. Stormwater Permit, Inspections and CBMPP						
Principal/Project Manager, 12 hours @ \$190.00/hour =	\$	2,280				
Environmental Specialist, 65 hours @ \$82.00/hour =		5,330				
	<u>\$</u> \$	7,610	\$	7,610		
L.2. Coordination of Existing Utility Relocation	Ψ	7,010	Ψ	7,010		
(APCO, AT&T, Comcast, Spire Energy)						
Principal/Project Manager, 20 hours @ \$210.00/hour =			¢	4,200		
Filicipal/Fioject Manager, 20 nours @ \$210.00/nour =			<u>.</u>			
			\$	11,810	\$	11,810
*The presence of jurisdictional wetlands/streams is unknown at this time; therefore, assist	ance	with wetla	nd/s	tream perm	itting.	
which may be required, is excluded from the scope.				•	Ų.	
M. Prequalification of Bidders						N.I.C.
O. L.O.M.R.						N.I.C.
P. Sales and Use Tax Savings Administration						N.I.C.
Time to Complete Preliminary Design = 60 Days*						
Time to Complete Final Design = 90 Days*						
*Does not include delays related to obtaining permits, easements, etc.						

McGiffert and Associates, LLC Designated Contact is Jimmy Duncan, PE/PLS





# **The Downs Storm Drainage Improvements**

## ESTIMATED PROFESSIONAL SERVICE FEES

April 14, 2020

#### **SUMMARY OF PROPOSED FEES:**

Task Order Directive No. 1		
A. Preliminary Design	\$	45,446
B. Final Design	\$	60,687
C. Bid Phase Services	\$	1,800
D. Basic Engineering Services During Construction	\$	5,681
E. Maximum Payments (A through D)	\$	113,614
F. Design Surveying	\$	16,865
G. Easements/Right of Way	\$	18,600
I. Design Testing	\$	8,500
N. Traffic Control Plan	\$	5,000
Total Task Order Directive N	No. 1 \$	162,579
Total Task Order Directive No. 2	No. 1 \$	162,579
	<b>So. 1</b> \$	<b>162,579</b> 140,560
Task Order Directive No. 2		
Task Order Directive No. 2  H. Advanced Engineering Services During Construction	\$	140,560
Task Order Directive No. 2  H. Advanced Engineering Services During Construction  J. Construction Testing	\$	140,560 25,500
Task Order Directive No. 2  H. Advanced Engineering Services During Construction  J. Construction Testing  K. Administrative/Reimbursable Expenses	\$ \$ \$	140,560 25,500 4,000
H. Advanced Engineering Services During Construction  J. Construction Testing  K. Administrative/Reimbursable Expenses  L. Permits, Licenses and Studies	\$ \$ \$	140,560 25,500 4,000 11,810
H. Advanced Engineering Services During Construction  J. Construction Testing  K. Administrative/Reimbursable Expenses  L. Permits, Licenses and Studies  M. Prequalification of Bidders	\$ \$ \$	140,560 25,500 4,000 11,810 N.I.C.

Page 3

TOTAL PROPOSED FEES \$ 344,449







## The Downs Storm Drainage Improvements Option 2

Engineer's Preliminary Opinion of Construction Cost
Revised August 6, 2019

T4 0	Estimated				
No.	Estimated Quantity	Unit	Item	Unit Price	Total
			VATION AND EROSION CONTROL		1000
1	1	1.s.	Mobilization/Demobilization/Bonds	40,000.00	40,000
2	2	acre	Demolition, Clearing/Grubbing & Easement Fine Grading	25,000.00	50,000
3	9,000	s.y.	Topsoil Replacement From Off-Site Source (4" Thickness)	7.00	63,000
4	9,000	s.y.	Solid Sod (Species to Match Existing)	6.00	54,000
5	2	each	Construction Exit Pads	2,500.00	5,000
6	4,200	1.f.	Silt Fence Type "A"	5.00	21,000
7	800	1.f.	Sediment Control Log, 16" Diameter	6.50	5,200
8	3	each	Sediment Trap with Outlet Protection	1,000.00	3,000
9	25	each	Inlet Protection (All Stages)	750.00	18,750
10	300	s.y.	Rolled Erosion Control Product, Type 2D (To Be Installed as Directed by the Owner's Representative)	3.00	900
11	50	tons	Temporary Rip-Rap, Class 2	35.00	1,750
12	1	acre	Temporary Grassing	3,000.00	3,000
13	1	l.s.	Erosion Control Maintenance	7,500.00	7,500
14	1	1.s.	ADEM Stormwater Permit Application Fee - Allowance	1,375.00	1,375
STOI	RM DRAIN	AGE IN	MPROVEMENTS		
15	100	1.f.	24" Class III RCP Storm Drain	90.00	9,000
16	250	1.f.	42" Class III RCP Storm Drain	180.00	45,000
17	460	1.f.	48" Class III RCP Storm Drain	210.00	96,600
18	160	1.f.	60" Class III RCP Storm Drain	360.00	57,600
19	1,200	1.f.	66" Class III RCP Storm Drain	430.00	516,000
20	200	1.f.	72" Class III RCP Storm Drain	470.00	94,000
21	100	1.f.	72" x 36" Class III RCAP Storm Drain	610.00	61,000
22	6	each	Type "S" Inlet (Double Wing)	11,000.00	66,000
23	8	each	Yard Inlet	13,500.00	108,000
24	10	each	Junction Box	13,500.00	135,000
25	400	c.y.i.p.	Grout Fill Existing Storm Drain	250.00	100,000
26	100	s.y.	Pavement Patch	60.00	6,000
27	400	c.y.i.p.	Trench Foundation Material (ALDOT No. 57)	35.00	14,000
28	500	c.y.i.p.	Select Backfill (ALDOT No. 57)	35.00	17,500

NOA.	DWAY RE	CONST	RUCTION		
			ALDOT 424A Superpave Bituminous Concrete Wearing Surface		
29	4,200	s.y.	Layer, 1/2" Maximum Aggregate Size Mix,	5.25	22,050
			(1" Compacted Thickness)		
			ALDOT 424B Superpave Bituminous Concrete Patching, 1"		
30	1,500	s.y.	Maximum Aggregate Size Mix, (8" Compacted Thickness, Placed	50.00	75,000
			in 2 - 4" Lifts)		
31	1,000	s.y.	Planing/Milling of Existing Asphalt Paving	1.50	1,500
			(1" Deep, 4' Wide Along Each Gutter Face)	1.50	1,500
_		WER R	ELOCATIONS		
32	6	each	48" Standard Manhole - Complete	5,000.00	30,000
33	200	1.f.	8" Sanitary Sewer, PVC SDR 26	45.00	9,000
	200	1.1.	(Line Replacement, Various Depths)	12.00	
34	16	each	Reconnection of Existing Service Lateral -	500.00	8,000
	10	cucii	Complete with Necessary Pipe & Fittings	200.00	
35	200	c.y.i.p.	ALDOT Section 801 Crushed Aggregate Trench Foundation	35.00	7,000
		• •	(To Be Installed When Directed by the Owner's Representative)		
36	1	1.s.	Sanitary Sewer Bypass Pumping	20,000.00	20,000
		1	ON RELOCATIONS		
37	200	1.f.	Watermain Relocation (Size Varies)	100.00	20,000
38	18	each	Service Reconnections (Domestic and/or Irrigation, Size Varies)	1,200.00	21,600
	CELLANE	OUS			
39	1	each	Project Sign	1,500.00	1,500
40	200	ton	ALDOT Sec. 801 Coarse Aggregate for Miscellaneous Use	30.00	6,000
41	1,300	s.y.	Concrete Driveway	65.00	84,500
42	400	s.y.	Concrete Sidewalk/Curb Ramp Replacement	32.00	12,800
72	400	s.y.	(4" Thickness; 3,000 psi Mix with Fiber Reinforcement)	32.00	12,000
43	150	1.f.	Chain Link Fence	10.00	1,500
44	150	1.f.	Wooden Privacy Fence	15.00	2,250
45	15	each	Mailbox Replacement or Remove/Reset	800.00	12,000
46	1	1.s.	Landscaping Replacement (Various Properties)	20,000.00	20,000
	1	1.s.	Construction Allowance for Irrigation System Repairs	15,000.00	15,000
47	1				_
		1.0	Traffic Control (To include drums, cones, arrow panel boards,	7 500 00	7.500
47	1	1.s.	Traffic Control (To include drums, cones, arrow panel boards, signs, barricades, flagmen, etc.)	7,500.00	7,500

## **Preliminary Easement Calculations:**

Additional Permanent Easements: 2,200 l.f. x 20' Wide x \$1/s.f. = \$44,000

Additional Temporary Easements: 2,200 l.f. x 20' Wide x \$0.25/s.f. = \$16,500



# HOURLY RATES (Effective thru December 31, 2020)

Principal/Project Manager \$19					
Professional Engineer/Project Manager	\$165 - \$195				
Engineer	\$115 - \$155				
Engineer/Land Surveyor Technician	\$95 - \$105				
Professional Land Surveyor	\$130				
Land Surveyor Technician with GPS	\$130				
Field Survey Crew	\$210				
Engineer Technician/Environmental Specialist CADD Technician/Designer	\$85 \$80 - \$95				
Clerical	\$60 - \$70				
Construction Technician Overtime Rate	\$78 - \$85 \$90 - \$110				
Transportation: Field Survey Crew Truck (per mile) All Other Vehicles (per mile) ATV Boat (Rates in addition to personnel)	\$ 0.90 \$ 0.60 \$20/hr \$50/hr				
1. Printing cost of plans and specifications:					
<ul> <li>* Mylar: \$3.25 per square foot</li> <li>* Paper: \$0.50 per square foot</li> <li>* 8 1/2" x 11" specifications: \$0.15 per sheet</li> <li>* Color Copies: \$1.60 per square foot</li> </ul>					
2. Overnight mail requested by client billed or required for receipt at cost.					
3. Travel by common carrier and subsistence will be billed at cost.					
4. Outside services by consultants and funds expended for permits, fees, etc. will be billed using a multiplier of 1.15 x invoice amount.					
5. Water Pressure Recorder	\$27/day				
6. Ultrasonic Flowmeter	\$30/day				
7. EPA Compliant In-field pH Sampling & Test	\$55/each				
8. EPA Compliant In-field Turbidity Sampling & Test	\$45/each				

File: Rate 2020

MCGIAND-01

SESTES



### CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 1/27/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

tl	nis certificate does not confer rights to	the c	erti	ficate holder in lieu of su	ch end	orsement(s).		8,941		
	DUCER	CONTACT Stephanie Estes, CIC, CISR								
	s Agency Inc. 6 6th Street				PHONE (AIC, No, Ext): (205) 342-3523 FAX (AIC, No): (205) 342-3467					342-3467
	caloosa, AL 35401				E-MAIL ADDRE	ss: sestes@	fittsagency	com.		
						INS	URER(S) AFFOR	RDING COVERAGE		NAIC #
					INSURE	RA:Contine	ntal Casua	Ity Company		20443
INSU	JRED				INSURE	RB:		78N 78 78N		
	McGiffert and Associates, LL	C			INSURE	RC:				
	P O Box 20559				INSURE					
	Tuscaloosa, AL 35402				INSURER E :					
					INSURE	MARKET CALL				
CO	VERAGES CERT	TIFIC	ATE	NUMBER:		1,511, -11		REVISION NUMBER:		
C	HIS IS TO CERTIFY THAT THE POLICIE IDICATED. NOTWITHSTANDING ANY RE ERTIFICATE MAY BE ISSUED OR MAY XCLUSIONS AND CONDITIONS OF SUCH F	S OF EQUIR PERTA	INS EME AIN,	URANCE LISTED BELOWN NT, TERM OR CONDITION THE INSURANCE AFFORI	N OF A	NY CONTRAC THE POLICI	O THE INSUR OT OR OTHER ES DESCRIB	RED NAMED ABOVE FOR DOCUMENT WITH RESP	ECT TO	WHICH THIS
INSR LTR		ADDL S				POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIM	TS	
A	COMMERCIAL GENERAL LIABILITY	INSD Y	NVD			(MIMIODITTT)	(IMIMIZUUZI I I I I )	EACH OCCURRENCE	\$	1,000,000
5000	X CLAIMS-MADE OCCUR			AEH591906932		2/1/2020	2/1/2021	DAMAGE TO RENTED PREMISES (Ea occurrence)	\$	
	X PROFESSIONAL LIAB							MED EXP (Any one person)	\$	
								PERSONAL & ADV INJURY	\$	
	GEN'L AGGREGATE LIMIT APPLIES PER:							GENERAL AGGREGATE	\$	2,000,000
	POLICY PRO- LOC							PRODUCTS - COMP/OP AGG	\$	
	OTHER:								\$	
	AUTOMOBILE LIABILITY							COMBINED SINGLE LIMIT (Ea accident)	\$	
	ANY AUTO							BODILY INJURY (Per person)	\$	
	OWNED SCHEDULED AUTOS ONLY							BODILY INJURY (Per accident	) \$	
	HIRED ONLY NON-OWNED							PROPERTY DAMAGE (Per accident)	\$	
								78	\$	
	UMBRELLA LIAB OCCUR							EACH OCCURRENCE	\$	
	EXCESS LIAB CLAIMS-MADE							AGGREGATE	\$	
	DED RETENTION \$								\$	
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY					1		PER OTH- STATUTE ER		
		N/A						E.L. EACH ACCIDENT	\$	
	(Mandatory in NH)	IN Z A						E.L. DISEASE - EA EMPLOYE	E \$	
	If yes, describe under DESCRIPTION OF OPERATIONS below							E.L. DISEASE - POLICY LIMIT	\$	
The	CRIPTION OF OPERATIONS / LOCATIONS / VEHICLI Downs Storm Drainage Improvements OCE Project No. 2018.039.001	ES (AC	ORD	101, Additional Remarks Schedu	le, may b	e attached if more	e space is requir	ed)	75	
	OCA Project No. A18-1431									
CERTIFICATE HOLDER						ELLATION				
	City of Tuscaloosa PO Box 2089				THE	EXPIRATION	DATE TH	ESCRIBED POLICIES BE ( EREOF, NOTICE WILL Y PROVISIONS.		
	Tuscaloosa, AL 35401					RIZED REPRESE	NTATIVE			



#### CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 01/23/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).									
PRODUCER		CONTACT Candace Robinson							
Pritchett-Moore Inc		PHONE (A/C, No, Ext): (205) 758-4441 FAX (A/C, No): (205) 3	349-6538						
1120 Queen City Avenue		E-MAIL ADDRESS: crobinson@pritchett-moore.com							
PO Box 2086		INSURER(S) AFFORDING COVERAGE	NAIC #						
Tuscaloosa	AL 35403-2086	INSURER A: United Fire & Casualty Co	13021						
INSURED		INSURER B: The Hartford							
McGiffert & Associates, LLC		INSURER C:							
P. O. Box 20559		INSURER D:							
		INSURER E :							
Tuscaloosa	AL 35402	INSURER F:							
COVERAGES CE	ERTIFICATE NUMBER: 2020-2021	REVISION NUMBER:							
THIS IS TO CERTIFY THAT THE POLICIES C	THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD								
	,	CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS							

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. ADDL SUBR POLICY EFF (MM/DD/YYYY) INSR LTR TYPE OF INSURANCE POLICY NUMBER (MM/DD/YYYY) **COMMERCIAL GENERAL LIABILITY** 1,000,000 EACH OCCURRENCE DAMAGE TO RENTED CLAIMS-MADE | X OCCUR 100,000 PREMISES (Ea occurrence) 5,000 MED EXP (Any one person) Υ 60472269 02/01/2020 02/01/2021 Α PERSONAL & ADV INJURY

1,000,000 2,000,000 GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE POLICY PRO-JECT 2,000,000 LOC PRODUCTS - COMP/OP AGG \$ \$ 1,000,000 **Employee Benefits** OTHER: COMBINED SINGLE LIMIT (Ea accident) 1,000,000 **AUTOMOBILE LIABILITY** \$ ANY AUTO BODILY INJURY (Per person) SCHEDULED OWNED AUTOS ONLY HIRED Υ 60472269 02/01/2020 02/01/2021 BODILY INJURY (Per accident) \$ AUTOS NON-OWNED PROPERTY DAMAGE \$ AUTOS ONLY AUTOS ONLY (Per accident) Underinsured motorist \$ 1,000,000 UMBRELLA LIAB EACH OCCURRENCE 5,000,000 OCCUR **EXCESS LIAB** 60472269 02/01/2020 02/01/2021 5,000,000 CLAIMS-MADE AGGREGATE DED RETENTION \$
WORKERS COMPENSATION 10.000 X STATUTE AND EMPLOYERS' LIABILITY 1,000,000 ANY PROPRIETOR/PARTNER/EXECUTIVE Ф E.L. EACH ACCIDENT 02/01/2021 Ν N/A 21WECAO0926 02/01/2020 OFFICER/MEMBER EXCLUDED? 1.000.000 (Mandatory in NH) E.L. DISEASE - EA EMPLOYEE If yes, describe under DESCRIPTION OF OPERATIONS below 1,000,000 E.L. DISEASE - POLICY LIMIT Per occurence: Crime 60472269 02/01/2020 02/01/2021 **Employee Dishonesty** \$200,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Project: The Downs Drainage Improvements Project

City Project No. A18-1431

City of Tuscaloosa, its Officers, Agents and Employees are Additional Insureds with respects to General Liability coverage as required by written contract with named insured. A Waiver of Subrogation is provided for City of Tuscaloosa, its Officers, Agents and Employees with respects to General Liability coverage as required by written contract with named insured. Per Project Aggregate Limit applies.

This certificate of insurance neither affirmatively nor negatively amends, extends or alters the coverage afforded by all policies shown above.

CERTIFICATE HOLDER			CANCELLATION
	City of Tuscaloosa P. O. Box 2089		SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
			AUTHORIZED REPRESENTATIVE
	Tuscaloosa	AL 35401	Jan Barhaus

Forgery & Alterations

\$100,000