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STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

CITY OF TUSCALOOQOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION ONE
ADVERTISEMENT AND NOTICE FOR BIDS
(2012)

Sealed bids will be received by the City of Tuscaloosa, Alabama, a
Municipal Corporation, in the Council Chamber in the City Hall, 2201 University
Boulevard, on the 16th day of _OQOctober, 2013, until 2:00, _p.m., local time, and
then publicly opened and read for the furnishing of all labor and material (where required)
and equipment for performing a public works project according to the plans, details,
specifications and Contract Documents.

Award of the contract will be made within forty-five (45) calendar from the date of the bid
opening.

1. The Project:

A. The Project shall be known as Fire Station No. 4 and the general character of said
public works project shall consist of the following:

A single story building with metal stud and concrete block walls. Engineered metal trusses with

~ copper penny roof panels. The exterior fagade is made up of stucco and hard tile. The site will

consist of one large parking lot. Landscaping and irrigation will cover the building and parking
lot areas.

B. The approximate quantities of said Project are as follows:

Lump Sum Contract for each Trade Contractor bid package

C. Special instructions are as follows:

Trade Contractor Bid Packages FS4-1 Sitework, FS4-2 General Works, FS4-3
Drywall/Acoustical/Plaster/Painting & EIFS, FS4-4 Flooring, FS4-5 Fire Protection, FS4-6
HVAC, FS4-7 Plumbing, FS4-8 Electrical

D. The City will furnish the following:
Refer to Contract Documents and Documents and Specifications

E. Time of Construction: From the date stated in the Notice to Proceed, the Project
time of construction is 365 consecutive calendar days.

2. Plans and Specifications:
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Plans and specifications and all related Contract Documents are open for public
inspection at Tuscaloosa Blueprinting, located at 1926 University Boulevard Tuscaloosa

Alabama,

A.

B.

and may be obtained from Tuscaloosa Blueprinting at the addressed noted above.

Plans, specifications and Contract Documents may be obtained at the above
location upon the deposit of $ 200.00 , which amount does not exceed twice the cost
of printing, reproduction, handling and distribution of each set of such documents.
Deposits by prime Contractor bidders are refundable in full upon return of all
documents in reusable condition within ten (10) days of bid opening. Additional sets
of bid documents for prime Contractor bidders, subcontractors, vendors or dealers
may be obtained upon payment of the same deposit. Such deposits will be
refunded, less the cost of printing, reproduction, handling and distribution, if all the
documents are returned in reusable condition within ten (10) days of bid opening.

All eligible refunds of deposits for plans and specifications will be made by
Tuscaloosa Blueprinting within twenty (20) days of bid opening.

3. Qualification of Bidders:

A.

All bidders must be responsible, meeting the criteria and requirements set forth in the
Instructions to Bidders and bid proposal.

Prequalification of Bidders IS JISNOT __ X required.

If prequalification of bidders is indicated to be required by the preceding sentence,
then written prequalification information is available for review at the same office
where plans, specifications and Contract Documents are available.

The attention of all bidders is called to the provisions of State law governing "general
Contractors," as set forth in Ala. Code §34-8-1, et seq. (1975), and rules- and
regulations promulgated pursuant thereto.

If a construction manager is being utilized and this contract is one of a multiple of
trade contracts, then the bidder shall be fully licensed for the trade, as determined by
applicable law.

The City may not enter into a contract with a non-resident corporation or entity which
is not qualified under State law to do business in the State of Alabama.

All bidders shall possess all other licenses and/or permits required by applicable law,
rule or regulation for the performance of the work.

All bidders must submit with their proposal, Contractor's license number and a copy
of the license. State law, Ala. Code §34-8-8(b), requires all bids to be rejected which
do not contain the General Contractor's current license number.

The City reserves the right to reject all bids and/or reject and rebid the Project should
it determine the same is in the best interest of the City.

4. Construction Manager: WAR CONSTRUCTION, INC.

X __If the preceding blank is marked with an affirmative indiéation, if means that this

contract involves the use of a construction manager and this contract is one of
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several multiple trade and/or multiple prirrie contracts for work on the Project.
Bidders attention is called to the supplemental conditions attached to the General
Conditions of the Contract Documents regarding this topic.

5. Bid Bonds: Each bidder must submit with its bid a cashier's check drawn on an Alabama
bank or a fully executed bid bond on the form that is contained in the Contract Documents
executed by a surety company duly authorized and qualified to make bond in the State of

Alabama. All bonds, sureties and/or cashier checks will be made payable to the City for an
~ amount not less than 5 percent of the City's or its engineers or architects estimated cost of the
Project or of the total bid in the proposal, but in no event more than $10,000.00.

6. Sales and Use Tax Savings: Alabama Department of Revenue Rule 810-6-3.69.02(2010)
exempts certain payment of state, county, and municipal sales and use taxes by the contractor
or subcontractor on tangible personal property to be incorporated into the realty pursuant to a
contract with a municipal. corporation such as the City of Tuscaloosa. All bidders shall bid the
work on the project in accordance with said law by not including the payment of such taxes
where applicable. All successful contractors and subcontractors of bidders shall be required to
enter into a Purchasing Agent Appointment Agreement. All tax exempt purchases shall be in
accordance with the laws of this state and the Alabama Department of Revenue. It is the sole
responsibility of the successful contractor to make the necessary inquiries and determinations
as to what materials or items of tangible personal property to be incorporated into the project
qualify as tax exempt in the opinion of the Alabama Department of Revenue.

In the event the City elects to utilize a Purchasing Agent Appointment agreement in conjunction

with this contract, the Contractor will be required to execute such an agreement and perform in
accordance therewith.

7. Pre-Bid Conference: A Pre-Bid Conference IS IS NOT X required for
this Project. If a conference is required, see attachment for specific instructions.

NOTE: All bidders are advised to carefully read the Instructions to Bidders contained
in the Contract Documents, which provisions and requirements are adopted
_ herein by reference.
CITY OF TUSCALOOSA, ALABAMA,
A MUNICIPAL CORPORATION
Walter Maddox, Mayor

[END ADVERTISEMENT FOR BID—OFFICE OF THE CITY ATTORNEY]
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CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION TWO
INSTRUCTION TO BIDDERS
(2012)

NOTE: THIS DOCUMENT CONTAINS IMPORTANT BIDDING AND CONTRACTING
INFORMATION. ALL POTENTIAL BIDDERS SHOULD READ IT THOROUGHLY

1. Intention: The Advertisement for Bids, Instruction to Bidders, Contract Agreement, any
modifications or supplemental conditions to the Contract Agreement, Bid Proposal, and the
Plans and Specifications are interrelated and apply to the complete work to which they relate.

2. Definitions: Where the following words, or the pronouns used in their stead, occur herein,
they shall have the following meaning:

"Awarding Authority" shall mean the City of Tuscaloosa, Alabama.

"Bidder" shall mean any person, firm or corporation, that is responsible, submitting a
responsive bid for the Project contemplated by the contract documents, who meets the
requirements set forth in the contract documents, maintains a permanent place of
business, has adequate forces and equipment to perform the work on the Project
properly and within the time limit that is established, has sufficient experience in the type
work provided for in the contract documents and has adequate financial status and
resources to meets its obligations contingent to the work.

"City" or "Owner" shall mean the City of Tuscaloosa, Alabama, as the awarding authority
or its authorized and legal representatives.

"Construction Manager" shall mean that person or entity employed by the City to provide
Construction Manager services on the work or Project, who shall be the City's
representative on the Project.

"Contractor" shall mean initially the successful or probable low bidder and then the party
of the first part to the construction agreement or the legally authorized representatives of
such party, including a trade contractor.

"Engineer/Architect’ shall mean an Engineer or Architect responsible for design and
related services on the Project, and if no Construction Manager is employed, then the
Engineer is the representative of the City of Tuscaloosa, Alabama, on the Project.
References to the "Engineer" shall mean the Construction Manager, if the City has
employed such services, to the extent such services are applicable to construction
management activity as set forth in the agreement between the City and the
Construction Manager, and the context herein indicates that it would relate to services
traditionally and customarily performed by a Construction Manager; otherwise,
"Engineer” shall refer to the Engineer or Architect.

"Force Account Work" work paid for by reimbursing for the actual cost for labor,
materials and equipment usage incurred in the performance of the work, as directed,
including a percentage for overhead and profit where appropriate.
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"Gender": a word importing one gender shall if appropriate extend to and be applied to
the other gender. The masculine shall include the feminine and vice versa, unless the
context clearly indicates otherwise.

"Inspector” shall mean a representatiVe of the Engineer/Architect, Construction Manager
or the City, as the case may be.

"Non-Resident Contractor" shall mean a contractor which is neither (a) organized and
existing under the laws of the State of Alabama nor (b) maintains its principal place of
business in the State of Alabama. A non-resident contractor which has maintained a
permanent branch office within the State of Alabama for at least five (5) continuous
years shall not thereafter be deemed to be a non-resident contractor so long as the
contractor continues to maintain a branch office within Alabama.

"Project” shall mean the Public Work to which these Contract Documents relate,
including the labor, materials and all work to be done by Contractor that is the subject of
the bid, plans, specifications and contract documents.

"Public Property" Real property which the awarding authority owns or has contractual
right to own or purchase, including easements, rights-of-way, or otherwise.

“"Public Work(s)" shall mean a Project consisting of the construction, repair, renovation,
or maintenance of public buildings, structures, sewers, water works, roads, bridges,
docks, underpasses and viaducts, as well as any other improvement to be constructed,
repaired or renovated or maintained on public property to be paid, in whole or in part,
with public funds or with financing to be retired with public funds in the form of lease
payments or otherwise. ‘

"Responsible Bidder" shall mean a bidder who, among other qualities determined
necessary for performance, is competent, experienced and financially able to perform
the contract.

“"Responsive Bidder" shall mean a bidder who submits a bid that complies with the terms
and conditions of the invitation for bids, including plans, drawings, specifications and
other provisions of the contract documents.

. "Retainage" shall mean that money belonging to the Contractor which has been retained
by the awarding authority conditioned upon final completion and acceptance of all work
in connection with the Project.

'Singular/Plural" the singular shall include the plural and vice versa, unless the context
clearly indicates otherwise.

. "Trade Contracts" "Trade contracts" or "multiple prime contracts" are multiple but

separate contracts with the City on the same Project that represent significant
construction activities performed concurrently with and closely coordinated with
construction activities performed on the Project under other trade contracts.

‘Unbalanced Bid" Unbalanced bids may be considered non-responsive and may be
subject to rejection. An unbalanced bid includes but is not limited to one which results in
a substantial advance payment to the contractor.
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3. Work to be Performed: The City contemplates the construction of a public works project as
generally described in the Advertisement for Bid and as more particularly described, shown and
depicted on the plans, specifications, drawings and in the contract documents.

4. Bidding, Generally:

A.

-All bids must be made upon the bid proposal forms contained in the contract

documents, shall state the amount bid for each item as shown therein and all blanks
shall be properly filled in and bid proposal executed as required.

Any bidder may withdraw his or its bid, either personally or by telegraphic or written
request (not by facsimile), at any time prior to the scheduled opening time for receipt
of bids. Except as provided in Ala. Code §39-2-11(b)(c)(d), no bid may be withdrawn
after opening of bids prior to the time of returning bid bonds as provided for herein.

Any unauthorized conditions, limitations or provisos attached to the bid proposal,
except as otherwise provided herein, will render a bid proposal informal and may
cause its rejection. Unbalanced bids may be subject to rejection. Bids without the
General Contractor's license number and a copy of the license will be rejected.

All bids will be opened in public at the time and date specified in the Notice of
Advertisement for bids, unless otherwise altered by addendum. All bidders are
invited to be present at the opening of bids. No bids will be received after the time
established for the opening of bids.

All bids are to be enclosed in a sealed envelope addressed to the City of
Tuscaloosa, P. O. Box 2089, Tuscaloosa, Alabama and/or hand delivered to the City
Clerk, 2201 University Boulevard, City Hall, Tuscaloosa, Alabama. All bids are to be
marked to indicate clearly the Project to which it applies and include the following
language: "Bid Enclosed" and "Attention City Clerk." '

NOTE: Bidders current General Contractor's license number must be

displayed on the bid and the sealed envelope.

5. Responsible, responsive bidders: The City reserves the right to reject any bid that is
submitted by a bidder that is determined by the City to not be a responsible bidder or whose bid
proposal is not responsive.

In determining whether a bidder or bid is responsible and/or responsive, the City reserves
the right to also request and consider the following factors:

A. Types or kinds of materials or items best suited to the City's needs for the Project.

B. A current financial statement of the bidder and/ or bonding capability or limits.

C. An accurate inventory of equipment to be used on the Project for a list of key
personnel to be used on the Project and detailed histories of their experience.

D. A list of similar work performed by any person, firm, or corporation with the same
name as the name or any of the names in the bidder's proposal within the last five
(5) years.
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E. A list of five (5) references familiar with the bidder's competence, experience,
capabilities, skill and integrity.

F. A statement of bidder pertaining to bankruptcies, judgments, liens or litigation within
the last five (5) years. Such statement shall also apply to each company, officer and
the key personnel on the Project.

G. The General Contractor's State license number and class.
H. Bidder's performance and prosecution of past projects for the City.
I. An unbalanced bid.

J. Other information éupplied in the bid proposal.

The City may make such investigations as he deems necessary to determine the ability of
the Bidder to perform the work, and the Bidder shall furnish to the City all such information and
data for this purpose as the City may request. The City reserves the right to reject any Proposal
if the evidence submitted by, or investigation of, such Bidder fails to satisfy the City that such
Bidder is properly qualified to carry out the obligations of the Contract and complete the work
contemplated therein.

6. Bid Bonds: Each bidder must submit with its bid, a cashiers check drawn on an Alabama
bank, made payable to the City of Tuscaloosa or a fully executed bid bond on the form that is
contained in the contract documents, executed by a surety company duly authorized and
qualified to make bond in the State of Alabama. All bonds and/or cashiers check will be made
payable to the City of Tuscaloosa for an amount not less than five (5) percent of the City's or its
engineers or architects estimated cost of the Project or of the total bid in the proposal, but in no
event more than $10,000.00. The purpose of said bid bond is to insure that the successful
bidder will enter into a written contract with the City for the Project on the form included in the
contract documents and furnish a performance bond and payment bond executed by a surety
company duly authorized and qualified to make such bond in the State of Alabama, in the
amount required and provide evidence of insurance as required by the bid documents within
time specified or if no time is specified, within thirty (30) days after the forms have been
presented to the successful bidder for signature.. Provided; however, if extenuating
circumstances prevail, the City may grant an extension of time not exceeding five (5) days for
the return of the contract bonds and evidence of insurance.

The price or cost of all items bid shall remain in effect for a period of fifty (50) days after Notice
of Award.

7. Return of Bid Bonds: All bid bonds, except those of the three lowest bona fide bidders, will
be returned immediately after bids have been checked, tabulated and the relation of the bids
established. The bid bonds of the three lowest bidders may be retained and if so will be
returned as soon as the contract bonds and the contract documents of the successful bidder
have been approved and properly executed.

In the event it is necessary to defer a contract award for longer than fifteen (15) days, after

opening of bids, then all bid bonds, except that of the potential successful bidders will be
returned.
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Award of the contract will be made within the time specified after the opening of bids. In
the event no award is made within such time, all bids may be rejected and all bonds returned.

Provided; however, the potentially successful bidder may enter into a written agreement
with the City for an extension of time for consideration of its bid, in which case, the bidder's
bond shall remain in full force and effect or the City may permit said bidder to substitute a
satisfactory surety for the cashier's check if submitted as a guaranty to the bid bond.

8. Forfeiture of Bid Bonds: Should the successful bidder or bidders to whom a contract is
awarded fail to execute a contract(s) and furnish acceptable contract securities and evidence of
insurance, as required, within thirty (30) days after the prescribed forms have been presented to
him/her, the City may retain from the proposal guaranty, if it is a cashier's check or recovered
from the principal or the sureties, if the guaranty is a bid bond, the difference between the
amount of the contract as awarded, and the amount of the proposals of the new lowest bidder.
If no other bids are received, the full amount of the proposal guaranty may be so retained and
recovered as liquidated damages for such default. Any sum so retained or recovered shall be
_the property of the awarding authority.

9. Consideration of Bid Proposals:

A. Generally: The contract will be awarded to the lowest responsible and responsive
bidder, unless the City determines that all the bids are unreasonable or that it is not
in the best interest of the City to accept any of the bids.

Award of the contract will be made on the basis of the lowest actual bid amount for
the contract, which is defined as the total of the bid and/or extended total amounts
for unit price items, plus requested and accepted additive or deductive alternates,
pursuant to the provisions hereof.

The City reserves the rlght to reject all bids and/or reject and rebid the Project should
it determine the same is in the best interest of the City.

B. Minor irregularities as determined by the City or its representatives, will not cause a
bid to be non-responsive and may be waived by the City.

C. Bidder must posses all licenses and permits required by applicable law, rule or
regulation for the performance of the work prior to bidding.

D. Where the City elects to prequalify contractors prior to bidding, it shall be understood
that such prequalification may be general in nature and shall not limit the City's right
to revoke such prequalification pursuant to Ala. Code §39-2-4(d) (1975).

E. Joint ventures shall not generally be considered acceptable bids without speciall
waiver from the City, which must be requested in writing at least thirty (30) days pnor
to bid opening.

F. Additive and/or Deductive Alternates: If the City has elected to request bids for
additive and/or deductive alternates, then the following procedure shall be the basis
for calculating such bids:

1) Deductive Alternates: Any deductive alternate from the base bid shall
constitute cumulative deductions from the base bid; and in determining the
lowest bidder, if the City elects to consider any deductive alternates, the City
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will proceed to consider the bids upon the basis of the base bids of all
qualified bidders minus the respective deduction stated for the first alternate.
If the City determines that it wishes to proceed to consider additional
deductive alternates, it may do so sequentially and in like manner throughout
the deductive alternates the City elects, so that the base bids of all qualified
bidders shall be calculated minus the respective number of deductive
alternates in sequence the City has elected to consider. The lowest
responsible responsive bid will be the lowest actual base bid of a qualified
bidder less the selected sequential deductive alternates.

2) Additive Alternates: To determine additive alternates, any additive alternate
shall constitute cumulative additions to the base bid; and in determining the
lowest bidder if the City elects to consider any additive alternates, the City will
proceed to consider the bids upon the basis of the base bid of all bidders plus
the respective addition stated for the first alternate. If the City determines
that it wishes to proceed to consider additional additive alternates it may do
so sequentially, and in like manner, throughout the additive alternates, the
City elects, so that the base bids of all qualified bidders shall be calculated
plus the respective number of additive alternates in sequence the City has
elected to consider. The lowest responsible responsive bid will be the lowest
actual base bid of a qualified bidder plus the selected sequential additive
alternates. '

Once the City has determined the lowest responsible responsive bidder as set
forth herein, then it may award the contract on the basis of accepting and/or rejecting
any additive and/or deductive alternates of that bid as it determines is in the best
interest of the City.

G. No Bids or Only One Bid: In the event no bid proposals or only one bid proposal is
received in response to the City's Advertisement for Bids at the time stated for the
opening of bids, the City may elect at its discretion, any of the following options:

1) Advertise for and seek other competitive bids.

2) Direct that the work shall be done by force account under its direction and
control. »

3) Negotiate for the work through the receipt of informal bids. Provided;
however, where only one responsible and responsive bid has been received,
any negotiation for the work shall be for a price lower than that bid.

H. An unbalanced bid.

10. Materials and Work: All materials, which the engineering plans specify or are required,
will be installed as they are shown on the drawings, plans and/or specs.

A. Brand names, catalog numbers, weights, etc., are used to indicate levels of quality
only and are not intended to restrict the bidding. If bidding on an item of another
brand or manufacturer than that specified, bidder's proposal should be accompanied
by brochures or other pertinent literature giving detailed specifications of the item(s)
on which the proposal is being made. Bids or proposals received without sufficient
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literature to determine equal quality may not be considered. Final determination as
to equal quality will be made by the City.

B. Quantities: The quantities shown in the proposal shall be considered by the
contractor as the quantities required to complete the work for the purpose of bidding.
Should the actual quantities required in the construction of the work be greater or
less than the quantities shown, an amount equal to the difference of quantities at the
unit prices bid for the items will be added to or deducted from the contract total.

C. Adjustment Items: During the course of work, the prices bid for adjustment items
may be used by the City to increase or decrease the total cost for the work if the
quantity of work exceeds or is less than the amount shown on plans.

D. The attention of all bidders is called to the fact that all or a portion of this Project may
be federally funded and if so, the special conditions of a federally funded contract
including federal labor standard provisions, the minimum wage rates included in the
contract documents, plans and specifications must be followed.

E. Construction Crews: The Contractor will be required to furnish at least one separate
construction crew during the work as set forth in the contract. Unless waived by the
City, the Contractor shall perform on the sites and with his own organization and
equipment, at least fifty percent of the total amount of the work to be performed
under this Contract. The Contractor may only subcontract a maximum of fifty (50%)
percent of the work without City consent. If, during the progress of the work
hereunder, the Contractor requests a reduction of such percentage, and the City
representative determines that it would be to the City's advantage, the percentage of
the labor required to be performed by the Contractor's own organization may be
reduced; PROVIDED prior written approval of such reduction is obtained by the
Contractor from the City.

NOTE: Bidders are advised to carefully review all other elements of the contract
documents for more details concerning requirements for performing work on the
Project.

F. In the event the City elects to utilize a Purchasing Agent Appointment agreement in
conjunction with this contract, the Contractor will be required to execute such an
agreement and perform in accordance therewith.

11. Execution of Contract, Notice to Proceed: Award of the contract will be made within the
time specified after the opening of bids.

The bidder to whom award is made shall enter into a written contract for the Project with
the City on the forms provided in the contract documents, furnish the required performance and
labor and material bonds with proper surety and furnish the evidence of insurance as required,
all within thirty (30) days of presentation of the prescribed forms to the bidder. If extenuating
circumstances prevail, the City may grant an extension of time not exceeding five (5) days for
the return of the contract, required bonds and evidence of insurance.

~ Within twenty (20) days after presentation by the bidder to the City, the City shall review
the bonds, surety and evidence of insurance to ascertain whether they meet the requirements of
the contract documents, and if such requirements have been met the City shall complete the
execution of the contract.
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A notice to proceed order will be issued by the City or its representatives within fifteen
(15) days after final execution of the contract by the City. The Contractor shall begin work on
the date specified in the Notice to Proceed.

12. Labor, Material and Performance Bonds: Within thirty (30) days after the prescribed
forms have been presented, the successful bidder shall execute a performance bond with good
and sufficient surety from a company duly authorized and qualified to make such bond in the
State of Alabama, a performance bond made payable to the City of Tuscaloosa, with a penalty
equal to 100 percent of the amount of the contract price and in addition thereto, another bond
with good and sufficient surety by a surety company duly authorized and qualified to make such
bond in the State of Alabama, payable to the City of Tuscaloosa, in an amount equal to 100
percent of the contract price with an obligation that such contractor shall promptly make
payments to all persons supplying it or them with labor, materials or supplies for-or in
prosecution of the Project provided for in such contract and for the payment of reasonable
attorneys fees incurred by any successful claimants or plaintiffs in civil actions on said bond,
pursuant to the provisions of Ala. Code §39-1-1 (1975).

13. Surety and Insurer Qualifications: All certificates of insurance and bonds (furnished in
connection with the work to be performed under this contract) shall be countersigned by a
licensed agent residing and engaged in doing business in the State of Alabama. The surety and
insurer shall be licensed and authorized to do business in the State of Alabama. The surety
companies on bonds shall be rated A- or better by A. M. BEST and listed on the United States
Treasury Department 570 list.

14. Power-of-Attorney: The attorney-in-fact (resident agent) who executes the performance
bond and/or payment bond on behalf of the surety must attach a notarized copy of his or her
power-of-attorney as evidence of his authority to bind the surety of the date of execution of the
bonds. Certification by a resident agent authorized to do business in Alabama is required.

15. Insurance: The successful contractor shall file with the City, at the time of delivery of the
signed contract, satisfactory evidence of insurance, the requirements as set forth in the contract
agreement. Satisfactory evidence of insurance shall include at a minimum, the insurers
standard "Certificate of Insurance" (modified pursuant to insurance requirements of the contract
agreement) and the agents verification of insurance as required by Section 26. If the City
deems that additional evidence or clarification, etc., of insurance is appropriate, the bidder shall
promptly furnish the same to the City upon request.

16. Examination of Contract Documents and of the Site of the Project: Before submitting a
bid proposal for the Project, each bidder shall carefully examine the Contract Documents,
including but not limited to plans, drawings, specifications, contract, etc., visit the site, and
satisfy itself as to the nature and location of the Project, and the general and local conditions,
including weather, the general character of the site or building, the character and extent of
existing work within or adjacent to the site, any other work being performed or proposed thereon
at the time of submission of their bids. It shall obtain full knowledge as to transportation,
disposal, handling, and storage of materials, availability of water, electric power, and all other
facilities in the area which will have a bearing on the performance of the Project for which they
submit their proposals. The submission of a proposal shall be prima facie evidence that the
bidder has made such examination and visit and has judged for and satisfied himself as to
conditions to be encountered regarding the character; difficulties, quality, and quantities of work
to be performed and the material and equipment to be furnished, and as to the contract
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requirements and contingencies involved. It shall be the Bidder's obligation to verify for himself
and to his complete satisfaction, all information concerning site and surface conditions.

17. Subsurface Reports: Prior to Bid opening, the City will make available to prospective
Bidders, upon request, any information that it may have as to subsurface conditions and surface
topography at the work site. Investigations of subsurface conditions were made for the purpose
of study and design, and neither the City nor its consultants that performed such testing assume
any responsibility whatsoever in respect to the sufficiency or accuracy of borings, or of the logs
of test borings, or of other investigations that have been made, or of the interpretations made
thereof, and there is no warranty or guarantee, either expressed or implied, that the conditions
indicated by such investigations are representative of those existing throughout such area,
or any part thereof, or that unforeseen developments may not occur.

Logs of test borings, geotechnical reports, or topographic maps showing a record of the
data obtained by the investigations of surface and subsurface conditions that are made
available shall not be considered a part of the Contract Documents, and are available only for
the convenience of the Bidders. Such logs and reports represent only the opinion of the
Engineer/Architect or Consultant as to the character of the materials encountered by him in his
investigations of the test borings.

Information derived from inspection of logs of test borings, or pits, geotechnical reports,
topographic maps, or from Drawings showing location of utilities and structures will not in any
way relieve the Contractor from any risk, or from properly examining the site and making such
additional investigations as he may elect, or from properly fulfilling all the terms of the Contract
Documents.

The City shall not be responsible for any interpretations or conclusions drawn from any
subsurface exploration reports or borings. Each bidder is to base his bid upon his determination
of the subsurface conditions and of the types and quantities or material to be encountered or
needed. Additional tests or other exploratory operations may be made at no cost to the City.

18. Interpretation of Plans and Specifications: If any bidder contemplating submitting a bid
for the proposed contract is in doubt as to the true meaning of any part of plans, specifications,
or other proposed contract documents, he may submit to the Engineer/Architect or Construction
Manager, as the case may be, a written request for an interpretation thereof at least ten (10)
days prior to bid opening. The bidder submitting the request will be responsible for its prompt
delivery. Any interpretation of the proposed documents will be made only by written addendum
duly issued and a copy of such addendum will be mailed or delivered to each person receiving a
set of such documents. The City, Construction Manager or Engineer/Architect will not be
responsible for any other explanations or interpretations of the proposed documents.

19. General Contractor's Permit or License: The attention of all bidders is called to the
provisions of the State law governing general contractors as set forth in Ala. Code §34-8-1 et
seq. (1975), particularly in regard to the need for and evidence of a State general contractor's
license. The provisions of said statute are adopted herein by reference and form a part of the
Contract with the selected bidder should this Project be awarded.

Bidders are reminded that they will be governed by said statutes insofar as they are
applicable. To summarize the above quoted statutes, Ala. Code §34-8-1, et seq. (1975)
provides that no one is entitled to bid and no contract may be awarded to anyone who does not
possess a valid general contractor's permit or license, including specialty classifications for the
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work, as provided by the foregoing sections of the State Code, and rules and regulations
promulgated pursuant thereto and that said bid may not be considered without evidence being
produced that he is so qualified. Trade contractors must be duly licensed in accordance with
applicable law. The City may not enter into a contract with a nonresident corporation that is not
qualified under the State law to do business in Alabama.

Bidder MUST include with proposal contractor's current license number and a copy of
the license. State law, Ala. Code §34-8-8(b) (1975) requires all bids to be rejected which do not
contain general contractor's license number.

20. U. S. Products Preference: The successful bidder (contractor) shall comply with Ala.
Code §39-3-1 (1975), shall agree to utilize in the execution of the Project, materials, supplies
and products manufactured, mined, processed or otherwise produced in the United States or its
territories, if the same are available at reasonable and competitive prices and not contrary to
any sole source specifications. It is further stipulated that a breach of the foregoing provision of
this agreement by the contractor in failing to utilize domestic products shall result in a downward
adjustment in the contract price equal to any realized savings or benefit to the Contractor.

21. Use of Domestic Steel: The attention of all bidders and that of the successful bidder
(contractor) is drawn to Ala. Code §39-3-4 (1975), requiring the use of steel produced within the
United States for municipal construction projects when specifications in the construction
contract require the use of steel and do not limit its supply to a sole source. This provision is
subject to waiver if the procurement of domestic steel products becomes impractical as a resuit
of national emergency, national strike or other causes. Violations of the use of domestic steel
requirements shall result in a downward adjustment in the contract price to equal any savings or
benefit to the Contractor.

22. In State Bidder Preference: Pursuant to Ala. Code §39-3-5 (1975), in the letting of public
contracts in which municipal funds are utilized, except those contracts funded in whole or in part
with funds received from a federal agency, preference shall be given to resident contractors,
and a nonresident bidder domiciled in a state having laws granting preference to local
contractors shall be awarded Alabama public contracts only on the same basis as the
nonresident bidders' state awards contracts to Alabama contractors bidding under similar
circumstances; and resident contractors in Alabama, as defined in Ala. Code §39-2-12 (1975),
be they corporate, individuals or partnerships, are to be granted preference over non residents

in awarding of contracts in the same manner and to the same extent as provided by the laws of
the state of the domicile of the nonresident.

Nonresident bidders must accompany any written bid documents with a written opinion
of an attorney-at-law licensed to practice law in such nonresident bidder's state of domicile, as
to the preferences, if any or none, granted by the law of that state to its own business entities
whose principal places of business are in that state in the letting of a public contract.

23. Applicable Laws: Each Bidder shall inform himself of, and the Bidder awarded a contract
shall comply with, federal, state, and local laws, statutes, and ordinances relative to the
execution of the work. This requirement includes, but is not limited to, applicable regulations
concerning minimum wage rates, the use of domestic products, U.S. steel and resident labor,
non-discrimination in the employment of labor, protection of public and employee safety and
health, environmental protection, the protection of natural resources, fire protection, burning and
non-burning requirements, permits, fees and similar subjects. Certain statutory requirements
are summarized immediately hereinafter. The. attention of all bidders is called to the fact that
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the work will be subject to compliance with all applicable City building and technical codes and
will be subject, in addition to all other inspections, to inspection by a representative of the City of
Tuscaloosa Building Inspections Department.

24. SRF/DWSRF Special Requirements. If all or any portion of the Project to which this
contract applies is funded in whole or in part by the proceeds of a loan or loans from the
Alabama Department of Environmental Management (ADEM) through either a State Revolving
Fund for Wastewater or Water (SRF or DWSREF, respectively), additional requirements for the
Contractor exist (Requirements). These Requirements relate to Project objectives for utilization
of Minority Business Enterprises/MWWomen Business Enterprises (MBE/WBE). The Contractor
must document efforts made to utilize MBE/WBE firms and submit to ADEM, with a copy to the
City within ten (10) days after contract execution, evidence of the positive steps in accordance
with the requirements to utilize small minority and women businesses in the procurement of
subcontracts.

Other Requirements relate to Federal Labor Standards, Title VI of the Civil Rights Act of
1964, Equal Employment Opportunity, Affirmative Action Equal Opportunity Clause, Goals and
Timetables, compliance with Occupational Safety and Health Act of 1970 and Section 107 of
Contract Work Hours and Safety Standards Act (PL91-54) which are adopted herein by
reference to the extent applicable.

For DWSRF and SRF funded projects, special requirements are also set forth in
Supplemental General Conditions. If not attached to the contract documents, Contractors
should contact the City representative and/or the City's consulting engineer for a copy of all
special requirements and conditions.

25. Special Conditions for Federally Funded Contracts. If all or any portion of the Project to
which this contract applies is funded in whole or in part by the proceeds of a grant from an
agency of the United States Government, additional requirements for the Contractor exist. A
summary of these requirements entitied, "Special Conditions for Federally funded Contracts," is
attached hereto and made a part hereof. Bidder should contact the Engineer or City
Representative to confirm the applicability of these requirements to the Project.

26. Agent’'s Verification of Insurance. This form or a letter equivalent from the Insurance
Agent should be submitted with each Contractor's Bid, or in the alternative, Contractor may
provide a copy of the insurance policy or policies reflecting the coverages required herein.

27. Utilizing Minority Contractors. Contractors are encouraged to utilize the minority
contractor data base to identify eligible minority contractors and subcontractors. Bidders should
document its efforts to utilize minority contractors for the project and identify the minority
subcontractors that the bidder intends to engage on the project. Bidders may obtain database
information by contacting LaParry Howell of the City of Tuscaloosa at 205-248-5089. Bidders
attention is called to the requested information related to the use of disadvantaged businesses.

28. Compliance with Immigration Law.

By signing this contract, the contracting parties affirm, for the duration of the
agreement, that they will not violate federal immigration law or knowingly employ, hire
for employment or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall
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be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom, to the extent allowed by Federal law.

[END INSTRUCTION TO BIDDERS—OFFICE OF THE CITY ATTORNEY]
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CITY OF TUSCALOOSA PUBLIC WORKS
SECTION THREE

PROPOSAL (BID)
(2012)

NOTE TO BIDDER: Use BLACK ink for completing this Proposal form.

To: CH‘\! of Tusceloosa
Address: 9301 Uawecsity Blud
Tuscaleva AL 35401
Project Title: Fice d¥atrionn MNo. Y
Project No.: All- 06484
Trade: : The trade portion of the work for which this Proposal is submitted is: |
Fice. Pcotecion (if applicable)

Trade Package No.: Fs4-5

BIDDER: )
The name of the Bidder submitting this Proposalis _Lntecnational Fce fotection
doing business at_ 242 Royal Dewe  , _Modisonn, AL 35753
Street City " State Zip

which is the address to which all communications concerned with this Proposal and with the
Contract shall be sent.

Licensed, Class _Unlimited , Alabama General Contractor No.: Q0363 (Attach Copy)

Alabama General Contractor Specialty

Alabama General Contractor License Major Categories:

(_M-5. Fice Protection Systems (2) 3C . Sciokler SystemS

Bidder's contact person for additional information on this Proposal:

Name: Paul 6caham Telephone:_J05 - 238 - 60477
ADDENDA:
Office of the City Attomey . 16
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The - Bidder hereby acknowledges that he has received Addenda No's._ | |
, 3 , Y . , (Bidder shall Insert
No. of each Addendum received) and agrees that all addenda issued are hereby made part of
the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impacts
resulting from said addenda.

LUMP SUM:

The Bidder agrees to accept as full payment of the work propo"sed under this Project, as
services are rendered, as herein specified and as shown on the Contract Documents, upon the
undersigned's own estimate of quantities and costs, the following lump sum of:

Focty Theee Thousa0d Six Hundred £ Tueady Dollars and ® 2600 cents
(Amount written in words has precedence) Fou(l

¢_43 . baA

ALTERNATES: Attach additional sheets for additive or deductive alternates, if in contract
documents.. . ’

UNIT PRICES:

Where the Project is bid in unit prices then Bidder agrees to perform the work in the
stated quantities of the materials at the unit prices so bid, the cumulative total of which
constitutes the base bid set forth below, and to accept as final payment for the work performed
under this Project as herein specified the extension of each such unit price for the quantities
actually installed in accordance with the following or attached unit price schedule.

An unbalanced bid, aé herein defined, may be considered non-responsive. A bid
resulting in a substantial advance payment on an item that is for a single lump sum payment
may be considered non responsive.

Prices for mobilization and demobilization combined shall not exceed 5% of the total
base bid unless a reasonable explanation is provided in writing with the bid and accepted by the
Owner. Lump sum payments and unit price bids for a single or lump sum payment may be
spread over the course of the period of work until the line item is complete at owner's option.

The Bidder's unit price for materials listed is as including the payment of taxes (See
Page 3) where applicable: (Attach additional sheets if required)

el

TOTALBASEBID $

AS BUILT DRAWINGS:
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The Bidder's Proposal contalns 3
for "as built drawings."

BIDDER'S DECLARATION AND UNDERSTANDING:

The undersigned, hereinafter called the Bidder, declares that the only persons or parties
interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and
without fraud, that it is made without collusion with any official of the City, and that the Proposal

is made without any connection or collusion with any person submitting another Proposal on this
Contract.

The Bidder further agrees that he has checked and verified the completeness of the
Contract Documents and that he has exercised his own judgment regarding the interpretation of
subsurface information utilizing all pertinent data in arrnvmg at his conclusions. The Bidder shall

be fully responsible for any damages or liability arising out of his or h|s subcontractors
prebid investigations.

The Bidder understands and agrees that if a Contract is awarded, the City may elect to
award all schedules under one Contract, lump sum, separately, or in any combination that best
serves the interests of the City.

The Bidder further declares that he has carefully examined the Contract documents for
the construction of the Project and has checked and verified the completeness of the Contract
Documents, that he has personally inspected the site, that he has satisfied himself as to the
quantities involved, including materials and equipment, and conditions of work involved. Bidder
further declares that he is fully aware of the fact that the description of the work, quantities of
work and materials, as included herein, is brief and is intended only to indicate the general
nature of the work and to identify the said quantities with the detailed requirements of the
Contract Documents.  Bidder also declares that this Proposal is made according to the

provisions and under the terms of the Contract Documents, which Documents are hereby made
a part of this Proposal.

The Bidder declares that he understands and agrees that the quantities shown in the
Advertisement for Bids and in the Proposal are approximate only and are subject to either
increase or decrease; and that should quantities be decreased, he also understands and
agrees that payment will be made on actual quantities installed at the unit bid prices, and
will make no claim for anticipated profits for any decreases in the quantities. Actual
quantities will be determined upon completion of the work.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME:

The Bidder further agrees to begin work on the date stated in the Notice to Proceed and

to fully complete the work, in all respects, within the time specified in the contract documents for
completion.
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EXPERIENCE OF BIDDER:

Unless advised by the awarding authority in the Advertisement for Bids that the same is
not required, the Bidder submits the following list of at least three clients for whom projects
involving construction of similar projects have been performed within the past 5 years.

1. Uoiversity of Alabama Poscd of Teustees Q05 - 34%-473|

Name of Client Telephone Number
“Ho\ Queca Gty Ave Tuscaloosa , AL
Street City ’
Digttal Media Centec  Lacge 0%B-01- 20173
Facility Size Y Date
Dans Acchitects Tac., 205332~ TUR
Name of Engineer/Architect ' Telephone Number

Name of Engineering Firm

2. latvecsty of Alghama 305 - 34¢- 4731

Name of Client 4 Telephone Number
U4\ Queecan ity Ave Tuscaloosa , Al
Street ’ City e
Delta Chn Small q-1- 3013
Facility Size Date
Kendon + Huckestein Aconitects, PC 305- 332~ 175
Name of Engineer/Architect ' Telephone Number

~ Name of Engineering Firm

3 BF  Goodeich 205- 33\- 4% 77

Name of Client Telephone Number

SO0 3T Seeet Tuscaloosa , AL 3540\
Street ; © City

Manutactucing Lacse 7-15 - &013
- __Facility - Size Date -
Onea\ Plaaning | Desicn, Construckhon  B64-394%- 925 7

Name of Engineer/Architect ~ = Telephone Number

Name of Engineering Firm
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PERFORMANCE OF WORK BY CONTRACTOR:

The Bidder shall perform at least 50 percent of the work with his own forces (refer to the
INSTRUCTIONS TO BIDDERS).
SUBCONTRACTORS:

Unless the same information has been provided in the prequalification statement, the
Bidder further certifies that if his bid is accepted, the following subcontracting firms or

businesses will be awarded subcontracts for the following portions of the work:

Description of Work

Name

Street ' City — “State Zip

Description of Work

Name

Street ' City " State Zip

Description of Work

Name

Street ' City State Zip

Description of Work

Name

Street ' . - City ' State Zip
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SURETY:

If the Bidder is awarded a construction contract on this Proposal, the Surety who
provides the Performance Bond and Payment Bond will be:

Acch Tasucance Com Pany . whose address is
300 Plazqg Threee ,  Jecsey ity NI 030
Street City State Zip

Single Job Bond Limit___{0, 00, 000  aggregate Job Bond Limit__ A0, 000, 00O

If Sole Proprietor or Partnership:

IN WITNESS hereto the undersigned has set his (its) hand this day of
£ . , 20 . —

Signature of Bidder , i

Title

If Corporation:

IN WITNESS WHEREOF the undersigned corporaton has caused this
instrument to be executed and its seal affixed by its duly authorized officers, this

day of . , 20

Tatecnchonal B P(DECHOF‘\

Name of Corporation

Byc//f;7:;22;22;§$i2211:“—"—-———

i{tsmac-r MANACER
Title

Attest @/Wséﬁ”w‘)
t
@mg,e,%%%aw
ok ok ok ok ok ok ok ok 03_',5‘

my eamm . Exp- 1C
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The Bidder declares that he understands and agrees that the quantities shown in the
Advertisement for Bids and in the Proposal are approximate only and are subject to either
increase or decrease; and that should quantities be decreased, he also understands and agrees
that payment will be made on actual quantities installed at the unit bid prices, and will make no
claim for anticipated profits for any decreases in the quantities. Actual quantities will be
determined upon completion of the work.

Attached hereto is a (Bid Bond) or (Check) for the sum of ‘b 10,000 of
5 % ContCad value
according to the conditions under "Instructions to Bidders" and provisions therein.

Dated this _ day of , 20

[szecey [ Tonston
Title
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perform the: followmo type(s) of work

M-St FIRE PROTECTION SYSTEMS SC. SPRINKLER SYSTEMS

b

until Maréh 31,2004 - when thlS Ceruﬁcate expu‘es
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION FOUR
BID BOND TO THE CITY OF TUSCALOOSA, ALABAMA
: (2012)

KNOW ALL .MEN BY THESE PRESENTS that we, the undersigned,
INTERNATIONAL FIRE PROTECTION, INC. as Principal; and
ARCH INSURANCE COMPANY
‘as Surety, (NOTE: If cashiler's chieck drawn on an Alabama Bank utillzed in fieu of corporate
surety, attach check as required by bid documents) are hereby held and firmly bound unto the

City of Tuscaloosa, Alabama, a Municipal Corporation, as obligee, hereinafter called the City, in
the sum of FIVE PERCENT (5%) OF THE AMOUNT OF THE BID

Dollars ($§ _. B} ) for thie payment of which sum, well and truly to
be made, the said Principal and Surety hereby jointly and severally bind .ourselves, our heirs,
executors, administrators, successors, and assigns. '

The condition of the above obligation Is such that whereas the Principal has submitted to
the City a certain Bid (Proposal), attached hereto and made a part hereof, to enter into a
contract in writing with the City, for the following Project or portion thereof:

Project: _ FIRE STATION NO. 4

Location: 815 25TH AVENUE, TUSCALOOSA, AL 35404

Architect or Engineet; REX VERNON DESIGNS, LLC

Project Number:

NOW, THEREFORE,
(a) If sald Bid shall be rejected, or in the alternate,

(b) If said Bid shall be awarded and the Principal shall execute and deliver a contract
in the Form of Agreement as included in the Contract Documents for the Project, and shall
execute and deliver Performance Bond and Payment Bond in the Forms as attached to the
Contract Documents executed by a surety company authorized and qualified to make such
bonds in the State of Alabama and in the amounts as required by the I[nstructions to Bidders
and submit the insurance certifications as required by the bid document and fulfill all other
qualifications and requirements of the Contract Documents and bid specifications (all properly
completed in accordance with said Bid), and shall in all other respects perform the agreement
created by the acceptance of said Bid within thirty (30) days after the prescribed forms have
been presented to Bidder for execution;

Office of the City Attorne:
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Then, this obligation shall be void, otherwise, the same shall remain in full force ahd
effect; it being expressly understood and agreed that the liability of the Surety for any and all
default of the Principal hereunder shall be the amount of this obligation as herein stated.

The Surety, for.value received, hereby stipulates and agrees. that the obligations of said
Surety and its bond shall in no way be impaired or-affected by any extension of the time within
which the City may accept such Bid; and said Surety does hereby waive notice of any such
extension. .

IN WITNESS WHEREOF, the above-bonded parties have executed this instrument
under their several seals; this the _ 1L6TH __day of __OCTOBER , 20_13 _the name and
corporate seal of each corporate patty being hereto affixed and these presents duly signed by
its undersigned represeritative, pursuarit to. authority of its governing body. g,

. \\\\\;\ cre Pro{e’/’//
S P %,
WITNESS: . . PRINQIPAL. $ S)*:é’o@pon,q N .C'e}o

6\0

INC . .

By: : 4LABAV$!\ .
“y,,, 1990 W

Title: _ Pr f&d ent //""/lnmnn\\“‘“\

Address: 243 ROYAL DRIVE

MADISON, AL 35758

SURETY:
ARCH INSURANCE COMPANY (SEAL)

300 PLAZA THREE

}Eggﬂ%gss Address)-
JERSEY CIT®\, NJ 07311

/JOUN £, TAUER
AfTORNEY-IN-FACT

ATTEST:

(M )/ZLVM/(,(/.Z;T

NOTE: Surety must be qualified and duly authorized to make bonds in the state. All Bonds
and Sureties are subject to review and approval by the City Attorney. Valid current
Power of Attorney for Corporate Surety must be attached.

NOTE: Bidder may submit a cashier's check drawn on an Alabama bank to the order of the Cri:Y
of Tuscaloosa equal to 5% of the amount bid, in lieu of a Corporate Surety, under the
same terms.

[END DOCUMENT—OFFICE OF THE CITY ATTORNEY]
26
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ACKNOWLEDGMENT OF CORPORATION

State of Alabama )

) ss. On this 16 day of October 2013
County of [!]gd[Sog ) before me appeared
to me personally known, who, being by me duly sworn, did say that he
is the
of INTERNATIONAL FIRE PROTECTION, INC. ’

a corporation, that the seal affixed to the foregoing instrument is the

corporate seal of said corporation,
(If no seal, so state, and strike out above as to corporate seal)

and that said instrument was executed in behalf of said corporation by

authority of its Board of Directors; and that said

ESEONY, to be the - free act and deed of said

oonni &g w(mmaf

Notary Public County, AL
My commission exp:.res J2/09 /I‘-{-

ACKNOWLEDGMENT OF CORPORATE SURETY

State of MINNESOTA )

) ss. On this 16" day of October 2013
County of HENNEPIN ) before me appeared John E. Tauer

to me personally known, who, being by me duly sworn, did say that he

is the Attorney-in-Fact

of ARCH INSURANCE COMPANY ’ a
corporation, that the seal affixed to the foregoing instrument is the
corporate seal of said corporation and that said instrument was executed
in behalf of said corporation by authority of its Board of Directors; and
that said John E. Tauer acknowledged said instrument to be the free
act and deed of said corporation.

Ty JOMIKRENCK _Q M 1A, e pnicd
2)  NOTARY PUBLIC- HINHESTTA Notary Public County,

WY OHIGSION EXPRES BT My commission expires




.‘ B %E IS POWER OF A Wﬁ’@

< Po m%d?‘?[ttomey limits th
manner and to the extent herein stated. Not valid for Mortgage, Note,
Interest Rate or Residential Value Guarantees.

hority to bind the COM exce

oan, Letter of Credit, Bank Deposit, Currency Rate,

That the Arch Insurance Company, a corporation orgamzed and existing under the laws of the State of Missouri, having its principal

ivesaffice in Jersey City, Ne Je ey (
= " , Bruce N. Tela j» |
Nicole Nelson R. Scott Egginton

Ninety Million Dollars ($30.000,000.00).

eal, and deliver from the date of i :ssuaife of this power for and on its behalf ag.

r surety obilgatloMQ !

Thls authonty does not permit the same obligation to be spllt into two or more bonds In order to bring each such bond within the dollar

ot exceeding

binding upon the said Company as fully and amply to all intents and pu poses as if the same had been duly executed and

acknowledged by its regularly elected officers at its principal administrative office in Jersey City, New Jersey.

ons adopted by unanimous consent:ofithe Board of Directors of the Co pa
h are hereina @% reby certified ta™ ersi

“VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice Presudent of the Surety
Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and
authontyto a%%%mt agents and attorneys-:n—fact and to authorize them sub]ect to the Iimltatlons set forth in their respectave powers of

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the
unanimous consent of the Board of Directors of the Company on September 15, 2011:

Secretary, the seal of the Companﬁnd certifications by the Secretary, may be a fixed by facsimile on any power of
executed pursuant to the resolution adopted by the Board of Directors on September 15, 2011, and any such power so executed,
sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the




AIC 0000082369

In Testimony Whereof, the Company has caused this instrument to be signed and its corporate seal to be affixed by their authorized
officers, this 2™ day of May, 2013.

Attested and Certified Arch Insurance Company

Dbl Ll

Patrick K. Nails, Secretary

(@ﬁ,.__ﬂ

David M. Finkelstein, Executwe Vice President

STATE OF PENNSYLVANIA S8
COUNTY OF PHILADELPHIA SS

I, Kathleen Marcinkus, a Notary Public, do hereby certify that Patrick K. Nails and David M. Finkelstein personally known to me to be
the same persons whose names are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a
Corporation organized and existing under the laws of the State of Missouri, subscribed to the foregoing instrument, appeared before me
this day in person and severally acknowledged that they being thereunto duly authorized signed, sealed with the corporate seal and
delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and
purposes therein set forth.

COMMONWEALTH OF PFENNSYLVANIA

NOTAR|AL SEAL
KATHLEEN MARCINKUS, Notary Publia
: cllvafPhiimlphla Ph!lu Coun

Kathleen Marcinkus, Notgry Public
My commission expires 03/14/2014

CERTIFICATION

I, Patrick K. Nails, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney dated May 2, 2013
on behalf of the person(s) as listed above is a true and correct copy and that the same has been in full force and effect since the date
thereof and is in full force and effect on the date of this certificate; and | do further certify that the said David M. Finkelstein, who
executed the Power of Attorney as Executive Vice President, was on the date of execution of the attached Power of Attorney the duly
elected Executive Vice President of the Arch Insurance Company. -

IN TESTIMONY WHEREOF, | have hereunto subscribed my name and affixed the corporate seal of the Arch Insurance Company on

this_L6TH day of _ OCTOBER _,20.13

Patrick K. Nails, Secretary

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named therein and they have
no authority to bind the Company except in the manner and to the extent herein stated.

PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:

Arch Insurance — Surety Division
3 Parkway, Suite 1500
Philadelphia, PA 19102

00MLO0013 00 03 03 Page 2 of 2 Printed in U.S.A.



STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTIONFIVE
CONTRACT AGREEMENT
(2012) Y

November -

THIS AGREEMENT made and entered into this a_ day of Gsteter, 2013, by and
between International Fire Protection, Inc., hereinafter sometimes called the CONTRACTOR as
party of the first part, and the CITY OF TUSCALOOSA, Alabama, a Municipal Corporation,
hereinafter sometimes called the CITY or OWNER, as party of the second part, .

W-|-T-N-E-S-S-E-T-H:

In -consideration of the amounts herein named and of the mutual agreements and
provisions herein contained, the Contractor and the City agree in regard to a public works
project (hereinafter either the "work" or the "Project”) as described in the Advertisement for Bids.

The Contractor will perform the work and/or construct the Project as well as furnish at his
own cost and expense all iabor, tools, equipment and transportation as are herein and in the
Contract documents required to be furnished by the Contractor, and shall perform all the work in
a manner and form required to construct the Project described in and shown on the contract
documents as the same are hereinafter more specifically described and as provided by the
plans, specifications and documents which are attached hereto and made a part hereof, as if
fully set out herein and addenda together with all plans and drawings on file in the
office specified below.

ARTICLE I. GENERALLY

A. Contract Documents: As used throughout the documents constituting the contract, the
term "Contract. Documents" shall mean and include the following: Advertisement for Bids,
Addenda (if issued), the Instructions to Bidders, the Bid Proposal, the General Specifications,
the Detail Specifications, Supplemental and Special Conditions (if attached), together with this
Contract Agreement and any modifications, including change orders, if made, and the drawings,
plans and profiles that are now on file in the office referred to in the: advertisement, the
Performance Bond and the Labor and Material Bond, executed by the Contractor in connection
with this Contract and insurance requirements and certificates.

All such documents hereinabove enumerated are adopted herein by reference and constitute
the Contract between the parties to the same extent as if each were set out in full in this-
agreement.
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B. Independent Contractor: The Contractor enters into this Contract with the City as an
independent contractor and, as such, agrees that neither the City nor its officers, agents,
employees or inspectors shall be responsible for the acts or omissions of the Contractor, or any
subcontractor, or any of the Contractor's or subcontractor's agents or employees, or any other
persons performing any of the work pursuant to this Contract. The Contractor shall be solely
responsible for controlling construction manner, means and techniques consistent with the
contract documents, plans and specifications.

C. Order of Precedence: Should there be a direct conflict between the various elements of
the contract documents to the extent that the same cannot be reconciled to be read in para
materia, then precedence shall be given the same in the following order:

1.

-— o -, .
NROOONOOA®WN

Subsequent modifications (change orders or amendments) to contract
agreement after execution

Addenda (if issued)

Supplemental general conditions and special conditions (if included)
The Contract Agreement

General and technical specifications

Large Scale Drawings (if included)

Enlarged Plans (if included)

Plans (if included)

Instructions to bidders

Advertisement for bids

Proposal (Bid)

Purchasing Agent Appointment Agreement (if utilized)

Where more than one document relates to the same matter if both can be given reasonable
effect both are to be retained. Written specifications will take precedence over drawings.

D. Integration; Contract Terms and Construction:

1.

3.

Integration: This Agreement, together with all documents which constitute the
"Contract Documents," constitute the entire agreement of the parties, as a complete
and final integration thereof with respect to its subject matter. All understandings
and agreements heretofore had between and among the parties are merged into this
Agreement, which alone fully and completely expresses their understandings. No
representation, warranty, or covenant made by any party which is not contained in
this Agreement or expressly referred to herein has been relied on by any party in
entering-into this Agreement.

Amendment _in Writing: This Agreement may not be amended, modiﬁed, altered,
changed, terminated, or waived in any respect whatsoever, except by a further
agreement or change order, in writing, properly executed by all of the parties.

Binding Effect: This Agreement shall bind the parties and their respective personal
representatives, heirs, next of kin, legatees, distributees, successors, and assigns.
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Captions: The captions of this Agreement are for convenience and reference only,
are not a part of this Agreement, and in no way define, describe, extend, or limit
the scope or intent of this Agreement.

Construction: This Agreement shall be construed in its entirety according to its plain
meaning and shall not be construed against the party who provided or drafted it.

Mandatory and Permissive: "Shall," "will," and "agrees" are mandatory; "may" is
permissive.

Governing Laws: The laws of the State of Alabama shall govern the validity of this
Agreement, the construction of its terms, the interpretation of the rights, the duties of
the parties, the enforcement of its terms, and all other matters relating to this
Agreement.

Ownership of Contract Documents: The Contract Documents, and copies of -parts
thereof, are furnished and owned either by the City or the design professional. All
portions of the Contract Documents, and copies of parts thereof, are the instruments
of service for this Project. They are not to be used on other work and are to be
returned to the City on request at the completion of the Project. Any reuse of these
materials without specific written verification or adaptation by the City will be at the
risk of the user and without liability or legal expense to the City or Engineer/Architect.
Such user shall hold the City and Engineer/Architect harmless from any and all
damages, including reasonable attorneys' fees, from any and all claims arising from
any such reuse. Any such verification and adoption shall entitle the City to further
compensation at rates to be agreed upon by the user and the City.

E. Rules of Construction: For the purposes of this contract, except as otherwise expressly
provided or unless the context otherwise requires:

1.

Words of masculine, feminine or neuter gender include the correlative words of

other genders. Singular terms include the plural as well as the singular, and vice
versa.

All references herein to designated “articles,” “sections,” and other subdivisions
or to lettered exhibits are to the designated articles, sections and subdivisions
hereof and the exhibits annexed hereto unless expressly otherwise designated in
context. All article, section, other subdivision and exhibit captions herein are
used for reference only and do not limit or describe the scope or intent of, or in
any way affect this agreement.

The terms ‘“include,” “including,” and similar terms shall be construed as if
followed by the phase, “without being limited to”.

The terms “herein,” “hereof,” and “hereunder,” and other words of similar import
refer to this agreement as a whole and not to any particular article, section, other
subdivision or exhibit.

All recitals set forth in, and all exhibits to, this agreement are hereby incorporated
in this agreement by reference.
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6. No inference in favor of or against any party shall be drawn from the fact that
such party or such party's counsel has drafted any portion hereof. -

7. All references in this agreement to a separate instrument are to such separate
instrument as the same may be amended or supplemented from time to time
pursuant to the applicable provisions thereof.

F. Construction Manager - Multiple Trade Contracts: |[f indicated in the Advertisement for
Bids, the City has elected to engage the services of a Construction Manager for the work on this
Project. If so, the same will be indicated in the bid packages and special supplemental
conditions will be attached in regard to trade contracts. Contractor, as one of the multiple trade
contractors on the Project shall adhere to all terms and conditions of the contract documents,
particularly the supplemental conditions regarding multiple trade or multiple prime contractors.
Any provision of the general conditions in direct conflict with the supplemental conditions is
superseded to the extent of the conflict. If using a Construction Manager format, then this shall
be a multiple trade or multiple prime contract agreement subject to the supervision and direction
of a Construction Manager, in accordance with the terms and provisions of the Construction
Manager's agreement with the City, which agreement is adopted herein by reference.

G. Coordination of Plans, Specifications, etc.: The specifications, the plans, drawings and
all supplementary documents are essential parts of the Contract, and requirements occurring in
one are as binding as though occurring in all. They are intended to be comprehensive to
describe and provide a complete work. In case of discrepancy, figured dimensions shall govern.

H. Corrections of Plans, etc.: Should any portions of the plans, specifications or drawings be
obscure or in dispute, they shall be referred to the Engineer/Architect and he shall decide as to
the true meaning and intent. The Engineer/Architect shall also have the right to correct any
errors or omissions at any time when such corrections are necessary for the proper fulfillment of
said plans and specifications.

|. Taxes and Charges: Except to the extent the City and the Contractor are utilizing a
"Purchasing Agent Appointment agreement," Contractor shall withhold and pay all sales and
use taxes and all withholding taxes, whether local, state or federal and pay all Social Security
taxes and also all State Unemployment Compensation taxes, and pay or cause to be withheld,
as the case may be, any and all taxes, charges, or fees or sums whatsoever, which are now or
may hereafter be required to be paid or withheld under any laws. Pursuant to Ala. Code §39-1-
3 (1975), Contractor shall be reimbursed for any additional severance, sales or uses taxes
incurred as a result of an increase in such taxes during performance of the contract.

J. Shop Drawings and Submittals. The Contractor shall submit shop drawings, samples and
submittals depicting or representing the construction of portions of the Project in accordance
with the plans and specifications to the Engineer/Architect and if there is no Engineer or
Architect on the Project, to the City representative. The Contractor shall pay for or the cost may
be withheld from payments to the Contractor for more than two (2) reviews of the shop
drawings, samples or submittals or similar element of work by the Engineer, Architect or City
representative.
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K. Alabama Immigration Law.

By signing this contract, the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for employment or
continue to employ an unauthorized alien within the State of Alabama. Furthermore, a
contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resultlng therefrom, to the extent allowed
by Federal law.

ARTICLE Il. PAYMENTS, CLAIMS AND CHARGES, ETC.

A. Contract Price: The City will pay and the Contractor will accept in full consideration
for the performance of the work/Project, subject to additions and deductions (including
but not limited to liquidated damages) as provided in the contract documents and
herein, the sum of _ Forty-three Thousand, Six Hundred Twenty-four and No/100 Dollars ($
43,624.00 ) and/or in unit prices as shown in Bidder's schedule for the base bid amount of $____
, being the amount of the Contractor's bid as awarded by

the City.

B. Estimated Quantities and Unit Prices: If award was made in whole or in part based upon
unit prices, the Contractor agrees that the prices given in the Proposal are unit prices. The
estimated quantities as stated in the Advertisement for Bids and in the Proposal and as
indicated on the plans or in other places are approximate only, are subject either to increase or
decrease and are only for the purpose of comparing on uniform basis the bids offered for the
Project under this contract. The Contractor further agrees that should the quantities of.any of
the items of the work be increased, he will do the additional work at the unit prices set out in the
Proposal and should the quantities be decreased, payment will be made on actual quantities at
the unit prices and he will make no claim for anticipated profits for any decrease in the
quantities. Actual quantities will be determined upon completion of the Project.

C. Overtime Work by Contractor: If the Contractor for his convenience and at his own
expense should desire to carry on his work at night or outside regular hours, he shall submit
written notice to the Engineer/Architect and he shall allow ample time for satisfactory
arrangements to be made for inspecting the work in progress. At no time shall the notice be
given less than 24 hours before such overtime work is started. The Contractor must obtain,
through the Engineer/Architect, the City's approval for work at night, on Saturdays, Sundays or
legal holidays. The Contractor shall light the different parts of the Project as required to comply
with all applicable federal and state regulations and with all applicable requirements of the City.

Overtime hours shall be considered any hours worked by the Contractor on Saturday,
Sunday and legal holidays, which in the Engineer/Architect's opinion requires - the
Engineer/Architect's resident observers' presence to observe such overtime work. Overtime
hours requiring the presence of City inspectors shall be considered any hours worked by the
Contractor in excess of eight (8) hours during any working day and/or in excess of forty (40)
hours from Monday through Friday and/or any time on Saturday, Sunday or legal holiday. In
general, it should be expected that the Engineer/Architect's resident observer(s) or City's
inspectors will be present at all times that the Contractor is working.

If the Contractor elects to schedule and perform overtime work, the Contractor shall pay
the City for the City's resident inspector's salary plus costs for each hour of overtime work.
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Overtime shall be rounded up to the nearest whole hour. This amount shall include the
inspector's salary at overtime rate, labor additive, which includes insurance, social security,
workmen's compensation, sick pay, paid holidays, vacation pay and his vehicle and equipment.
Payment to the City shall be made by a deduction from the Contractor's monthly payment
invoice for any overtime worked.

D. Payments on Account/Payments Withheld/Retainage: Upon presentation of a verified
application for payment, which shall include a “Contractor’s Affidavit of Payment of Debts and
Claims,” AIA Form G706 or equivalent, then usually by the fifteenth (15™) day of each calendar
month or as soon thereafter as is practical, as the Project progresses, the City shall make partial
payments to the Contractor of the billable work performed less payments already made and less
deductions for any incomplete, unaccepted or defective work. In making partial payments to the
Contractor, there shall be retained five (5%) percent of the estimated amount of work done and
value of materials stored on the site or suitably stored and insured off-site. Provided; however,
after fifty (50%) percent of the Project has been satisfactorily completed, no further retainage
will be withheld.

Retainage shall be held until final completion and acceptance of all work covered by the
Contract Documents unless escrow or deposit arrangements are agreed to by the City. When
maintenance periods are included in the Contract Documents covering highways, bridges or
similar structures, such period shall be considered a component part of the contract and
retainage will be held until the expiration of such periods.

On completion and acceptance of each separate building, public work or other
separately identifiable and complete division of the Project in regard to which a separate price
has been stated in the Contract Documents or can be separately ascertained, payment may be
made in full including retainage but less deductions. Provided; however, the City will not
consider making such payment on any such item of work if it is an integral part of a complete
project. :

All materials and work covered by partial payments as provided for herein shall become
the sole property of the City; provided, however, the Contractor shall not be relieved from the
sole responsibility for the care and protection of materials and work upon which payments have
been made and for the restoration of any damaged work.

The City may also withhold from time to time from payment to the Contractor such an
amount or amounts as may be necessary to pay and fully satisfy all claims and demands for
labor and services rendered in and about the Project, including any such amount or amounts
due to be paid to or by any subcontractor or supplier, amounts for City's or Engineer/Architect's
observers or inspectors for contractors' overtime as herein provided, or for engineering or
design services associated with Contractor initiated change orders or submittals in excess of
that permitted herein. The Contractor hereby authorizes the City as its agent, to apply such
amounts so withheld to the payment of any amount so due to be paid and all other just and
lawful claims other than claims for damages for tort. In case of disagreement with reference to
any such claim or claims, the City may keep such amounts so withheld on account of such
claim or claims until such disagreement is finally settled and determined.

In addition, the City may also withhold payment of the whole or any part of a verified or
approved application for payment from the Contractor to such an extent as may be necessary to
protect itself from loss on account of any of the following causes discovered subsequent to its
verification or approvals:
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1. Defective work. _

2. Evidence indicating probable filing of claims by other parties against the Contractor.

3. Failure of the Contractor or subcontractor to promptly make payments to

~ subcontractors or for materials, labor, food stuffs and supplies.

4. Damage to another contractor under separate contract with the City.

5. Assessment of liquidated damages.

When the above grounds are removed, applications for payment will then be verified
and/or approved for amounts not previously verified and approved because of them.

The Contractor shall not attempt to withdraw at any time during the term of this contract
or any extensions thereof, without the expressed written consent of the City, the whole or any
part of the amounts so retained by the City from payments due the Contractor by the
establishment of an escrow account or by depositing securities in lieu thereof, pursuant to Ala.
Code §39-2-12(e) or (f), or any amendments thereto or any equivalent law, ordinance or
regulation. It is expressly agreed between the parties hereto that should the City elect not to
consent to the same, then the Contractor shall not elect to, attempt to or in any manner
endeavor to withdraw such retained amounts.

E. Claims for Extra Cost: If the Contractor claims that any instructions by drawings or
otherwise involve extra cost or any extension of time, he shall notify the City in writing within ten
(10) days after the receipt of such instructions and in any event before proceeding to execute
the Project. Thereafter, the procedure shall be the same as that for change orders. No such
claim shall be valid unless made in accordance with the terms of this section. There shall be no
damages for delay.

Except as otherwise herein provided, no charge for any extra work will be allowed unless
the same has been duly authorized in writing by the City and the price stated in such order.

F. Differing Site Conditions: If, in the performance of the Contract, subsurface or latent
conditions are found to be. materially different from those indicated by the plans and
specifications, or unknown conditions of an unusual nature are disclosed differing materially
from conditions usually inherent in work of the character shown and specified, the Contractor
shall immediately notify the Engineer/Architect in writing regarding such conditions but in no
event later than forty-eight (48) hours after discovery of such conditions by the Contractor.

The written notice shall describe the conditions, and other pertinent information, in no
event shall such notice be later than forty-eight (48) hours before such conditions are disturbed.
‘Upon such notice, or upon such observation of conditions, the Engineer/Architect will promptly
make such changes in the plans and/or Specifications as he finds necessary (if any are
necessary) to conform to the different conditions, and any increase or decrease in the cost. of
the Project resulting from such changes may be adjusted as provided under Change Orders or
Claims for Extra Cost as set forth in the Contract documents.

G. Change Orders: Change orders shall be allowed only under the following conditions: 1)
Minor changes for a total monetary amount less than that required for competitive bidding; or 2)
Changes for matters incidental to the original contract necessitated by unforeseeable
circumstances arising in the course of work under the contract; or 3) Changes due to
emergencies; or, 4) Changes provided for in the original bidding and original Contract
Documents as alternates; 5) Changes of relatively minor items not contemplated when the plans
and specifications were prepared and the Project was bid and which are in the public interest
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and generally do not exceed 10 percent of the Contract Price, subject to Alabama Bid Law
exceptions.

The Contractor or successful bidder is expected to complete the Project as bid and
specified within the financial parameters stated therein. However, if it shall be determined that a
change order condition possibly exists in any given case during the performance of the contract,
the Contractor shall promptly notify in writing the representative of the City and shall not
implement such change until having notified the representative of the City. If the change is
minor in the opinion of the representative of the City and does not involve, 1) an adjustment in
the contract sum or construction bid price, or 2) result in extension of the contract time, or 3) a
material change in the contract scope of services, then the City representative may authorize
the change in writing to the Contractor. The Contractor shall not perform such change until
receipt of such written change order.

In the event the change order requested by the Contractor involves, 1) an increase in the
contract sum or construction bid price, 2) extend the contract time, or 3) materially change the
Contractor's scope of work or services, then the Contractor shall request a change order in
writing and present the same to the City representative. The representative of the City, shall
determine whether this is a change order which can be allowed and, if so, what exception it
“would fall under. The representative of the City shall then document the same, attach the same
to the Contractor's request for a change order and submit the same with his recommendation to
the City Council at its next or any subsequent regularly scheduled Council meeting for approval.

The City reserves the right to institute change orders as the Owner pursuant to the
aforesaid terms and conditions.

In no event is a change order to be executed by the Contractor prior to approval thereof
by the City, except for emergencies.

H. Determination of Adjustment of the Contract Sum: The adjustment of the Contract Sum
resulting from a change in the Work shall be determined by one of the following methods as
determined by Owner:

1. By mutual agreement to a lump sum based on or negotiated from an itemized cost
proposal from the Contractor.

2. Additions to the Contract Sum shall include the Contractor's direct costs plus a
maximum 15% markup for overhead and profit. Where subcontract work is involved, the
total mark-up for the Contractor and a subcontractor shall not exceed 25%. No
allowance for overhead and profit shall be figured on a change which involves a net
credit to the Owner. For the purposes of this method of determining an adjustment of
the Contract Sum, “overhead” shall cover the Contractor's indirect costs of the change,
such as the cost of bonds, superintendent and other job office personnel, watchman, job
office, job office supplies and expenses, temporary facilities and utilities, and home office
expenses.

I. Construction Schedule and Periodical Estimates: Immediately after execution and
delivery of the contract and before the first partial payment is made, the Contractor shall deliver
to the City and Engineer/Architect and Construction Manager, a construction schedule in a form
satisfactory to the City or Construction Manager, which may include CPM for all major trades,
showing the proposed dates of commencement and completion of each of the various activities,
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of work required under the Contract documents, the interrelationship of each activity,
sequences, resources for each and the anticipated amount of each monthly payment that will
become due the Contractor in accordance with the progress schedule. The Contractor shall also
furnish (1) a detailed estimate giving a complete breakdown on the contract price and (2)
periodical itemized estimates of the work done for the purpose of making partial payments,
however the same will not be considered as fixing a basis for additions to or deductions from the
contract price. Scheduling is particularly critical if Contractor is a trade contractor and
adherence to the Construction Manager progress schedule is required.

NOTE: Depending upon the complexity of the work the City may require CPM or
equivalent meeting all criteria above.

J. Sales and Use Tax Savings: In the event the parties have executed a Purchasing Agent
Appointment Agreement (Alabama Department of Revenue Form ST. PAA1) materials and
supplies will be ordered and/or paid for in accordance therewith.

ARTICLE Ill. TIME

A. Time for Completion/Delays: The Contractor hereby agrees to commence work under this
contract on the date to be specified in a written "Notice to Proceed" of the Engineer/Architect
or thirty (30) days from the date of contract execution if no notice is issued, and to fully
complete the Project within 365 consecutive calendar days thereafter. If this is a trade contract,
then the Contractor shall perform within the time periods and at the times as established by the
Construction Manager's approved construction schedule for the project. The Contractor further
agrees to pay to the City, liquidated damages for each consecutive calendar day thereafter as
hereinafter provided. Time is of the essence and a material element to this agreement.

NOTE: When maintenance periods are included in the contract for highways, bridges or
similar structures, such periods shall be considered component parts of the contract. To the
extent the construction schedule contains “float,” the parties agree that the same belongs to the
Project and may be utilized by either party.

Delay: If the Contractor is delayed at any time in the progress of work by any of the
following causes, the Contractor may be entitled to a reasonable extension of time as
determined by the City in which to complete the Project. Provided, however, no such delay nor
the extension of time if granted shall be grounds for a claim by the Contractor for damages or
for additional cost, expenses, overhead or profit or other compensation:

Fires, abnormal floods, tornadoes or other cataclysmic phenomenon of nature.
Strikes, embargoes, lockouts, war, acts of public enemy.

Change orders. '

Acts of performance or delays in performance by other contractors employed by
the City or their subcontractors.

Causes beyond the control of the Contractor.

o hronN=

Provided further, that the Contractor shall immediately give notice in writing to the City
and follow extension of time procedures as provided for herein. The City expressly disclaims
any liability to Contractor for any cost, expense or damage caused by other contractors,
subcontractors or suppliers, including those engaged by the City. The City shall not be liable for
damages or cost to the Contractor sustained due to any interference from utilities or
appurtenances or from the operations of relocating the same.
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B. Extensions of Time: All written requests for extensions of time must be submitted to
Engineer/Architect within ten (10) days after the occurrence of the cause for delay. The
Engineer/Architect shall ascertain the facts and the extent of the delay and shall recommend to
the City Council whether it should extend the time for completing the Project. Any extension of
time shall be in writing and processed as a change order.

For change orders requesting extensions of time due to rain, wind, flood or other natural
phenomenon, the Contractor's written request must be accompanied, at the City's request, by a
detailed report of weather at this site for the last ten (10) years with averages showing means
and statistical deviations from mean averages to support request for extension.

No extension shall be made for delays due to rain, wind, flood or other natural
phenomenon of normal intensity for the locality.

In the event any material changes, alterations, or additions are made as herein
specified, which in the opinion of the Engineer/Architect will require additional time for execution
of any work under the contract, then in that case, the time of the completion of the Project may
be extended through change order. No extensions of time shall be given for any minor
changes, alterations or additions. The Contractor shall not be entitled to any reparation or
compensation on account of such additional time or extensions of time. To the extent that the
construction schedule contains “float,” the parties agree that the same belongs to the Project
and may be utilized by either party.

C. Right of the City to Terminate Contract: If the Contractor should be adjudged as
bankrupt, or if it should make a general assignment for the benefit of its creditors, or if a receiver
should be appointed for the Contractor or any of its property, or if it should persistently or
repeatedly refuse or fail to supply enough properly skilled workmen or if it should refuse or fail to
make prompt payment to persons supplying labor for the Project under the Contract, or
persistently disregard instructions of the Engineer/Architect or fail to observe or perform any
provisions of the Contract documents, or fail or neglect to promptly prosecute or perform the
Project in accordance with the contract documents or otherwise be guilty of a substantial
violation of any provision of the Contract documents, then the City may, on giving at least thirty
(30) days' written notice to the Contractor, without prejudice to any other rights or remedies of
the City in the premises, terminate the Contractor's right to proceed with the Project. In such
event, the City may take over the Project and prosecute the same to completion, by contract or
otherwise, and the Contractor and its sureties shall be liable to the City for any and all excess
cost occasioned to the City thereby, including attorney's fees; and in any such case, the City
may take possession of and utilize in completing the Project such appliances and plant of the
Contractor or its subcontractors as may be on the site work and necessary or useful thereof. In
the event of termination, the same shall not relieve the Contractor nor any of its sureties of their
obligation pursuant to this agreement. In the event it becomes necessary for the City to maintain
any legal action against the contractor, to enforce its rights herein, the Contractor shall pay the
City all expenses associated therewith including a reasonable attorney's fee.

Owner may at any time and for any reason terminate Contractor’s services and work at Owner's
convenience. Upon receipt of such notice, Contractor shall, unless the notice directs otherwise,
immediately discontinue the work and placing of orders for materials, facilities and supplies in
connection with the performance of this Agreement. Upon such termination, Contractor shall be
entitled to payment only as follows: (1) the actual cost of the work completed in conformity with
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this Agreement; plus, (2) such other costs actually incurred by Contractor as are permitted by
the prime contract and approved by Owner; (3) plus ten percent (10%) of the cost of the work
referred to in subparagraph (1) above for overhead and profit.

D. Liquidated Damages: Should the work under this contract not be completed within the time
specified, scheduled or as extended, it is understood and agreed that there may be deducted by
the City or Engineer/Architect from the partial and/or final payments to the Contractor or
otherwise charged to the Contractor, a sum computed at the rate of Two Hundred Dollars
($200.00) per day beginning from the stated or extended date of completion and continuing for
so long as the Project remains incomplete. It is understood and agreed that the above
deduction is not a penalty, but money due to reimburse the City/Owner for inconvenience and
damage to the general public, due to the delay in the completion of the Project and is
reasonable. The collection of liquidated damages by the City shall not constitute an election or
waiver by the City of recovery of additional delay or non-delay related damages from the
Contractor, and the City expressly reserves the right to recover actual damages for other harms
resulting from delay. The provisions of the liquidated damage clause shall apply and continue
to apply even if the Contractor terminates or abandons the Project prior to the scheduled
completion dates.

The amounts of such liquidated damages and actual damages incurred by reason of
failure to complete the work stipulated in the Contract are hereby agreed upon as reasonable
estimates of the costs which may be accrued by the City. It is expressly understood and agreed
that these amounts are not to be considered in the nature of penalties, but as damages which
have accrued against the Contractor. The City shall have the right to deduct such damages
from any amount due, or that may become due the Contractor, or the amount of such
damages shall be due and collectible from the Contractor or Surety.

ARTICLE IV. WORK AND MATERIALS

A. Cooperation of Contractor: The Contractor shall have available on the job site, at all
times, at least one (1) copy of the plans and specifications if prepared for the Project.

He shall give the Project the constant attention necessary to facilitate the progress
- thereof and shall cooperate with the City, Engineer/Architect and with other Contractors in every
way possible. The Contractor shall at all times have a superintendent, capable of acting as his
agent on the Project, who shall receive communications from the Engineer/Architect or his
authorized representatives or the City's authorized representative. The superintendent shall
have full authority to give and execute orders relating to the Project without delay and to
promptly supply such tools, plant equipment, materials and labor as may be required.

The City reserves the right to utilize its own forces on the site or those of another
contractor and to communicate through its representative directly with the Contractor.

B. Coordination - Trade Contractors: If the supplemental conditions are attached to these
general conditions indicating that this Project involves the use of multiple trade or multiple prime
contractors under the supervision and direction of a Construction Manager employed by the
City, then each such trade contractor shall cooperate and coordinate its construction activities
and operations with those of other trade contractors and other entities involved in the Project
and included under different sections of the specifications that are dependent upon each other
in any manner for proper and correct installation, connection and operation, to assure efficient,
prompt, orderly and proper installation of each part of the Project.
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When utilizing trade contractors and/or multiple prime contractors under the supervision
of Construction Manager cooperation and coordination of activities is extremely important.
Refer to the provisions of the supplemental conditions for detailed requirements.

C. Superintendence: The Contractor shall assign to and keep at the Project site competent
supervisory personnel. The Contractor shall designate, in writing, before starting work, an
authorized representative who shall be an employee of the Contractor and shall have complete
authority to represent, to receive notice for, and to act for the Contractor. The Contractor shall
not permit or allow any work to be conducted upon the Project site without the presence of
supervisory personnel. The Engineer/Architect shall be notified in writing prior to any change in
superintendent assignment. Using his best skill and attention, the Contractor shall give efficient
supervision to the Project. The Contractor shall be solely responsible for all construction
means, methods, techniques, and procedures, for providing adequate safety precautions, and
for coordinating all portions of the Project under the Contract. It is specifically understood and
agreed that neither the Engineer/Architect nor the City shall not have control or charge of and
shall not be responsible for the construction means, methods, techniques, or procedures, or for
providing adequate safety precautions in connection with the Project under the Contract.

D. Contractor's Tools and Equipment: The Contractor's tools and equipment used on the
Project shall be furnished in sufficient quantity and of a capacity and type that will adequately
and safely perform the work specified, and shall be maintained and used in a manner that will
not create a hazard to persons or property, or cause a delay in the progress of the Project.

E. Furnishing Labor and Equipment: The Contractor shall furnish and pay for all equipment,
labor and supervision, and all such materials as required to be furnished in the Notice to Bidders
and as may other-wise be necessary to the completion of the Project and the operation of each
construction crew required.

F. Employees: The Contractor shall employ only competent, skillful workers on the Project,
and whenever any person shall appear to be incompetent or to act in a disorderly, unsafe
improper manner, such person shall promptly be removed from the Project by the Contractor.

G. Materials and Appliances: Unless otherwise stipulated, the Contractor shall provide and
pay for all other materials, water, heating, lighting, fuel, power, transportation, machinery,
appliances, telephone, sanitary facilities, temporary facilities and other facilities and incidentals
necessary for the execution and completion of the Project.

The Contractor warrants to the City and the Engineer/Architect that, unless otherwise
specified, all materials and equipment furnished under this contract shall be new, and both
workmanship and materials shall be of good quality, free of faults and defects, and in
conformance with the Contract Documents. The Contractor shall, if required, furnish
satisfactory evidence as to the kind and quality of materials. In selecting and/or approving
equipment for installation in the Project, neither the City nor Engineer/Architect assume
responsibility for injury or claims resulting from failure of the equipment to comply with
applicable federal, state, and local safety codes or requirements, or the safety requirements of a
recognized agency, or failure due to faulty design concepts, or defective workmanship and
materials. Material and/or equipment damaged by flooding or other causes during the
construction period shall be subject to rejection by the Engineer/Architect; reconditioning and/or
repairing material and/or equipment is not acceptable.

Office of the City Attorney 38
Form No. PW-01/ Rev. 03-2012



H. Asbestos and Hazardous Materials: Unless specifically authorized and instructed to the
contrary by the City, the Contractor shall not permit, allow, place, install or incorporate into the
Project or upon the work site, any hazardous material(s), including, but not limited to, any
products or materials that contain asbestos in any quantity. It shall be the responsibility of the
Contractor to inspect all materials and products delivered for incorporation or installation in the
Project to ensure that they contain no hazardous materials or asbestos. Where the Contractor
or any subcontractor has or should have a reasonable suspicion that any product or material
contains asbestos or other hazardous material, the Contractor shall immediately inspect the
material or product, obtain a product or material data sheet, and notify the City's representative
prior to installation or incorporation of the same into the Project. Any product or material
determined to contain asbestos or other hazardous material shall be removed from the Project
immediately and properly disposed of as required by law. Products or material to which the
contractor should pay particular attention to avoid the presence of asbestos incorporated therein
include, but are not limited to the following: concrete, batt insulation, roof insulation, building
felts, mastics, water proofing products, adhesives, resilient flooring products, ceiling tiles,
interior coatings, exterior coatings, roofing, pipe installation, duct installation and pre-assembled
items of equipment.

At the completion of the Project, the Contractor shall submit a duly executed Asbestos
Affidavit in the form as attached hereto prior to final payment.

The Contractor is responsible for insuring that all of its employees and subcontractors
are adequately trained to handle hazardous materials in accordance with 49 CFR §172(g).

l. Protection of Work and Property: The Contractor shall furnish and install all necessary
temporary works for the protection of the Project. The Contractor shall at all times adequately
maintain, guard and protect his own work from damage, -and safely guard and protect private,
commercial, industrial, the City's and others' property from injury or loss arising in connection
with this Contract. He shall make good any such damage, injury or loss, except such as may be

directly due to errors in the plans or specifications or caused by agents or employees of the
City.

The Contractor shall protect all existing vegetation such as trees, shrubs, and grass on or
adjacent to the site which are not required to be removed or do not unreasonably interfere with
construction, as may be determined by the Engineer/Architect, and be responsible for all cutting
or damaging of trees and shrubs or grassed areas, including damage due to careless operation
of equipment, stockpiling of materials or equipment.

Care shall be taken by the Contractor in felling trees that are to be removed to avoid any
unnecessary damage to vegetation or other trees that are to remain in place. Any limbs or
branches unavoidably broken during such operations shall be trimmed with a clean cut and
painted with an approved tree priming compound. The Contractor may be required to replace or
restore at his own expense all vegetation not protected and preserved, as above required, that
may be destroyed or damaged.

The Contractor shall provide and maintain all passageways, guard fences, lights, and other

facilities required for protection by federal, state or municipal laws and regulations or local
conditions.
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The Contractor shall comply with local and state regulations governing the operation of
premises which are occupied and shall perform the contract in such a manner as not to interrupt
or interfere with the operation of other facilities.

The Contractor shall store his apparatus, materials, supplies, and equipment in such orderly
fashion at the site of the Project as will not unduly interfere with the progress of his work or the
work of any other contractor.

Necessary crossings of curbings, sidewalks, roadways or parkways shall be protected
against damage and any damage shall be repaired by or at the expense of the Contractor.

The Contractor shall not place upon the Project or any part thereof, loads inconsistent with
the design or safety of that portion of the Project.

The Contractor shall provide and maintain access to all public and private properties at all
times and be responsible for any damage caused by his operation to existing driveways, yards,
streets, parking lots, utilities, railroads, etc., and such damage shall be corrected at the
Contractor's expense. Roadways authorized closed by State or Local authorities shall be
maintained to provide access to all fire, police, and other emergency vehicles and all individuals
having private property in the closed area. The Contractor shall notify at least 24 hours in
advance the Fire, Police, and Transportation Departments having local jurisdiction, the Owner
and any other individuals, businesses, or agencies that may be affected.

J. Protection of Existing Utilities. Contractor shall be responsible for any damage to
existing structures or the interruption of any utility services which shall be repaired or restored
promptly by and at the expense of the Contractor.

To that extent, the Contractor shall provide whatever measures are necessary to properly
protect and maintain all existing utilities encountered in the course of the work. The Contractor
shall be exclusively responsible to the utility owner for any and all damages to the various
utilities caused by the Contractor’s actions or lack of actions to adequately protect the same.

The Contractor shall determine the exact location of all existing utilities before commencing
work and agrees hereby to be fully responsible and liable for any and all damages which might
occur by his failure to exactly locate and/or preserve the location of any and all underground or
overhead utilities. The Contractor shall be solely and directly responsible to the utility owner for
any and all damages to the various utilities, caused by the Contractor’s actions or lack of actions
to adequately protect such utilities. If any utilities are to be affected during the course of
construction, the Contractor shall so notify the owners thereof at least seventy-two (72) hours
prior to any such construction activity. The Contractor shall fully cooperate and coordinate with
all utility owners in the event of an interruption to any utility service. The cost for locating,
uncovering and protecting underground and/or overhead utilities is included within the
Contractor's bid price for various other items of work.

The.Contractor shall maintain all storm sewers, drains and/or ditches so that flow is not
disturbed or impeded. The Contractor shall protect storm drains, inlets and/or ditches, lawns,
landscaping and other facilities, from damage during the testing, and flushing.

K. Limiting Exposures: The Contractor shall prosecute the work on the Project to insure that
no part of the construction, complete or in progress, is subject to harmful, dangerous, damaging,
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or otherwise deleterious exposure during the construction period. Where applicable, such
exposures include, but are not limited to the following:

Excessive static or dynamic Chemicals Improper lubrication
loading Light : Unusual wear or other misuse
Excessive internal or external  Puncture Contact between incompatible
pressures Abrasions materials
Excessively high or low Heavy traffic Destructive testing
temperatures Soiling, staining & corrosion Misalignment
Thermal shock Bacteria Excessive weathering
Excessively high or low Rodent and insect infestation Unprotected storage
humidity Combustion - Improper shipping or handling
Air contamination or pollution  Electrical current Theft
Water or ice High speed operation Vandalism
Solvents

The Cohtractor shall minimize dust and air pollution through the use of water or other
devices, require the use of properly operating combustion emission control devices and by
encouraging the shutdown of construction vehicles when not in use.

L. Safety: The completed Project shall include all necessary permanent safety devices, such
as machinery guards and similar ordinary safety items as may be appropriate or required by
law. Further, any feature of the Project (including City-furnished or City-selected equipment)
subject to such safety regulations shall be fabricated, furnished, and installed in compliance with
these requirements. Contractors and manufacturers of equipment shall be held responsible for
compliance with the requirements included herein. Contractors shall notify all equipment
‘suppliers and subcontractors of the provisions of this Article.

In selecting and/or accepting equipment for installation in the Project, neither the City nor
Engineer/Architect assume responsibility for any personal injury, property damage, or any other
damages or claims resulting from failure of the equipment to comply with applicable safety
codes or requirements, or the safety requirements of a recognized agency, or failure due to
manufacturer's faulty design concepts, or defective workmanship and materials. The Contractor
shall indemnify and hold the City, Program Coordinator, and Engineer/Architect harmless
against any and all liability, claims, suits, damages, costs, or expenses without limitation arising
out of the installation or use of such equipment.

The Contractor shall take all necessary precautions for the safety of employees on the
Project and shall comply with all applicable provisions of federal, state, and municipal safety
laws and building codes to prevent accidents or injury to persons on or about or adjacent to the
premises where the Project is being performed. He shall erect and properly maintain at all
times, as required by conditions, and progress of the Project, all necessary safeguards for the
protection of workmen and the public, and shall post danger signs warning against the hazards
created by features of construction and the site.

Machinery, equipment and all hazards shall be guarded or eliminated in accordance with the
State Accident Prevention in Construction provisions to the extent that such provisions are not
in contravention with applicable laws.

The Contractor shall do whatever work is necessary for safety and be solely and completely
responsible for conditions of the jobsite, including safety of all persons (including but by no

Office of the City Attorney ' 41
Form No. PW-01/ Rev. 03-2012



means limited to the public, site personnel, visitors, or employees) and property during the
Contract period. The contract period shall include any subsequent warranty or other period

associated with Project deficiency or repair and all hours including, and in addition to, normal
working hours.

Safety provisions shall conform to the Federal and State Departments of Labor and the
Occupational Safety and Health Act (OSHA), and all other applicable federal, state, county, and
local laws, ordinances, codes, the requirements set forth herein, and any regulations that may
be specified in other parts of these Contract Documents. Where any of these are in conflict, the
more stringent requirement shall be followed. The Contractor’s failure to thoroughly familiarize
himself with the aforementioned safety provisions shall not relieve him from compliance with the
obligations and penalties set forth therein.

The Contractor shall at all times provide proper facilities for safe access to the work by
authorized government officials (federal, state, county and local) and representatives of the
Owner.

M. Traffic Control: The Contractor shall be responsible for traffic control, including plan and
devices to the extent the same is required due to work in, upon or in proximity to public right-of-
way, streets, roads or vehicular traffic. The traffic control plan and all traffic control devices shall
conform at a minimum to the Manual on Uniform Traffic Control Devices for Streets and
Highways, Latest Edition, Federal Highway Administration. A copy of which is on file in the
office of the City of Tuscaloosa Director of the Department of Transportation for examination.
Copies may be obtained from the Alabama Department of Transportation. Should the
appropriate public authority determine a greater degree of traffic control is required, then the
Contractor shall promptly provide same. The Contractor shall submit a plan to the City Engineer
for approval before commencing construction.

Reasonable means of ingress and egress by vehicular and/or pedestrian traffic to property
adjacent to the Project shall be maintained at all times. The Contractor shall indemnify and hold
the City harmless for any claims or causes of action including but not limited to those for inverse
condemnation and/or lost profits arising out of or in any manner associated with access to or the
restriction or prevention thereof to adjoining property. Traffic control and erosion control is of
paramount importance during the construction of this Project and the terms and conditions in
the contract documents in regard to these matters must be strictly adhered to.

N. Responsibility to Act in Emergency: In case of an emergency which threatens loss or
damage to property, and/or safety, the Contractor shall act, without previous instructions from
the City or Engineer/Architect, as the situation may warrant. The Contractor shall notify the
Engineer/Architect thereof immediately thereafter. Any claim for compensation by the
Contractor, together with substantiating documents in regard to expense, shall be submitted to
the City through the Engineer/Architect. The claim will be handled in accordance with the
provisions for extra work. However, if the emergency is created or aggravated by the
Contractor, he shall be liable for the resulting damages. If the Contractor fails to take necessary
action as required by such an emergency, the City may assign another Contractor or use his
own forces to perform the emergency work. Costs or damages arising from the failure of the
Contractor to act in an emergency may be deducted from the Contractor's request for payment.

O. Sanitary Regulations: The Contractor shall provide and maintain such sanitary
accommodations for the use of his employees and those of his subcontractors as may be
necessary to comply with the requirements and regulations of the local and State Department of
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Health. At a minimum, necessary sanitary conveniences for the use of the laborers on the work
shall be erected and maintained by the Contractor, in such a manner and at such points as shall
be approved by the Engineer/Architect. Their use shall be strictly enforced. In the Construction
Manager format, the City may provide sanitary accommodations through the Construction
Manager.

P. Cutting, Patching, etc.: Unless otherwise stated in the contract documents, the Contractor
shall do all necessary cutting, fitting and patching of the Project that may be required to properly
receive the work, to make its several parts join together properly, receive and provide for the
work of various trades, and be received by the work of other contractors, or as required by
drawings and specifications to complete the Project. After such cutting, he shall replace or
restore or repair and make good all defective or patched work as required by the
Engineer/Architect. He shall not cut, excavate or otherwise alter any work in any manner or by
a method or methods that will endanger the Project, adjacent property, workmen, the public or
the work of any other contractor. The Contractor shall check the location of all sleeves,
openings, slots, etc., for the piping, ducts, breeching, conduits, louvers, grills, fans, etc., as they
are laid out on the job.

Provisions for openings, holes and clearances through walls, beams, floors, ceilings and
partitions shall be made and checked by the Contractor and/or his subcontractor in advance of
constructing such parts of the Project and unnecessary, superfluous or dangerous cutting shall
be avoided.

Pipes passing through concrete or masonry walls shall be protected by pipe sleeves two
sizes larger than the pipe, plus its installation to provide free movement.

Under no condition shall structural, framing or other parts or members subjected to
computed stress be cut or disturbed without the approval of the Engineer/Architect. Any plates,
studs or joists, and/or rafters that are approved to be cut to execute necessary work shall be
securely strapped and braced to restore their strength by approved methods.

Unless otherwise indicated in Supplemental Conditions, all road crossings and/or driveways
cut by the Contractor during the performance of the Project shall be returned to service as soon
as possible and replaced or repaired within seven (7) calendar days.

All major thoroughfares must be repaired the same day as cut. The Contractor shall be
responsible for the safety and welfare of the traveling public while construction work is being
done and until the City accepts the Project.

The Contractor will replace at his own expense, all pipe and accessories that may be broken,
damaged, stolen or lost and all materials that may become damaged, lost, stolen or misused.

The Engineer/Architect's approval shall be obtained before cutting or drilling holes in concrete
or masonry that tend to damage or weaken the load capacity.

Q. Trailers: With the approval of the City or Engineer/Architect, the Contractor may park
trailers or other structures for housing men, tools, machinery and supplies, but they will be
permitted only at approved places and their surroundings shall be maintained at all times in a
sanitary and satisfactory manner by the Contractor. On or before the completion of the Project,
all such trailers or structures shall be removed, unless the City authorizes their abandonment
without-removal, together with all rubbish and trash, at the expense of the Contractor.
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R. Construction Staking: If necessary, the Engineer or the City will furnish initial lines and
grades to establish the initial horizontal and vertical control points and define the beginning and
ending points of the Project. The Contractor is responsible for engaging the services of a
qualified Engineer or land surveyor to replace and/or re-establish in accordance with the

construction plans and/or specs, all construction stakes that are disturbed, displaced or
destroyed during construction.

If the Contractor finds any errors or discrepancies with the construction staking or the criteria
upon which it is based, he/she shall promptly notify the Owner’s representative.

S. Periodic Cleanup: The Contractor shall periodically, at least weekly, or as requested
during the progress of the Project, clean up and remove from the premises, all refuse, rubbish,
scrap materials and debris caused by its employees or its subcontractors resulting from its work,
to the end that all times the premises are sanitary, safe, reasonably clean, orderly and
workmanlike. Trash and combustible materials shall not be allowed to accumulate inside
buildings or elsewhere on the premises. At no time shall any rubbish be thrown from window
openings, except during renovations with adequate precautions and into proper receptacles.
The Contractor shall comply with all municipal litter and construction site ordinances.

Before the Project is considered as complete, all rubbish created by or in connection with the
construction must be removed by the Contractor and the premises left in a condition by the
Contractor satisfactory to the City. Street, curbs, crosswalks, pavements, sidewalks, fences and
other public and private property disturbed shall be restored to their former condition or better,
and final payment will be withheld until such work is finished by the Contractor.

Contractor shall conduct cleaning and disposal operations to comply with local ordinances
and anti-pollution laws. No burning or burying of rubbish or waste materials is permitted on the
Project site. The Contractor shall dispose of any hazardous material in a safe manner, off site,
in accordance with applicable laws and regulations and shall not dispose of volatile or
hazardous waste in storm or sanitary sewer drainage ditches, streams or waterways.

Contractor shall periodically wet down dry materials and rubbish to lay dust and prevent
blowing dust; and shall provide adequate and approved containers for collection and disposal of
waste material, debris and rubbish, removing grease, dust, dirt, stains, labels, fingerprints and
other foreign materials from exposed and semi-exposed surfaces.

T. Termite Control. If the Project involves construction of a building or if otherwise specifically
required by the City, then the Contractor shall provide soil treatment for termite control under all
interior slabs on grade and foundation walls, and as herein specified. Contractor shall also
comply with manufacturer's instructions and recommendations for work, including preparation of
substrate and application and shall engage a professional pest control operator, licensed in
accordance with regulations of governing authorities for application of soil treatment solution
and doing business in the state where the Project is located for a minimum of five (5) years.

Contractor shall not apply soil treatment solution until excavating, filling and grading
operations are completed, except as otherwise required in construction operations. To insure
penetration, the soil treatment will not be applied to frozen or excessively wet soils or during
inclement weather. Contractor shall comply with all handling and application instructions of the
soil toxicant manufacturer. The type of materials to be used for soil poisoning shall first be
submitted to the City for approval.
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The soil treatment solution shall be an emulsible concentrate insecticide for dill_ltion with
water, specially formulated to prevent infestation by termites. Fuel oil will not be permitted as a

dilutant.

Contractor shall strictly comply with the Environmental Protection Agency's (EPA) rules
and regulations governing chemicals and their use. Only soil treatment solutions which are not
injurious to planting shall be used. Other solutions may be used as recommended by Applicator
when acceptable to the EPA, local governing authorities, and the Engineer/Architect.

Contractor shall comply with the following requirements when applying the soil treatment

solution:

1.

Surface Preparation: Remove foreign matter which could decrease effectiveness of
treatment on areas to be treated. Loosen, rake, and level soil to be treated, except
previously compacted areas under slabs and foundations. Toxicants may be applied

before placement of compacted fill under slabs if recommended by toxicant
manufacturer.

Under slab-on-grade structures, treat soil before concrete slabs are placed using
either power sprayer or tank type garden sprayer.

(A) Apply 4-gallons of chemical solution per 10 linear feet to soil in critical areas
under slab, including entire inside perimeter inside of foundation walls, along
both sides at interior partition walls, around plumbing pipes and electric
conduit penetrating slab, and around interior column footings.

(B) Apply one gallon of chemical solution per 10 sq. ft. as an overall treatment
under slab and attached slab areas: where fill is soil or unwashed gravel.
Apply 1-1/2 gallons of chemical solution to areas where fill is washed gravel
or other coarse absorbent material.

(C) Apply 4 gallons of chemical solution per 10 linear feet of trench for each foot
of depth from grade to footing, along outside edge of building. Dig a trench
6" to 8" wide along outside of foundation to a depth of not less than 12".
Punch holes to top of footing at not more than 12" o.c. and apply chemical
solution. Mix chemical solution with the soil as it is being replaced in trench.

Post signs in areas of application warning workers that soil poisoning has been
applied. Remove signs when areas are covered by other construction.

Reapply soil treatment solution to areas disturbed by subsequent excavation or other
construction activities following application.

U. Erosion Control.

1. To the extent there has been issued by the City Engineer a land
development permit in accordance with applicable ordinances, the
Contractor shall conform to and abide by all terms and conditions of
such permit.
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2, Erosion control measures shall be performed on all disturbed areas
in accordance with the BMPP included in the Notice of Intent and
with Section 665, Alabama Highway Department Specifications. The
CONTRACTOR will perform all erosion control measures necessary
to prevent silt and soil from leaving construction area and entering
private property or the “Waters of the State.” Erosion control
measures shall be in strict accordance with Alabama Non Point

Source Management Program Document and EPA Storm Wate
Pollution Prevention for Construction Activities.

3. In accordance with Section 665 of Alabama Highway Department

Specifications, temporary erosion control work shall involve the
- construction of temporary berms, dikes, drains, fences, dams, etc.

with the use of temporary seeding, mulching, erosion control netting,
hay bales, sandbags, check dams, etc., as necessary in order to
prevent silt and soil from leaving rights-of-way and entering private
property or from washing into drainage structures located on State
or County rights-of-way. CONTRACTOR shall mow grassed areas as
required during the construction phase of the contract.

4.  Erosion control measures shall be maintained by the CONTRACTOR
through the warranty period of the contract. If additional measures
are required to correct problems which might occur, these shall be
performed by the CONTRACTOR at no additional cost to the OWNER.

5. Materials used for erosion control measures shall be in accordance
with Section 665.02 of Alabama Highway Department Specifications
and shall include hay bales, sandbags, silt fencing rip rap, crushed
stone, mulch or other materials necessary in order to accomplish
erosion control.

V. Wastewater Containment and Management Plan. In accordance with ADEM Consent
Order, NPDES permit NO. AL0022713, Tuscaloosa WWTP, Tuscaloosa County (125) dated
September 8, 2009 and the “City of Tuscaloosa, Water and Sewer Department Engineering
Report and Compliance Plan®, December 2009; to the extent that construction activity by the
Contractor involves any wastewater infrastructure or construction activities in close proximity to
any wastewater infrastructure and/or to any City sanitary sewer assets the Contractor shall
submit to the City Engineer, prior to commencing construction, a wastewater containment and
management plan (the “Plan”). The Plan shall adequately address the means, methods and
techniques to be employed by the Contractor for containing and transporting wastewater in a
sanitary manner without, at any time, permitting the discharge of wastewater into the
environment or creating the necessity of a State required sanitary sewer overflow report. The
Plan shall be submitted by the Contractor to the Office of City Engineer for review and approval
before commencing any construction activity. The City Engineer may waive the requirement of
submitting a Plan if he/ she determines that the construction activity to which the Plan would
relate does not involve any potential for the discharge of wastewater into the environment or
creating the potential for the necessity of a State required sanitary sewer overflow report.
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W. Environmental Clause/Covenant. Contractor shall not allow any toxic, hazardous or
contaminated substances or gases (including, but not limited to, asbestos and raw materials
which include hazardous constituents or any other similar substances or materials which are
included under or regulated by any local, state, or federal law, rule or regulation pertaining to
environmental regulations, contamination, clean-up or disclosure such as, without limitation, the
Comprehensive Environmental Response Compensation and Liability Act of 1980 (“CERCLA");
the Clean Air Act (42 U.S.C. Sec. 7401 et seq.); the Clean Water Act (33 U.S.C. §1251 et seq.);
the Resource Conservation and Recovery Act (42 U.S.C. §6901 et seq.); and the Toxic
Substances Control Act (42 U.S.C. §2601 et seq.) or state environmental clean-up or disclosure
acts and statutes as all such acts and' statutes exist now or are hereafter amended (such acts
and statutes referred to herein as “Environmental Laws”)(such substances or gases referred to
herein as ‘Hazardous Substances’) to be stored, located, or discharged on the premises without
specific prior written consent of the City. Contractor shall comply with all Environmental Laws -
affecting the premises. Contractor covenants to hold the City, its officers, agents and
employees harmless from and against any loss, costs, damage or expenses (including
attorney’s fees and expenses) arising out of the presence of Hazardous Substances (as
hereinbefore described) on or about the premises or the violation of any Environmental Laws
with respect thereto, the occurrence of which Hazardous Substances on the premises or the
violation of any Environmental Laws shall have arisen solely from the acts or omissions of
Contractor, its subcontractors, agents, invitees and employees. This indemnity shall survive the
termination of this contract and shall inure to the benefit of the City of Tuscaloosa, its
successors and assigns.

ARTICLE V. INSURANCE, LIABILITY, ETC.

A. Contractor's Insurance (Generally):

1. Insurance Required. The Contractor shall not commence work under this
contract until it has obtained all insurance required by the Contract documents and such
insurance has been accepted by the City. The Contractor shall maintain the required insurance
during the term of the contract including any extensions of the term.

Insurance shall be written in comprehensive form by insurance companies rated A- or
better by A. M. BEST and shall protect the Contractor and the City against claims for injuries to
members of the public (including City employees) or damages to property of others (including
City property) arising out of any act of the Contractor or any of its agents, employees or
subcontractors and shall cover both on-site and off-site operations under this contract and
insurance coverage shall extend to any motor vehicles or other related equipment, irrespective
of whether the same is owned, non-owned or hired.

The obtaining and maintaining by Contractor and subcontractors of the insurance
required herein does not relieve the Contractor of any responsibilities, obligations or duties to
the City pursuant to this contract.

2. Additional Insurance. The Contractor shall have an insurance professional review
the Contractor's activities in regard to the performance of this contract and the Contractor shall
obtain any further or additional insurance or greater limits as recommended by the insurance
professional. :

3. Insurance Limits. Neither the setting of insurance limits or requirements nor the
acceptance or approval of the same by the City imply or represent that the limits or the .
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insurance carrier is sufficient or that such insurance actually has been obtained, that being the
responsibility of the Contractor.

4. Subcontractors. The Contractor shall require all subcontractors to take out and
maintain the type of insurance required herein to the extent of their involvement in the Project so
as to be adequate to protect against liability. In the event any work under this Contract is
performed by a subcontractor(s), the Contractor shall remain responsible for any liability directly
or indirectly arising out of the work performed under this Contract, regardless of whether or not
such work is covered by the subcontractor's insurance. The Contractor shall not allow any
subcontractor to commence work on the project until all similar insurance required of the
subcontractor has been obtained. All subcontractors shall maintain required insurance during
the term of the contract including any extensions of the term.

5. City’'s Right to Review Coverage. The City shall have the right to inspect and
approve Contractor's insurance coverage herein required. Should the City deem it advisable to
modify the coverage in any way, it shall so request of the Contractor in writing and should the
Contractor fail to modify the coverage, then the City may pay the cost of any increased
coverage or take credit for any decreases as may be appropriate. Review or acceptance of
insurance by the City or representatives of the City shall not relieve or decrease the
responsibility of the Contractor hereunder.

6. Waiver of Subrogation. To the extent that the Contractor is required to maintain
insurance coverage for loss or damage to property or bodily injury, including Builders Risk All
Risk insurance, the insurance must waive and the Contractor hereby waives subrogation of
claims against the City, its officers, agents and employees.

7. City as Additional Insured. The City shall be named as additional insured , for
ongoing and completed operations for up to two (2) years, on the Contractor's and any
subcontractor's policies for any claims arising out of work performed under this Contract. The
Contractor shall provide the City with a Certificate of Insurance naming the City as an additional
insured using 1SO for CG 2010 1185 ( or a substitute form providing equivalent coverage ) or
on the combination of ISO forms CG 20 10 07 04 or CG 20 33 07 04 and CG 20 37 07 04 (or a
substitute or ISO form providing equivalent coverage) naming the City as an additional insured ,
giving all parties a 30 notice of cancellation or intent not to renew the insurance, a waiver of
subrogation and list any and all exclusions. The coverage available to the City as an additional
insured shall not be less than $1,000,000 Each Occurrence, $2,000,000 General Aggregate
(subject to a per project general aggregate applicable to the project,), $2,000,000
Products/completed Operations Aggregate, and $1,000,000 Personal and Advertising injury
limits. Additional insured coverage shall apply as primary, non contributory, insurance with any
other insurance afforded to the City and the Contractor.

8. Elevators, Hoist and Cranes. If the Contractor or a subcontractor will utilize in
connection with the performance of the work pursuant to this contract an elevator, material
hoist, crane or other equipment, or conveyor, then the Contractor shall take out and maintain or
require the subcontractor to take out and maintain insurance that shall protect the Contractor
and the City against claims for injuries to members of the public (including City employees) or
damages to property of others (including City property) arising out of any act of the Contractor
or any of its agents, employees or subcontractors resulting from the operation of such elevator,
material hoist, crane or other equipment, or conveyor.
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B. Insurance:

1. Workmen's Compensation Insurance:

The Contractor shall take out and maintain during the term or any extensions of this
contract Workmen's Compensation Insurance as required by Alabama law for -all .of its
employees employed at the site of the Project or off-sites related to the Project and, in case any
work is sublet, the Contractor shall require the subcontractor similarly to provide Workmen's
Compensation Insurance for all of the latter's employees unless such employees are covered by
the protection afforded by the Contractor.

In case any class of employees engaged in any work under this contract at the site of
the Project is not protected under the Workmen's Compensation statute, the Contractor shall
provide, and shall cause each subcontractor to provide, adequate accident insurance for the
protection of its employees not otherwise protected.

~Water or Navigational Exposure; Where work under this contract may trigger the
requirement for Federal Longshoreman's and Harbor worker's Act and Federal Jones Act or
insurance required by other applicable law or regulations, the Contractor shall obtain the same if
required.

2. Comprehensive Automobile and Vehicle Liability Insurance:

The Contractor shall maintain during the term or any extensions of this contract,
comprehensive automobile and vehicle liability insurance.

The limits of liability shall not be less than $1,000,000 combined single limit or
equivalent.

3. Commercial General Liability Insurance:

The Contractor shall maintain during the term or any extensions of this contract,
Commercial General Liability Insurance, including officers, agents and employees.

The limits of liability shall not be less than $1,000,000 Each Occurrence, $2,000,000
General Aggregate (subject to a per project general aggregate applicable to the project),
$2,000,000 Products/Completed Operations Aggregate, and $1,000,000 Personal and
Advertising Injury Limits Combined Single Limit or equivalent.

4, Owner's Protective Insurance:

For projects with a contract amount of $500,000.00 or greater, an Owner's Protective
Policy is required in the minimum amount of $1,000,000 each occurrence. Provided; however,

the City may require such insurance on projects of lesser amount if an insurance limit amount is
stated herein.

5. Umbrella Excess Liability Over Primary Insurance:

The Contractor shall take out and maintain during the term of this contract, and any
extensions thereof, Umbrella Excess Liability Insurance. The minimum limits of coverage shall
be as follows:
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Each Occurrence $
Aggregate $

The coverage shall be over the required general liability insurance and automobile
liability insurance as a minimum. There shall be no gaps or sublimit deductibles, etc.

6. Miscellaneous Insurance:

The Contractor shall provide whatever insurance may be required of the City or the
Contractor by permits or agreements, etc., with the railroad, highways, or other utilities. The
Contractor shall familiarize himself with all insurance requirements contained in easements,
permits, and agreements associated with this Project. The Contractor shall provide any Railroad
Protective Liability and other General Liability Insurance in the amounts contained in the
agreements, permits or easements or in greater amounts if higher limits are appropriate or
required elsewhere. The Contractor shall bear the cost of all required insurance and shall
include in his bid a sufficient amount to cover the cost of all required insurance. To the extent
the City obtains permits or licenses for railroad or highway bores, crossings or other work
involved in the Project, the Contractor shall obtain adequate insurance to protect itself and the

City.
7. Builders Risk All Risk Insurance:

To the extent applicable to the Project, the Contractor shall secure and maintain during

-+ +the life of this Contract Builder Risk All Risk Insurance coverage for 100 percent of the Contract

Price. ThIS insurance shall not exclude coverage for earthquake landslide, tornado, flood,
collapse or loss due to the result of faulty workmanship. Such insurance shall also provide for
any damages caused by injury to, or destruction of, tangible property, including loss of use
resulting therefrom, and shall pay all losses to the Contractor and the City as their interest may
appear.

If this is"a trade contract under a construction manager format, the provisions of this

. subsection shall.not apply.

8. Proof of Carriage of Insurance:

The Contractor shall furnish the City with satisfactory proof of carriage of the insurance
required herein, in the form of an insurance certificate or if the City elects in the form of a policy.
Insurance shall be in a form satisfactory to the City.

(A) The Contractor's and any subcontractor's general liability and automobile liability
insurance shall endorse the Owner (City of Tuscaloosa), its officers, agents and
employees, as additional insured’s for any claims arising out of work performed under
this contract.

(B) The Contractor's insurance endorsing the Owner and others as additional insured's
shall be “primary” and non contributory as to such endorsed insured’s.

(C) Cancellation: The certificate and policy, as the case may be, shall state that the City
shall be given thirty (30) days' written notice of cancellation or any change in the
insurance coverage.
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(D) There shall be a statement that the Contractor and any subcontractors waive
subrogation as to the City, its officers, agents, employees and Program Coordinator.

(E) There shall be a statement that full aggregate limits apply per job or contract.

(F) Agents verification of Contractor’s insurance on form provided by the City or
equivalent.

(G) Insurance shall contain no exclusions for x, ¢ or u.
(H) Full aggregate limits must apply per job or contract.

C. No Personal Liability of Public Officials: In carrying out any of the provisions hereof in
exercising any authority granted by the Contract, there will be no personal liability upon any
public official.

D. Indemnity: To the maximum extent permitted by law, the Contractor shall save harmless,
indemnify and defend the City, its officers, agents and employees from and against any and all
claims and losses, cost, expense or liability including attorney's fees and litigation costs caused
by, arising out of, resulting from, or occurring in connection with the performance of the work by
the Contractor or any subcontractor, regardless of the fault, breach of contract, or negligence of
the City, its officers, agents or employees excepting only such claims or losses that have been
adjudicated to have been caused solely by the negligence of the City and Ettegardless of whether

only to the extent caused by the
or not the Contractor is or can be named a party in a litigation. nagligent acts orommasbyof
International Fire Protection, Inc.

Contractor agrees to indemnify and/or reimburse the City for any fines, violations,
charges, suits, or sums of money imposed by the Alabama Department of Environmental
Management (ADEM), Environmental Protection Agency (EPA), or any administrative agency
on the City of Tuscaloosa for any sewage or contaminate discharged or Wetlands regulations
violation as a result of or arising out of the work by the Contractor pursuant tg{Qis,39feemeREaused by the

negligent acts or omissions of

E. Errors and Omissions. The Contractor does agree to release and hold"FARE§iHsHpn, nc.
of Tuscaloosa or any of its officers, agents and employees and its Program Coordinator from

any damages claimed by the Contractor or subcontractors resulting from or attributable in whole

or in part to, errors in or omissions of the plans and specifications, including final drawings of the
Engineer/Architect or other design professionals. As to plans, specifications or designs prepared

by independent design professionals, the parties agree that any City review or approval thereof
was only for overall suitability, maintenance and usability and there are no express or implied
warranties by the City as to the adequacy, accuracy, correctness, or code compliance thereof.

F. Exclusion of Contractor Claims: In performing its obligations, the Engineer/Architect and
its consultants may cause expense for the Contractor or its subcontractors and equipment or
material suppliers. However, those parties and their sureties shall maintain no direct action
against the City or its officers, employees, agents and program coordinator for any claim arising
out of, in connection with, or resulting from the Engineering services performed or required to be
performed where such services are performed in good faith to protect the City or the Public.

G. Inadequate Surety/Insurance. lt is further mutually agreed between the parties hereto that
if, at any time after the execution of this agreement, any of the surety bonds of the Contractor or
subcontractors relating to the Project for its faithful perfformance shall be deemed by the City to
be unsatisfactory, or if for any reason such bond(s) ceases to be adequate to cover the
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performance of the work or the surety ceases to do business by agent in Tuscaloosa County,
Alabama, the Contractor shall, at its expense, within five (5) days after the receipt of notice from
the City so to do, furnish an additional bond or bonds in such form and amount and with such
surety or sureties as shall be satisfactory to the City. In such event, no further payment to the
Contractor shall be deemed to be due under this agreement until such new or additional security
for the faithful performance of the work shall be furnished in manner and form satisfactory to the
City.

H. Changes. When changes in the scope of work by written order or change orders aggregate
in amount equal to 10 percent of the total contract, including the change order or change orders,
the insurance coverage included under this heading shall be increased accordingly by the
Contractor. Proof of coverage shall be established by endorsement to the original policy or by
re-issue of the original policy to include the added coverage, or in accordance with any other
acceptable policy with the insuring company for increasing the coverage.

ARTICLE VI. OBSERVATION OF THE PROJECT

A. Generally: The Contractor shall furnish the Engineer/Architect and/or the City's observer
with every reasonable facility for ascertaining whether or not the work performed is in
accordance with the requirements and intent of the Specifications and Contract Documents. No
work shall be done without suitable inspection by the Engineer/Architect’s Inspector or the City’s
observer. Payment for work or failure to reject any defective work shall not in any way prevent
later rejection when such defect is discovered, nor obligate the City to final acceptance. All
work done when not in accordance with the Plans, specifications and contract will be rejected
and, without cost to the City, shall imnmediately be removed and other work done in accordance
therewith by the Contractor. If the Contractor fails to remove the work as above ordered, then
the Engineer/Architect shall have the right and authority to stop the Contractor and his work at
once and the City may correct the work as herein provided at the cost and expense of the
Contractor.

Inspection is not acceptance and shall not constitute acceptance by the City.

The work shall also be subject to inspection by representatives of the City of Tuscaloosa
Building Inspection Department.

B. Observation of the Project: The Engineer/Architect, the City and its observers, agents,
any agency having jurisdiction, and their representatives shall have access at all times to the
Project for inspection whenever it is in preparation or progress, and the Contractor shall provide
proper facilities for such access and inspection. The City or the Engineer/Architect may appoint
or assign observers, with designated duties and restricted authority, to inspect the Project as
may be directed, or to make special observations requested in advance by the Contractor, and
to report progress of the Project, and manner of procedure, quality of the material and
workmanship, and compliance with the Contract Documents. )
Inspection or observation is not acceptance and shall not constitute acceptance by the City.

All materials, workmanship, equipment, processes of manufacture, and methods of
construction, shall be subject to inspection, examination, and test by such persons at any and
all places where such manufacture and/or construction are being carried on. The
Engineer/Architect shall have the right to reject material, workmanship and/or equipment that
are defective or otherwise not in accordance with the drawings and Specifications and require
its correction by the Contractor. Rejected workmanship shall be satisfactorily corrected, and
rejected material shall be satisfactorily replaced with proper material by the Contractor without
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charge therefor, and the Contractor shall promptly segregate and remove the rejected material
from the premises. Provided; however, neither the presence or absence of such observers nor
the giving or failure to give such advice, direction or instruction shall in any manner relieve the
Contractor from any contract requirement.

Upon rejection of material and/or workmanship by the Engineer/Architect or the City, there
may be occasion where such deficiencies may be corrected more economically and timely
through modification of the design versus removal and replacement. In such instances, the
Engineer/Architect shall provide design services on behalf of the City necessary for analysis and
correction of the rejected work. Costs associated with hourly fees for these professional
services shall be paid by the City and deducted from payment to the Contractor based on the
actual costs incurred. Prior to beginning any analysis and accrual of associated professional
service fees, the Engineer/Architect shall provide the Contractor and City notice in writing of the
intent to begin, summary of the scope of work, estimated time to complete, and estimated total
fees. Any costs associated with corrective work performed by the Contractor to remedy such
deficiencies shall be the sole responsibility of the Contractor.

Neither the City observers nor the Engineer/Architect, will be authorized to revoke, alter,
relax, or waive any requirements of the Contract Documents; to issue instructions contrary to
the drawings and Specifications; nor shall they supervise and direct work for the Contractor, nor
unreasonably interfere with the Contractor's operations beyond the extent necessary to make
certain that the Project is being carried out according to the contract requirements.

Any advice which they may give the Contractor shall not be construed as binding the City in
any way, nor as releasing the Contractor from any of the contract requirements.

If the Contractor considers any work demanded of it to be outside the contract requirements,
or any ruling of the Engineer/Architect or an inspector to be unfair, it may immediately, upon
such work being demanded or ruling made, request written instructions from the
Engineer/Architect, or inspector, or within ten days file an appeal to the Engineer/Architect or
the City, stating clearly and in detail the basis of its objections. However, pending the decision
on such appeal no work shall be done in disregard of the rulings of the Engineer/Architect or
inspector or his instructions on items of work affected by such appeal.

The Contractor shall furnish promptly, without extra compensation, all reasonable facilities,
labor, and material necessary for safe and convenient access, inspection, and tests that may be
required by the Engineer/Architect.

C. Authority and Duties of Observers: If City or consultant inspectors, whether for the
Engineer/Architect or Construction Manager, are being utilized, they shall be authorized and
permitted to inspect all work done. The Inspector shall not be authorized to alter or waive any
requirements of the Specifications. He shall have authority to call the attention of the Contractor
to failure of the work to conform to the specifications and Contract. He may suspend the Project
until any questions at issue can be referred to and decided by the Engineer/Architect or the City.

Neither the Engineer/Architect, Inspector, the City or other representatives for the City shall
be responsible in any way for construction means, methods or techniques, nor for the safety of
the construction work, progress, or employees of the Contractor or any subcontractors, except
as set forth in the Construction Manager contract, if applicable.

The presence of the Inspector shall not in any manner lessen the responsibility of the
Contractor pursuant to this agreement.
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D. Defective Work/Correction of Work by the City: The inspection of the work shall not
relieve the Contractor of any of its obligations to fulfill its contract and defective work shall be
made good, notwithstanding that such work has been previously inspected by the
Engineer/Architect and accepted or estimated for payment. The failure of the Engineer/Architect
or inspector to condemn improper workmanship shall not be considered as a waiver of any
defect, whether known at the time or discovered later, or as preventing the City at any time
subsequently from recovering damages for work actually defective. All work shall be
guaranteed by the Contractor against defects in workmanship for a pericd of one year from date
of final payment.

Upon failure and/or neglect by the Contractor to promptly prosecute or perform the work in
accordance with the contract documents, including any requirements with respect to the
construction schedule, plans or specifications, the City may, without prejudice to any other
remedy it may have, correct such deficiencies and may deduct the actual cost thereof from
payment, then or thereafter due to the Contractor.

E. Disagreement: Should any disagreement or difference arise as to the estimated quantities
or classifications or as to the meaning of the drawings or specifications, or any point concerning
the character, or acceptability or nature of the several kinds of work, or construction thereof, the
decision of the Engineer/Architect shall be final and conclusive and binding on the Contractor.

F. Stop Work Orders: During unseasonable weather all work must stop when the
Engineer/Architect so directs and all work must be suitably protected by Contractor at all times.
However, the Engineer/Architect shall be under no obligation to stop work on the Project. [f the
Project is stopped, the Contractor shall not be entitled to extra compensation for delays or
problems associated with the stoppage.

G. Progress Meetings: The Contractor shall conduct regular progress meetings during the
course of the Project at least once a month or more often if requested by the City or
Engineer/Architect. The meetings shall be held at a site convenient to all parties and if a site
cannot be agreed upon, the City will designate a site.

The Contractor or designated representative, the Contractor's Superintendent, all
subcontractors, engineers, inspectors, and the City's representative shall attend.

The Contractor shall keep accurate written minutes of the meetings and forward copies
thereof to the Engineer/Architect and the City's representative before the next scheduled
meeting.

If a trade contract, progress meetings will be conducted by the Construction Manager, who
will keep minutes. All trade contractors shall attend unless excused by the Construction
Manager.

ARTICLE VIl. PROJECT COMPLETION

A. Substantial Completion: "Substantial completion" shall be that degree of completion of the
Project or a defined portion of the Project, as evidenced by the Engineer/Architect's written
notice of Substantial Completion, sufficient to provide the City, at its discretion, the full-time use
of the Project or defined portion of the work for the purposes for which it was intended.
"Substantial Completion" of an operating facility or operating component of the Project shall be
that degree of completion that has provided a minimum of seven (7) continuous days of
successful, trouble-free operation in a "fully automatic" manner acceptable to the City and
Engineer/Architect and with all redundant systems fully operational. All equipment contained in
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the Project, plus all other components necessary to enable the owner to operate the facility in
the manner that was intended, shall be complete on the substantial completion date.

When the Contractor considers that the Project, or where acceptable to the City, a
designated portion thereof is substantially complete, the Contractor shall prepare and submit to
the Engineer/Architect a list of items to be completed or corrected and request an inspection for
Substantial Completion. The failure by the Contractor to include any items on such list does not
alter the responsibility of the Contractor to complete all work in accordance with the Contract
Documents. After inspection and/or if an operating facility, after a minimum of seven (7)
continuous days of successful, trouble free operation has been achieved during startup, the
Engineer/Architect may, at his sole discretion, issue a written notice of substantial completion
for the purpose of establishing the starting date for specific equipment guarantees or warranties,
and to establish the date that the City will assume the responsibility for the cost of operating
such equipment.

Said notice shall not be considered as final acceptance of any portion of the Project or
relieve the Contractor from completing the remaining work, including any remaining
performance or acceptance testing, within the specified time and in full compliance with the
Contract Documents. Specifically, the issuance of a written notice of Substantial Completion
shall not relieve the Contractor of his obligation to promptly remedy any omissions and latent or
unnoticed defects in the Project covered by the written Notice of Substantial Completion.

B. Final Inspection: Upon notice from the Contractor that its work is complete, the
Engineer/Architect and/or other representatives of the City shall make a final inspection of the
work or Project and conduct test or tests if applicable. The Engineer/Architect shall notify the
- Contractor of all apparent and/or visible instances where the Project fails to comply with the
plans and specifications and contract documents, as well as any defects he may discover
(punch list). The Contractor shall immediately make such alterations as are necessary to make

the Project comply with the plans and specifications and to the satisfaction of the
Engineer/Architect. '

Upon completion of all such repairs in a satisfactory manner, and when the
Engineer/Architect has determined that the work or Project is acceptable under the contract,
including this provision and after publication of final completion and all other requirements of
final payment as provided for in this agreement, then he shall issue a final certificate of payment
to the City stating that the balance is due the Contractor, less such amounts as may have been
withheld by the City from time to time as provided in the contract documents. In recommending
to the City that it make such final payment to the Contractor, the Engineer/Architect shall also
issue a certificate of final acceptance wherein he shall recommend to the City that it accept the
Project and/or work as final and complete pursuant to the contract documents.

Verification, approval, inspection, final inspection, issuance of final acceptance, issuance of
final certificate of payment, action or approval by the City upon the final certificate of payment or
final acceptance shall not in any way relieve the Contractor of responsibility for faulty materials
or workmanship.

All warranty or guarantee perlods shall commence and start to run from the date of
substantial completion.

C. "As Built" Drawings: Unless waived by the City represéntative the Contractor must
provide to the City a set of "as built" drawings acceptable to the City as a component part of the
Project prior to final payment.
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D. Final Cleanup: Before final completion and final acceptance, the Contractor shall remove
from the City's property or rights-of-ways and from all public and private property, all tools,
scaffolding, false work, temporary structures and/or utilities, including the foundations thereof
(except such as the City permits in writing to remain); rubbish and waste materials resulting
from its operation or caused by its employees; and shall remove all surplus materials, leaving
the site clean and true to line and grade, and the Project in a safe and clean condition ready for
use and operation. In addition to the above, the Contractor shall be responsible for the following
special cleaning for all trades as the Project shall have been completed:

1. Cleaning of all painted, enameled, stained or baked enamel work: removal of all
marks, stains, fingerprints and splatters from such surfaces.

2. Cleaning of all glass: cleaning and removing of all stickers, labels, stains and paint
from all glass and the washing and polishing of the same on interior and exterior.

3. Cleaning or polishing of all hardware.

4. Cleaning all tile, floor finishing of all kinds; removal of all splatters, stains, paint, dirt,
and dust, the washing and polishing of all floors as recommended by the
manufacturer or required by the Engineer/Architect.

5. Cleaning of all manufactured articles, materials, fixtures, appliances and equipment;
removal of all stickers, rust stains, labels (except instructional and/or safety labels)
and temporary covers and cleaning and conditioning of all manufactured articles,
materials, fixtures, appliances, electrical, heating and air conditioning equipment as
recommended or directed by the manufacturers, unless otherwise required by the
Engineer/Architect; blowing out or flushing out of all foreign matter from all dust
pockets, piping, tanks, pumps, fans, motors, devices, switches, panels, fixtures,
boilers, similar features; and freeing identification plates on all equipment or excess
paint and the polishing thereof.

In the case of failure to comply with the above requirements for any part of the Project
within the time specified by the Engineer/Architect, he may cause the work to be done and
deduct the cost thereof from the contract price on the next or succeeding application for
payment, or in the event that the cost exceeds the balance due the Contractor, bill the
Contractor for the excess.

E. Notice of Completion: The Contractor shall, immediately after the completion of the Project
and acceptance by the Owner as provided for herein, give notice as required by Ala. Code §39-
1-1(f) by an advertisement in some newspaper of general circulation published within the city or
county wherein the Project has been done for a period of four (4) successive weeks. The
advertisement shall advise interested parties to contact both the Contractor and the specific City
representative. The City's representative shail be named along with his proper mailing address.
In no instance shall a final payment be made upon the contract until the expiration of thirty (30)
days after the completion of the notice. Proof of publication of said notice shall be made by the
Contractor to the City of Tuscaloosa by affidavit of the Publisher and a printed copy of the notice
published. ‘ _

Provided, however, that the requirements hereinabove stated for notice and advertisement
shall not apply to contractors performing contracts of less than Fifty Thousand Dollars
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($50,000.00) in amount and the governing body of the City of Tuscaloosa so as to expedite final
payment, shall cause notice of final completion of such contract to be published one time in
Tuscaloosa County and shall post notice of final completion on the City of Tuscaloosa's bulletin
board for one (1) week and shall require the Contractor to certify under oath that all bills
have been paid in full. Final settlement with such Contractor may be made at any time
after the notice shall have been posted for one (1) entire week.

NOTE: When maintenance periods are included in the contract for highways, bridges
or similar structures, such periods shall be considered component parts of
the contract.

F. Final Payment:

Upon completion of the Project by the Contractor and acceptance by the City's
representatives of all work required of the Contractor for the Project, but not until thirty (30) days
after completion of the notice, the amount due the Contractor pursuant to the Contract

Documents shall be paid upon the presentation by the Contractor to the City's representative of
the following:

1. A properly executed and duly certified voucher for payment, verified by architect,
engineer or other City representative, including therewith evidence that all payrolls
and all amounts due for labor and materials, other than claims for damages due to
tort, have been fully paid and satisfied and there are no outstanding claims or
demands associated with the work on the Project.

2. A release of all claims and claims of lien against the City from the Contractor and all
major subcontractors (the City may waive the requirement for subcontractor
releases) arising under and by virtue of the contract, on the form attached, duly
executed by the Contractor and with the consent of the surety. The Contractor may
specifically except claims of the Contractor from the operation of the release if
specifically excepted therefrom in stated amounts and the reason therefor.

The Contractor may with the consent of the City representative, if any subcontractor
refuses to furnish such a release, furnish a bond with surety satisfactory to the City
representative to indemnify against such claims.

3. Proof of publication of notice of completion including affidavit of publisher and a
printed copy of the notice so published, as provided by law.

4. In accordance with Ala. Code §39-2-12(c), a non-resident contractor shall satisfy the
City that he or she has paid all taxes due and payable to the State, the City and all
applicable political subdivisions.

G. Acceptance of Final Payment Constitutes Release: The acceptance by the Contractor of
the final payment shall release the City, the Engineer/Architect, as representatives of the City,
and their officers, employees, agents, and subconsultants from all claims and all liability to the
Contractor for all things done or furnished in connection with the Project, and every act of the
City and others relating to or arising out of the work except claims previously made in writing
and still unsettled. No payment, however, final or otherwise, shall operate to release the
Contractor or his Sureties from obligations under this Contract and the Performance Bond,
Payment Bond, and other bonds, warranties and guarantees as herein provided.
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ARTICLE VIIl. WARRANTY AND GUARANTEES
A. Warranty and Guarantee:

1. Warranty: The Contractor warrants to the City and the Engineer/Architect that all
materials and equipment furnished under this Contract will be new unless otherwise specified
and that all work, materials and equipment will be of good quality, free from fault and defects
and in conformance with the contract documents. The work must be safe, substantial and
durable construction in all respects. All work, materials and equipment not conforming to these
requirements, including substitutions not properly approved and authorized, may be considered
defective. Warranties shall commence to run from the date of substantial completion.

The work furnished must be of first quality and the workmanship must be the best
obtainable in the various trades. The Contractor hereby guarantees the Project and the work on
the Project against defective materials or faulty workmanship for a minimum of one (1) year
after final payment by the City and shall replace or repair any defective materials or equipment
or faulty workmanship during the period of guarantee at no cost to the City.

2. Guarantee: If, within the designated warranty period or if not designated, within one
(1) year from the date of substantial completion, any of the work, materials or equipment is
found to be defective or not in accordance with the contract documents, the Contractor shall
correct it promptly after receipt of written notice from the City to do so, unless the City has
previously specifically given the Contractor a written acceptance of such specific condition. This
-obligation shall survive termination of the Contract. The City shall give such notice promptly
after discovery of the condition.

3. Roofing Guarantee: If the Project involves a roof on a building or other structure,
then the Contractor shall execute and provide the Roofing. Guarantee in the form attached
hereto. The guarantee shall be delivered to the City and Engineer/Architect prior to final
payment.

4. Termite Warranty: If the Project involves termite treatment as required in Article IV,
then the Contractor shall furnish to the City a written warranty certifying that the applied soil
poisoning treatment will prevent the infestation of subterranean termites and that if subterranean
termite activity is discovered during the warranty period, Contractor shall re-treat the soil and
repair or replace any damage caused by termite infestation. The warranty shall be for a pericd
of five (5) years from the date of treatment signed by Applicator and Contractor.

B. Correction of Defective Work During Warranty/Guarantee Period: The Contractor
hereby agrees to make, at his own expense and no cost to the City, all repairs or replacements
necessitated by defects in materials or workmanship, provided under the terms of this Contract,
and pay for any damage to other works resulting from such defects, which become evident
within 1 year after the date of substantial completion unless substantial completion is
established by the Engineer/Architect only for specified items of equipment, or within such
longer period of time as may be prescribed by law or by the terms of any applicable special
guarantee required by the Contract Documents unless the City has previously given the
Contractor a written acceptance of such defects. The Contractor shall promptly correct -such
defects upon receipt of a written notice from the City to do so. This obligation shall survive the
termination of the Contract.
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. Unremedied defects identified for correction during the warranty period described herein
before, but remaining after its expiration, shall be considered as part of the obligations of the
warranty. Defects in material, workmanship, or equipment which are remedied as a result of
obligations of the warranty shall subject the remedied portion of the Project to an extended
warranty period of 1 year after the defect has been remedied.

Repetitive malfunction of equipment shall be cause for equipment replacement and an
extension of the guarantee period for the equipment to a date 1 year following acceptable
replacement.

The Contractor further assumes responsibility for a similar guarantee for all work and
materials provided by subcontractors or manufacturers of packaged equipment components.

The Contractor also agrees to hold the City and the Engineer/Architect and employees
harmless from liability or damages, including the Engineer/Architect's and attorneys' fees, and
cost and expenses of litigation of any kind arising from damage due to said defects. The
Contractor shall make all repairs and replacements promptly upon receipt of written order for
same from the City. If the Contractor fails to make the repairs and replacements promptly, or in
an emergency where delay would cause serious risk, or loss, or damage, the City may have the
defective work corrected or the rejected work removed and replaced, and the Contractor and his
Surety shall be liable for the cost thereof. The Contractor during the warranty period shall
repair/replace as rapidly as possible any and all equipment, materials, etc., which are found to
be defective. - Should any items not be repaired/replaced within thirty (30) days from the time it
is reported to the Contractor by the City, then the warranty period shall be extended on that item
for a period equal to the time that the item has remained defective, incomplete, or inoperable as
determined by the City. The Contractor must certify that the item has been corrected.

The City's rights under this Article shall be in addition to, and not a limitation of, any other
rights and remedies available by law.

ARTICLE IX. LAWS, PERMITS, ETC.

A. Laws and Regulations/Royalties, Patents, Copyrights and Permits and Rights-of-Way:
The Contractor shall comply with and keep itself fully informed of all laws, ordinances and
regulations of federal, state, City and county in any manner effecting those engaged or
employed in the Project, or the materials used in the Project, or in any way affecting the conduct
of the Project, and of all orders: and decrees of bodies or tribunals having any jurisdiction or
authority over same. The Contractor shall possess all permits and licenses required by
applicable law, rule or regulation for the performance of the Project. If any discrepancy or
inconsistency should be discovered in this contract, or in the drawings or specifications herein
referred to, in relation to any law, ordinance, regulation, order or decree, it shall forthwith report
the same in'writing to the EnglneerlArchltect It shall at all times, itself, observe and comply with
all such existing and future laws, ordlnances and regulations.

The Contractor shall protect and indemnify the City, Engineer/Architect, and their respective
employees, officers, subconsultants, and agents against any claim or liability arising from or
based on the violation of any such laws, ordinances, or regulations. All permits, licenses, and
inspection fees necessary for prosecution and completion of the Project shall be secured and
paid for by the Contractor, unless otherwise specified.
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The Contractor shall obtain and pay for all licenses and permits and shall pay all fees and
charges for connection to outside service and the use of property required for the execution and
completion of the Project.

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations,
and code requirements applicable in or bearing on the conduct of the Project unless in conflict
with contract requirements. If the Contractor ascertains at any time that any requirements of the
Contract is at variance with applicable laws, ordinances, regulations, or building code
requirements, it shall promptly notify the Engineer/Architect and any necessary adjustment of
the Contract will be made as herein specified under change in orders.

The Contractor shall pay all applicable federal, state and local taxes and assessments on
the Project. Wherever the law of the place of building requires a special tax, consumer, use,
occupation, or other tax, the Contractor shall pay such tax.

The Contractor shall pay all royalties and license fees. The Contractor shall hold and save
the City and its agents and employees harmless from liability of any nature or kind, including
costs and expenses, for or on account of any patented or unpatented invention, process, article
or appliance manufactured or used in the performance of the contract, including its use by the

City.

To the extent that the Project has not been permitted or registered by the Engineer or City,
the Contractor shall register or obtain any and all necessary National Pollutant Discharge
Elimination System (NPDES) Permits required by USEPA or the Alabama Department of
Environmental Management (ADEM) as well as any applicable storm water permits or
registration for the construction of the improvements specified in the Contract Documents. The
Contractor shall abide by all regulations and conditions relative to the permit or registration and
attachments to the permit or registration, including but not limited to sampling and monitoring.
The Contractor shall fulfill for the City all the requirements made upon the City by the permit(s)
or registration.

The Contractor shall be fully responsible for all aspects of erosion and sediment control.
The Contractor shall utilize whatever measures are necessary to prevent pollution or siltation
due to his activities. As a minimum, the Contractor shall strictly comply with the erosion control
methods referenced in the Alabama Soil and Water Conservation Committee "Alabama
Handbook for Erosion Control, Sediment Control, and Stormwater Management on Construction
Sites and Urban Areas," latest edition (referred to as the "Alabama Handbook").

If the Contractor has information that any process, article or item specified or delineated
by the Engineer/Architect is an infringement of a patent or a copyright, it shall promptly give
- such information to the Engineer/Architect.

B. Alabama Department of Transportation Rights-of-Way: If any portion of the Project
involves work upon State right-of-way, the Contractor agrees to provide the Alabama
Department of Transportation with a bond or certified check in the amount required, made
payable to the Alabama Department of Transportation, to guarantee the faithful performance of
the provisions of a permit and to guarantee that the Contractor shall maintain the work in a
manner suitable to the Alabama Department of Transportation for a period of one (1) year. The
Alabama Department of Transportation Bond Form must be used. At the end of one (1) year
from the completion of this work, the Department of Transportation will return the certified check
or bond to the applicant provided all provisions of this permit have been complied with.
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Otherwise, the Department of Transportation shall apply the certified check or bond to
the cost of repairing the rights-of-way with State forces.

C. Tuscaloosa County Right-of-Way: If any portion of the Project involves work upon County
right-of-way, the Contractor agrees to execute an application and file with Tuscaloosa County a
bond or certified check in the amount required, made payable to Tuscaloosa County to
guarantee the faithful performance of this provision of this work suitable to the County for a
period of one (1) year. At the end of one year from the completion of this work, the County will
return the certified check or bond to the applicant provided all provisions of this permit have
been complied with. Otherwise, the County shall apply the certified check or bond on the cost
of repairing the right-of-way with the County forces.

D. Storm Water Permit and Monitoring:

1.

To the extent that the Project has not been permitted or registered by the
Engineer or the City, and the Project is defined as an NPDES Construction Site
per ADEM Admin. Code Chapter 335-6-12 (the Rule), the Contractor shall submit
to the Alabama Department of Environmental Management (ADEM) a Notice of
Registration (NOR) under the Rule for Storm Water Discharges during
construction activities.

The Contractor shall strictly adhere to all requirements of the NOR and the rule

- regardless of which party has obtained coverage.

Compliance with all provisions of ADEM Admin. Code Chapter 335-6-12 and this
registration is required, including but not limited to, the preparation and
implementation of a Construction Best Management Practices Plan (CBMPP)
and any other plans as may be required, the regular maintenance of the Best
Management Practices (BMPs) to the maximum extent practicable and the
submittal of required reports. As required by the Rule, the Contractor shall retain
a Qualified Credentialed Professional (QCP) to prepare the CBMPP and to certify
that it was prepared in accordance with the requirements of the "Alabama
Handbook" and the Rule.

This registration neither precludes nor negates an operator's responsibility or
liability to apply for, obtain, or comply with other ADEM, federal, state, or local
government permits, certifications, licenses, or other approvals.

The Contractor, unless application for registration has already been made, will be
furnished a Storm Water NOR application package when the contract is
awarded. The Storm Water NOR application package will include the following:

Typical transmittal letter to ADEM.

NOR applications filled out with Project information.

Project area map. :

Other data as required by the NOR for Tier 1 waters if appllcable

apop

The Contractor will complete or furnish the following items and submit to ADEM
within five working days of the receipt of the NOR application provided by the
Owner.

Office of the City Attorney 61
Form No. PW-01/ Rev. 03-2012



a. Information as outlined in the typical letter of transmittal, to the address
indicated on the letter of transmittal, by registered mail or hand deliver.

b. The “Alabama Department of Environmental Management (ADEM), Field
Operations Division Storm Water Program" Notice of Registration (NOR);
NOR shall be signed by a responsible official who is the operator, owner,
the sole proprietor of a sole proprietorship, a general/controlling member
or partner, or an executive officer of at least the level of vice-president for
a corporation. Additionally, the QCP is required to sign the CBMPP
certification part of the NOR.

C. Determine applicable fee per ADEM Fee Schedule F and make check
payable to: Alabama Department of Environmental Management for the
NOR and submit to the Alabama Department of Envnronmental
Management with the NOR application.

6. Application for the Storm Water Permit shall be made by the Contractor no later
than. five working days after receipt of application provided by Owner. The
Contractor shall not commence any construction activities until ADEM has issued
the authorization number for the Project.

7. a. Payment will be made to the Contractor for obtaining the storm water
NOR as specified herein for the lump sum amount as shown in the bid
schedule. If there is no line item for registration, obtaining the NOR shall
be considered a subsidiary obligation of mobilization.

b. Individual erosion and sediment control items shall be paid for at the unit
prices as shown in the bid schedule. Routine inspections will be
performed by the Owner's representative or Engineer to verify compliance
with the CBMPP and the Rule shall be the Contractor's responsibility and
shall be incidental to the storm water registration.

c. If no individual erosion and sediment control items are included in the bid
schedule the cost of these items shall be incidental to the lump sum
amount as shown in the bid schedule for Storm Water Monitoring and
Temporary Erosion and Sediment Control and payment shall be made pro
rata as the Project progresses.

E. The Contractor shall perform all work in compliance with and as required by any State,
Federal or Local registration, permit or license, the terms and conditions of which are adopted
herein by reference. The Contractor agrees to indemnify and hold harmless the City, Engineer,
and their respective officers, agents and employees from any fines, penalties, damages, claims,
liability or judgment arising out of or in any manner associated with the Contractor’s failure to
perform work on the Project in strict accordance with all storm water registration, permit or
license requirements.
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ARTICLE X. MISCELLANEOUS CLAUSES

A. Notice and Service Thereof:

14

All notices, demands, requests, change orders, instructions, approvals and
claims shall be in writing. Unless expressly otherwise provided elsewhere in this
agreement, any election, notice or other communication required or permitted to
be given under this agreement shall be in writing and deemed to have been duly
given if provided in accordance with the provisions hereof.

Any notice to or demand upon the Contractor shall be in writing and shall be
sufficiently given if addressed to the Contractor at the address stated herein and
deposited in the United States mail in a sealed envelope with sufficient postage
prepaid or delivered with charges prepaid to any telegraph company for
transmission to the Contractor at such address. It shall also be sufficient if such
notice or demand be served upon the Contractor personally or its local
representative in charge of the Project or delivered at his local office. The
Contractor shall, from time to time, designate to the City in writing any change of
address to which such notice or demand shall be sent.

Any notice to or demand upon the City shall be in writing and shall be sufficiently
given if delivered to the office of the City's representative or if addressed to the
City representative and deposited in the United States mail in a sealed envelope
with sufficient postage prepaid or delivered with charges prepaid to any telegraph
company for transmission to such representative of the City.

B. City Representative: The City’s representative on this Project is hereby
designated as Mr. Clif Penick and whose address is 2201 University Boulevard, Tuscaloosa,

AL 35401.

All references to Engineer or Architect shall be to the City representative if no

Engineer or Architect is involved in the Project.

With a copy to: Timothy H. Nunnally, Esquire

C.
design
0

ted as

Contractor Reprgsentative:

SA/L

City Attorney

Office of the City Attorney

City of Tuscaloosa

Post Office Box 2089
Tuscaloosa, Alabama 35403-208
Telephone: (205) 248-5140
Facsimile: (205) 349-0328

The Contractor's representative on this Project is hereby
and whose address is

’L_“

D. Capacity: Each party to this agreement represents and warrants to the other as follows:
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1. That it is an individual of the age of majority or otherwise a legal
entity duly organized and in good standing pursuant to all applicable
laws, rules and regulations.

2, That each has full power and capacity to enter into this agreement, to
- perform and to conclude the same including the capacity, to the
extent applicable, to grant, convey and/or transfer; areas, assets,
facilities, properties, (both real and personal), permits, consents and
authorizations and/or the full power and right to acquire and accept
the same.

3. That to the extent required, each party has obtained the necessary
approval of its governing body or board and a resolution or other
binding act has been duly and properly enacted by such governing
body or board authorizing this agreement and said approval has
been reduced to writing and certified or attested by the appropriate
official of the party.

4. That each party has duly authorized and empowered a representative
to execute this agreement on their respective behalf and the
execution of this agreement by such representative fully and
completely binds the party to the terms and conditions hereof.

5. That absent fraud, the execution of this agreement by a
representative of the party shall constitute a certification that all
such authorizations for execution exist and have been performed
and the other party shall be entitled to rely upon the same. To the
extent a party is a partnership, limited liability company or joint
venture, the execution of this agreement by any member thereof
shall bind the party and to the extent that the execution of agreement
is limited to a manager, managing partner or specific member then
the person so executing this agreement is duly authorized to act in
such capacity for the party.

6. That each party represents and warrants to the other that there is no
litigation, claim or administrative action threatened or pending or
other proceedings to its knowledge against it which would have an
adverse impact upon this transaction or upon either’s ability to
conclude the transaction or perform pursuant to the terms and
conditions of this agreement.

7. That each party has obtained any and all required permits, approvals
and/or authorizations from third parties to enable it to fully perform
pursuant to this agreement.
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8. Under the provisions of the Constitution and laws of the State of
Alabama, each party has the power to consummate the transactions
contemplated by this agreement;

0. Each party represents and warrants that the execution and delivery of this
agreement and the consummation of the transactions contemplated herein will
not conflict with, be in violation of, or constitute (upon notice or lapse of time, or
both) a default under the laws of the State of Alabama, any resolution,
agreement, or other contract agreement, or instrument to which a party is
subject, or any resolution, order, rule, regulation, writ, injunction, decree or
judgment of any governmental authority or court having jurisdiction over the
party.

10.  This agreement constitutes the legal, valid and binding obligation of each party
and is enforceable against each party in accordance with its terms, except in so
far as the enforceability thereof may be limited by:

(a)  Bankruptey, insolvency or other similar laws affecting the enforcement of
creditors’ rights

(b)  General principles of equity, regardless of whether such enforceability is
considered as a proceeding at equity or at law.

11.  Neither party will enter into any agreement to do anything prohibited
in this agreement or enter into any agreement or take any action
which would in any way impair the ability of the other party to
faithfully and fully perform its obligations hereunder.

12.  Under the provisions of the Constitution and laws of the State of Alabama, each
party has the power to consummate the transactions contemplated by this
agreement.

E. Ownership of Contract Documents: The Contract Documents, and copies of parts
thereof, are furnished and owned either by the City or the Engineer/Architect. All portions of the
Contract Documents, and copies of parts thereof, are the instruments of service for this Project.
They are not to be used on other work and are to be returned to the City on request at the
completion of the Project. Any reuse of these materials without specific written verification or
adaptation by the City will be at the risk of the user and without liability or legal expense to the
City or Engineer/Architect. Such user shall hold the City, its officers, agents and employees
harmless from any and all damages, including reasonable attorneys' fees, from any and all
claims arising from any such reuse. Any such verification and adoption shall entitle the City to
further compensation at rates to be agreed upon by the user and the City.

F. No Waiver of Rights: Neither the inspection by the City or the Engineer/Architect or
. any of their officers, employees, agents, or subconsuitants, nor any order by the City for
payment of money, nor any payment for, or acceptance of, the whole or any part of the Project
by the City or Engineer/Architect, nor any extension of time or change order, nor any
possession taken by the. City or its employees, or non enforcement of any provision of this
agreement by either party shall operate as a waiver of any provision of this agreement, or any
power herein reserved to the City, or any right to damages, nor shall any waiver of any breach
in this agreement be held to be a waiver of any other or subsequent breach. Acceptance or
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final payment shall not be final and conclusive with regards to latent defects, fraud, or such
gross mistakes as may amount to fraud, or as regards the City's rights under any warranty.

G. Subletting or Assigning of Contract:

1. Limitations: The Contractor shall not sublet, assign, transfer, convey, sell or
otherwise dispose of any portion of the agreement, his obligations, right, or
interest therein, or its power to execute such agreement, to any person, firm or
corporation without written consent of the City and such written consent shall not
be construed to relieve the Contractor of any duty or responsibility for the
fulfillment of the agreement. A sale, conveyance or transfer of 50% or more of
the stock or ownership of the Contractor shall be considered an assignment.
Provided; however, in no event shall any portion of this agreement be assigned
to an unsuccessful bidder whose bid was rejected because he or she was not a
responsible or responsive bidder. Use of subcontracts up to a combined (total)
value of 50 percent of the value of all work will not be construed as an
assignment. Unless otherwise stipulated in the proposal or general conditions,
the Contractor shall perform, with its own organization, work with the value not
less than fifty (50) percent of the value of all work embraced in the contract.

2. Subcontractor's Status: A subcontractor shall be recognized only in the capacity
of an employee or agent of the Contractor.

H. Third Party Beneficiaries: It is the intent of the parties hereto that there shall be no
third party beneficiaries to this agreement.

. Final Integration: This Agreement constitutes the entire agreement of the parties, as a
complete and final integration thereof with respect to its subject matter. All written or oral
understandings and agreements heretofore had between and among the parties are merged into
this Agreement, which alone fully and completely expresses their understandings. No
representation, warranty, or covenant made by any party which is not contained in this Agreement
or expressly referred to herein has been relied on by any party in entering into this Agreement.

J. Force Majeure: Neither party to this Agreement shall hold the other party responsible for
damages or delay in performance caused by acts of God, strikes, lockouts or other circumstances
beyond the reasonable control of the other or the other party's employees, agents or contractors.

K. Amendment in Writing: This Agreement may not be amended, modified, altered,
changed, terminated, or waived in any respect whatsoever, except by a further agreement in
writing, properly executed by all of the parties.

L. Binding Effect: This agreement shall bind the parties and their respective personal
representatives, heirs, next of kin, legatees, distributees, successors, and assigns.

M. Captions: The captions of this Agreement are for convenience and reference only, are
not a part of this Agreement, and in no way define, describe, extend, or limit the scope or intent of
this Agreement.

N. Construction: This Agreement shall be construed in its entirety according to its plain
meaning and shall not be construed against the party who provided or drafted it.
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O. Mandatory and Permissive: "Shall", "will', and "agrees" are mandatory; "may" is
permissive.

P. Governing Laws: The laws of the State of Alabama shall govern the validity of this
Agreement, the construction of its terms, the interpretation of the rights, the duties of the parties,
the enforcement of its terms, and all other matters relating to this Agreement.

Q. Liability of the City or City Officials. Notwithstanding any provision hereof to the
contrary, the parties agree and acknowledge that the liability and obligations of the City, City
officials or City employees as set forth herein are subject to the limitations imposed on
municipalities by the Constitution and laws of the State of Alabama. No present or future
official, officer or employee of the City shall ever be personally liable for the performance of any
obligations hereunder.

R. Non Discrimination: The Contractor agrees that in performing the work and services
as required herein under this agreement, not to discriminate against any person on the basis of
race color, religion, sex, age or disability. (The Contractor shall fully comply with the
Americans with Disabilities Act), the Fair Labor Standards Act and all other applicable laws
and regulations).

S. Fines and Penalties: The Contractor shall be solely liable for any and all fines or
penalties which may be levied by any governmental authority against the Owner and/or
Contractor which are related to the Contractor's operations. The Owner shall deduct the
amount of the levied fine or penalty from the Contract amount.

T. Agreement Date/Counterparts: The date of this Agreement is intended as and for a
date for the convenient identification of this Agreement and is not intended to indicate that this
Agreement was necessarily executed and delivered on said date. This instrument may be
executed in any number of counterparts, each of which so executed shall be deemed an
original, but all such counterparts shall together constitute but one and the same instrument.

uU. Use of Words and Phrases. The following words and phrases, where used in this
document, shall be given the following and respective interpretations: "Herein," "hereby,"
"hereunder,"” "hereof," and other equivalent words refer to this document as an entirety and not
solely to the particular portion hereof in which any such word is used.

_The definitions set forth in any portion of this Agreement unless the text or context
indicates differently shall be deemed applicable whether the words defined are herein used in
the singular or the plural. Wherever used herein any pronoun or pronouns shall be deemed to
include both singular and plural and to cover all genders.

V. Severability. Each provision of this agreement shall be considered to be severable and,
if for any reason, any such provision or any part thereof, is determined to be invalid and contrary
to any existing or future applicable law, such invalidity shall not impair the operation of or affect
those portions of this agreement that are valid, but this agreement shall be construed and
enforced in all respects as if the invalid or unenforceable provision or part thereof had been
omitted. :

IN TESTIMONY WHEREOF, said Contractor has hereto affixed its signature and said
City of Tuscaloosa has caused these presents to be executed by Walter Maddox, Mayor of the
City of Tuscaloosa, -and-attested by the City Clerk, on the day and year first above written, in
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four counterparts, each of which shall, without proof or accounting for the other, be accepted as
an original.

PARTY OF THE FIRST PART/CONTRACTOR 1111,
AN /

International Fire Protection, Inc. e Profeo”f/
= o o O
’ W M. M&%’ S
(/ Principal =
BY: \)ennk-cex N, Bradey =
ITS:_Controes = V€ - %, "
///”” il
CITY OF TUSCALOOSA, A MUNICIPAL
CORPORATION/PARTY OF THE SECOND
PARTI/CITY, OWNER
ATTEST:
'A’;}‘City Clprk
STATE OF ALABAMA )
COUNTY OF TUSCALOOSA )
, Pgela R Dides . a Notary Public in and for
said State at Large, hereby certify that Jennifee Beadiey , who
is named as_Conioller [ VP  is signed to the foregoing document, and,
_FAWho is known to me, or
[ IWhose identity | proved on the basis of , or
[ IWhose identity | proved on the oath/affirmation of ‘ ,a

creditable witness to the signer of the above document

and that being informed of the contents of the document, he/she, as such officer and with full
authority, executed the same voluntarily on the day the same bears date.

Given under my hand and official seal this the l day of \J\JO,\IOJVYKM ,

s Owcde V. fite 22

Notary Public.
My Commission Expires:
\ \ Q\r‘[ [ \\“\\\lllllllm”
- - \\\ R. SI ///
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STATE OF ALABAMA )
COUNTY OF TUSCALOOSA )

Before me, the undersigned, a Notary Public in and for the State of Alabama, appeared
Walter Maddox, Mayor of the City of Tuscaloosa and acknowledged that his signature is affixed
hereto in his capacity as Mayor of the City of Tuscaloosa.

Done this the é{h day of M@Mﬁ ,20_13

-
. .

Notary Public in and for the
State of Alabama at Large
My Commission Expires:

shnlis

[END OF CONTRACT AGREEMENT OFFICE OF THE CITY ATTORNEY]
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BOND NO. 1124715

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

~ SECTION SIX
PERFORMANCE BONDS
(2012)

STATE OF ALABAMA )
TUSCALOOSA, COUNTY )

KNOWN ALL MEN BY THESE PRESENTS, that we, Iniernational Fire Protection, Inc.
as principal and Arch Insurance Company, 300 Plaza Three, Jersey City, NJ 07311
(hereinafter called the “Surety"), as surety, do hereby acknowledge ourselves indebted and
firmly bound and held unto the City of Tuscaloosa, Alabama, (hereinafter called the "City") a
municipal corporation existing under and by virtue of the laws of the State of Alabama, for the
use and benefit of those entitled thereto, in the penal sum of $43,624.00
for the payment of which well and truly be made in lawful money of the United States, we do
hereby bind ourselves, our successors and assigns and personal representatives, jointly and
severally, firmly by the presents.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS:

WHEREAS, the City has entered into a certain written contract with said Contractor
for the Fire Station No. 4, Trade Package FS4-5 Fire Protection in accordance with contract
documents therefore on- file in the Office of the City Engineer at
the price of, to-wit:Forty-three Thousand, Six Hundred Twenty-four and No/100 Dollars($

43.624.00 ) as more fully appears in said written contract bearing the date of
, 2012 , which contract is hereby referred to and made a part hereof to
the same extent as if set out herein in full.

NOW, THEREFORE, if the Contractor shall fully and faithfully perform all the
undertakings and obligations under the said agreement or contract herein before referred to and
shall fully indemnify and save harmless the said City from all costs and damages whatsoever
which it may suffer by reason of any failure on the part of said Contractor so to do, and shall
fully reimburse and repay the said City any and all outlay and expense which it may incur in
making goed any such default, and shall guarantes all workmanship against defects for a period -
of one year, this obligation or bond shall be null and void, otherwise it shall remain in full force
and effect. '

And, for value received it is hereby stipulated and agreed that no change, extension of
time, alteration or addition to the terms of said agreement or contract or in the wark to be
performed thereunder or the specifications accompanying the same shall in any wise affect the
obligations of the principal or of the surety under this bond, and notice is hereby waived of any
such change, extension of time, alternative of or addition to the terms of the agreement or
contract or to the work or to the specifications.

IN WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and
said Surety has hereunto caused to be affixed its corporate signature and seal, by its duly
authorized officers on the _7th day of _ November .20 13
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CONTRACTOR: International Fire Protection, Inga™ “QMP/
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SERRIINCIK
~ s

.\

/
»0//’
~

Qv M. b Y%, %
) . Q!TI'
v 4 budlg L

°=
Q=
= =
DS
.y, 9 :_:'
& . ~
PR

Y.

7,
/ ww
By COMro\\{,( ana N Q@ i
Title

Arch Insurance Company

Surety

ATTEST: i %W
///Lﬁﬂﬂ L [/{ %/ Joh}/l/éuer, Attorney-in-Fact

Sandra X Doze Title
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BOND NO. 1124715

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION SEVEN
LABOR AND MATERIAL BOND
(2012)

KNOWN ALL MEN BY THESE PRESENTS, that we, _International Fire Protection. inc.
Sheremafter called the "Contractor") as principal and Arch Insurance Company, 300 Plaza Three,
ersey City, NJ 07311 (hereinafter called the "Surety"), as surety, do hereby acknowledge
ourselves indebted and firmly bound and held unto the City of Tuscaloosa, Alabama,
(hereinafter called the "City"), a municipal corporation, existing under and by virtue of the Laws
of the State of Alabama, for the use and benefit of those entitled thereto, in the penal
sum of _Forty-three Thousand, Six Hundred Twenty-four and No/100 Dollars ($_43,624.00 ) for
the payment of which well and truly to be made in {awful money of the United States, we do
hereby bind ourselves, or successors, assigns and personal representatives, jointly and
severally, firmly by these presents.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS:

WHEREAS: the City has entered into a certain written contract with said Contractor
for the _Fire Station No. 4, Trade Package FS4-5 Fire Protection , in  accordance  with
contract documents therefore on file in the Office of the City Engineer
at the price of, to-wit:

Forty-three Thousand, Six Hundred Twenty-four and No/100 Dollars ($__43.624.00 ) as more
fully appears in said written contract bearing date of 'Yovember 35~ 20 13

which contract is hereby referred to and made a part hereof to the same extent as if set out
herein in full.

NOW, THEREFORE, if said Principal and all subcontractors o whom any portion of the
work provided for in said contract is sublet and all assignees of said Principal and of such
subcontractors shall promptly make payment to all persons supplying him or them with labor,
foodstuffs, or supplies for or in the prosecution of the work provided for in such contract, or in
any amendment or extension of or addition to said contract, and for the payment of reasonable
attorney's fees, incurred by the claimant or claimants in suits on said bond, then the above
obligation shall be void; otherwise, it shall remain in full force and effect.

PROVIDED, however, that this bond is subject to the following conditions and limitations:

(a) Any person, firm or corporation that has furnished labor, foodstuffs, or supplies
for or in the prosecution of the work provided for in said contract, payment for which has not
been made, shall have a direct right of action in his or their name or names against the principal
and surety on this bond, which right of action shall be asserted in a proceeding, instituted in the
county in which the work provided for in said contract is to be performed and in any county in
which said Principal or Surety does business. Such right of action shall be asserted in a
proceeding instituted in the name of the claimant or claimants for his or their use and benefit
against said Principal and Surety or either of them (but not later than one year after the final
settlement of said Contract) in which action such claim or claims shall be adjudicated and
judgment rendered thereon.

(b In addition to any other legal mode cf service, service of summons and other
process in suits on this bond brought in Tuscaloosa County may be had on the Principal or the
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Surety in accordance with Title 27, Chapter 3, Section 24 of the Ala. Code (1875) by serving a
copy of the summons and complaint or other pleading or process, with the Commissioner of
Insurance of the State of Alabama or his/ her designee and the Principal and Surety agree to be
bound by such mode of service above described and consents thal such service shall be the
same as personal service on the Principal or Surety.

(c) The Surety shall not be liable hereunder for any damages or compensation
recoverable under any workmen's compensation or employer's liahility statute.

(d) in no event shall the Surety be liable for a greater sum than the penally of this
bond, or subject to any suit, action or proceeding thereon that is instituted later than one year
* after the final settlement of said contract.

(e) This bond is given pursuant to the terms of Title 39, Chapter 1, Section 1 of the
Ala. Code (1975), and all the provisions of law with reference to this character of bond as set

forth in said section or as may hereinafter be enacted are hereby made a part hereof to the
same extent as if set out herein in full,

IN WITNESS WHEREQF, the said Contractor has hereunder affixed its signature and
said Surety has hereunto caused to be affixed its corporate signature and seal, by its duly

authorized officers on the __ 7th day of __ November , 2013 . o \\;\r\a ' .‘j
Sa ;
é)(\‘ OQPOP1
)
CONTRACTOR: International Fire Protection, ]ch‘ S-E m_‘
Q’VK/W J(’{ &acﬁé@y =2
U Principal U TR Atapr
/// o 9 0 '
A 7 o
By: Amw%f \ “ J'HHH?I:::U\\ W
ControVer ond NP
Title

Arch Insurance Company

rety
N 4 22
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Sandra M. Doze
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ACKNOWLEDGMENT OF CORPORATION

State of [a,blm )

+

! ) ss. On this I&f) day ofu\jg\mvﬂb@( 2013
County ofL/\W\QShFM ) before me appeared \Jgnn\'ﬁ% Hbeodle

to me personally known, who, being by me duly sworn, did say that he

is the YP - (Con¥roller
of INTERNATIONAL FIRE PROTECTION, INC. ’
a corporation, that the seal affixed to the foregoing instrument is the
corporate seal of said corporation, TLP

(If no seal, so state, and strike out above as to corporate seal)
and that said instrument was executed in behalf of sajd corporation by
authority of its Board of Directors; and that said Jﬂ,nrh oy PBrodlen
acknowledged said ins&\ﬁmﬂﬁﬁf’t to be the free act and deed of said
corporation. W K

Q&

& . SIDgg ’///,,
§ cg"._-' P\Y.."- “ o ,2.._ X/LM
S50

X e o \é-’é Notary Piblic_ULinwshme  County, Qlabemo
.SE?:

My commission expires N-Z1- 1,

.
., *
-------

ACKNOWIL,EDGMENT OF CORPORATE SURETY

State of MINNESOTA )

) ss. On this Zob day of November 2013
County of HENNEPIN ) before me appeared John E. Tauer
to me personally known, who, being by me duly sworn, did say that he
is the Attorney-in-Fact
of ARCH INSURANCE COMPANY ’ a

corporation, that the seal affixed to the foregoing instrument is the
corporate seal of said corporation and that said instrument was executed
in behalf of said corporation by authority of its Board of Directors; and
that said John E. Tauer acknowledged said instrument to be the free

act and deed of said corporation. ;/
P g @ /[:/L{ Z/L? {
Wi K> E

N SANDRA M. DOZE -
@25} \|OTARY PUBLIC-MINNESOTA Notary Public County,

%7/ My Commission Expures Jan. 31, 2016 My commission expires
- =
'“MWMMMW




AIC 0000095020

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON BLUE BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the
manner and to the extent herein stated. Not valid for Mortgage, Note, Loan, Letter of Credit, Bank Deposit, Currency Rate,
Interest Rate or Residential Value Guarantees.

POWER OF ATTORNEY

Know All Persons By These Presents:

That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal
administrative office in Jersey City, New Jersey (hereinafter referred to as the "Company") does hereby appoint:

Brian J. Oestreich, Bruce N. Telander, Craig Remick, Donald R. Olson, Jerome T. Ouimet, John E. Tauer, Joshua R. Loftis, Linda K.
French, Nicole Nelson, R. Scott Egginton, R.W. Frank, Rachel Thomas and Sandra M. Doze of Minneapolis, MN (EACH)

its true and lawful Attorney(s)in-Fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as
surety, and as its act and deed:

Any and all bonds, undertakings, recognizances and other surety obligations, in the penal sum not exceeding
Ninety Million Dollars ($90,000.000.00).

This authority does not permit the same obligation to be split into two or more bonds In order to bring each such bond within the dollar
limit of authority as set forth herein.

The execution of such bonds, undertakings, recognizances and other surety obligations in pursuance of these presents shall be as
binding upon the said Company as fully and amply to all intents and purposes, as if the same had been duly executed and
acknowledged by its regularly elected officers at its principal administrative office in Jersey City, New Jersey.

This Power of Attorney is executed by authority of resolutions adopted by unanimous consent of the Board of Directors of the Company
on September 15, 2011, true and accurate copies of which are hereinafter set forth and are hereby certified to by the undersigned
Secretary as being in full force and effect:

“VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety
Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and
authority to appoint agents and attorneys-in-fact, and to authorize them subject to the limitations set forth in their respective powers of
attorney, to execute on behalf of the Company, and attach the seal of the Company thereto, bonds, undertakings, recognizances and
other surety obligations obligatory in the nature thereof, and any such officers of the Company may appoint agents for acceptance of
process.”

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the
unanimous consent of the Board of Directors of the Company on September 15, 2011:

VOTED, That the signature of the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President,
of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, and the signature of the
Secretary, the seal of the Company, and certifications by the Secretary, may be affixed by facsimile on any power of attorney or bond
executed pursuant to the resolution adopted by the Board of Directors on September 15, 2011, and any such power so executed,
sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the
Company.
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AIC 0000095020

In Testimony Whereof, the Company has caused this instrument to be signed and its corporate seal to be affixed by their authorized
officers, this 19" day of September, 2013.

Attested and Certified Arch Insurance Company

dbucl ENerf

Patrick K. Nails, Secretary

David M. Finkelstein, Executive Vice President

STATE OF PENNSYLVANIA SS
COUNTY OF PHILADELPHIA SS

1, Kathleen Marcinkus, a Notary Public, do hereby certify that Patrick K. Nails and David M. Finkelstein personally known to me to be
the same persons whose names are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a
Corporation organized and existing under the laws of the State of Missouri, subscribed to the foregoing instrument, appeared before me
this day in person and severally acknowledged that they being thereunto duly authorized signed, sealed with the corporate seal and
delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and
purposes therein set forth.

NOTARIAL SEAL
KATHLEEN MARCINKUS, Notay Putlc

City of Phiadaiphis, Phila. Coun
s Al 2 e R C A

Kathleen Marcinkus, Notgry Public
My commission expires 03/14/2014

CERTIFICATION

1, Patrick K. Nails, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney dated September
19, 2013 on behalf of the person(s) as listed above is a true and correct copy and that the same has been in full force and effect since
the date thereof and is in full force and effect on the date of this certificate; and | do further certify that the said David M. Finkelstein,
who executed the Power of Attomey as Executive Vice President, was on the date of execution of the attached Power of Attorney the
duly elected Executive Vice President of the Arch Insurance Company.

IN TESTIMONY WHEREOF, | have hereunto subscribed my name and affixed the corporate seal of the Arch Insurance Company on

this 7TH __day of NOVEMBER _ ,20_13 .

Patrick K. Nails, Secretary

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named therein and they have
no authority to bind the Company except in the manner and to the extent herein stated.

PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:

Arch Insurance — Surety Division
3 Parkway, Suite 1500
Philadelphia, PA 19102
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

CONTRACTOR’S RELEASE OF LIENS AND CLAIMS
Project No. A11-0694

THIS Contractor's Release of Liens and Claims is made in accordance with that certain
contract between the CITY OF TUSCALOOSA, ALABAMA, a Municipal Corporation,
(hereinafter the "City") and International Fire Protection, Inc. (hereinafter the "Contractor" or

undersigned), for a project known as Fire Station No. 4, Trade Package FS4-5 Fire
Protection in regard to which the undersigned warrants and certifies to the City as follows:

1. That there are no amounts owed by the undersigned or any tier of subcontractor or
supplier of the undersigned which could become the basis for a lien or suit against the
properties of the Contractor or the property of the City or any funds held by or in the possession
of the City in regard to the Project.

2. That the undersigned has satisfied all claims and indebtedness of every nature in any
way connected with the work, including (but not limited to) all payrolls, amounts due to
subcontractors, accounts for labor performed and materials furnished, incidental services, liens
and judgments.

3. In consideration of the receipt by the undersigned from the City of final payment
under the above mentioned contract, the undersigned hereby waives and relinquishes all liens
and claims of lien which the undersigned may have against the aforesaid property or funds; and
further, undersigned also hereby remises, releases and forever discharges the City, its officers,
agents and employees, of any and all claims, demands and causes of action whatsoever which
the undersigned has, might have or could have against the City by reason of or arising out of
the above-mentioned contract. The undersigned further agrees to indemnify and hold the City,
its officers, agents and employees harmless against any and all claims or demands from
subcontractors or suppliers arising out of the aforementioned contract.

IN WITNESS WHEREOF, the undersigned has duly executed this release this the
day of , 20

CONTRACTOR: International Fire Protection, inc.

BY:

TITLE:
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I, , after being duly sworn, depose and say as
follows: That | am the of the

Corporation and hereby certify that | am duly authorized to execute this Contractor's Release of
Liens and Claims.

CONSENT OF SURETY:

SURETY

BY:
ATTORNEY-IN-FACT FOR SURETY

STATE OF ALABAMA )
TUSCALOOSA COUNTY )

Sworn to and subscribed before me on this the
day of

20

Notary Public.

My Commission Expires:
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CITY OF TUSCALOOSA PUBLIC WORKS
‘ROOFING GUARANTEE
Project No.

Name of Project Fire Station No. 4

Location 2710 University Boulevard East, Tuscaloosa, AL 35404

Owner City of Tuscaloosa

General Contractor

Address
. Date of Acceptance Date of Expiration
1. The General Contractor does hereby certify to the City of Tuscaloosa that the roofing

work included in this contract was installed in strict accordance with all requirements of the
plans and specifications.

2. The General Contractor does hereby guarantee the roofing and associated work
including all flashing, both composition and metal, against leaks due to faulty workmanship for a
period of five (5) years and against leaks due to faulty or defective materials for fifteen (15)
years, starting on the date of acceptance of the Project by the City.

3. Subject to the terms and conditions listed below, the General Contractor guarantees that
during the Guarantee Period he will at his own cost and expense, make or cause to be made
such repairs to, or replacements of said work, as are necessary to correct faulty and defective
work and materials as are necessary to maintain said work in watertight conditions, and further,
to respond on or within three (3) calendar days upon proper notification of leaks or defects by
the City or Architect.

A. Specifically excluded from this Guarantee are damages to the work, other parts
of the building and building contents caused by:

Lightning, windstorm, hail storm and other unusual phenomena of elements; and,
Fire. When the work has been damaged by any of the foregoing causes, the
Guarantee shall be null and void until such damage has been repaired by the
General Contractor, and until the cost and expense thereof has been paid by the
City or by the responsible party so designated.

B. During the Guarantee Period, if the City allows alteration of the work by anyone
other than the General Contractor, including cutting, patching and maintenance in connection
with penetrations, and positioning of anything on the roof, this Guarantee shall become null and
void upon the date of said alterations. If the City engages the General Contractor to perform
said alterations, the Guarantee shall not become null and void, unless the General Contractor,
prior to proceeding with said work, shall have notified the City in writing, showing reasonable
cause for claim that said alterations would likely damage or deteriorate the work, thereby
reasonably justifying a termination of this Guarantee.
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C. Future building additions will not void this guarantee, except for that portion of the
future addition that might affect the work under this contract at the point of connection of the roof
areas, and any damage caused by such addition. If this contract is for roofing of an addition to
an existing building, then this guarantee covers the work involved at the point of connection with
the existing roof.

D. During the Guarantee Period, if the original use of the roof is changed and it
becomes used for, but was not originally specified for, a promenade, work deck, spray cooled
surface, flooded basin, or other use of service more severe than originally specified, this
Guarantee shall become null and void upon the date of said change.

E. The City shall promptly notify the General Contractor of observed, known or
suspected leaks, defects or deterioration, and shall afford reasonable opportunity for the
General Contractor to inspect the work, and to examine the evidence of such leaks, defects or
deterioration.

IN WITNESS THEREOF, this instrument has been duly executed this the
day of , 20

General Contractor's Authorized Signature

Typed Name and Title
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1112/2013

A &

ACORD
——

THIS CERTIFICATE IS ISSUED AS A

AFFIRMATIVELY OR NEGATIVELY AMEND,
SEEQVEIC?'LTSDC?EETTF?;ATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REFPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

i i icy(i d. If SUBROGATION IS WAIVED, subject to
ANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorse | ' .
et nd conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

the terms a
certificate holder in lieu of such endorsement(s).
CONTACT
PRODUCER  NAME: - e
Marsh USA Inc. PHONE FAX
333 South 7th Street, Suite 1600 _[AIC, No, Ext): : e — (AJC,No): B
Minneapalis, MN 55402-2400 E#DAF:lESS;_ - - -
 INSURER(S) AFFORDING COVERAGE _ NAIC#
022038-UPLOA-GAWX-12-13 | nsurera: ACE American Insurance Company - _22_66? -
INSURED . NIA N/A
Internalional Fire Protection, Inc. INSURER B : S e e e
243 Royal Drive INSURERC: 0000000000000 4
Madison, AL 35758-1788 INSURERD: o A |
INSURERE : - T | S
INSURER F :

COVERAGES CERTIFICATE NUMBER:

CHI-004789076-01 REVISION NUMBER: 8

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

D N/A

| OFFICER/MEMBER EXCLUDED?
| (Mandatory in NH)
If yes, describe under
DESCRIPTION OF OPERATIONS below

|
|
|
I | EL DISEASE -EAEMPLOYEE S
|

| EL. DISEASE - POLICY LIMIT | §

INSR ADDLTSUBR] - o [ POLICY EFF | POLICY EXP S e
LTR | TYPE OF INSURANCE N lwvp | POLICY NUMBER | (MM/IDDIYYYY) | (MM/DDIYYYY) | LIMITS
NSR_ WV L
A | GENERAL LIABILITY i \ }HDO (24548867 (12312012 |12/31/2013 | EACH OCCURRENCE I's 1,000,000
% 1 ‘ | | | "DAMAGE TO RENTED [ 1,000,000
i COMMERCIAL GENERAL LIABILITY | | | ‘ | PREMISES (Eaoccurrence) | 5 RO
| | |
| Jotamsamace [X ] occur L | I | MEDEXP (Anyonepersony |5 10000
| X [INCL. CONTRACTUAL LIAB. || * ! L e 1,000,000
L — | [FEERSONAL & AUVINIURY_ s e
| ] || ‘ | | GENERAL AGGREGATE | § 2,000.000
T - - T == == oo e | | | e
| GEN'L AGGREGATE LIMIT APPLIES PER: ] 1 : | PRODUCTS - COMPIOPAGG | § 2,000,000
Lpoucy | X | 7RO [ | oc | ; | | | s
| |
| AUTOMOBILE LIABILITY I | ; | : | &%E%%EEEDS_IN%E a1 o
Il i ANY AUTO [ [ ‘ [ | | E_SODJLYINJURY (Per person) : S
| |MiovwEen [ ]scHEpueD | | | i 'BODILY INJURY (Peraccident)| 8
|| autos |__| auTcs i | ' { d S
. [ noNOwneD || _ [ PROPERTY DAMAGE s
| HIREDAUTOS | | AUTOS ! (Perpccident) ~ ~ [* 00 e
—o t | | }
b . | [ | | | s
| | | |
| | umereLLALIAB | 71\ OCCUR | | ‘ [ | i_EA_Cﬁ_O_ng@@li s
|
||| SCRRRLIAR | CLamMs-MADE| || ' |AGGREGATE s
| loeo | | ReTenTions ‘ || f | |s
| WORKERS COMPENSATION 1 WC STATU- | |OTH-
AND EMPLOYERS' LIABILITY vinl | | l_TORYLMITS| |ER|
| ANY PROPRIETOR/PARTNER/EXECUTIVE [ | EL EACH ACCIDENT s
wial | | EL EACHACCIDENT __
[ | |
| | |
| \
|
|

The City of Tusc_aroosa and Contractor are included as Additional Insured under the General Li
and executgd prior to loss. Such insurance as is afforded to Additional Insureds shall be Prim
executed prior to loss. Waiver of Subrogation is applicable where required by written contract

CERTIFICATE HOLDER

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

iability policy as respects work performed by the Named Insured as required by written contract, agresment or permil
ary and Non-cantributory with any other insurance available to Additional Insureds, if required by writien contract and

CANCELLATION J

City of Tuscaloosa
2201 University Bivd.
Tuscaloosa, AL 35401

ACORD 25 (2010!05}

SHOULD ANY OF THE ABOVE
THE EXPIRATION DATE R

ACCORDANCE WITH THE P

ED POLICIES BE CANCELLED BEFORE
BE DELIVERED IN

THEREOF, NoOTICE WILL
oLICY PROVISIONS

AUTHORIZED REPRESENT,
of Marsh UsA Inc o







- 2 d
DATE (MM/DD/YYYY)

N,
ACORD CERTIFICATE OF LIABILITY INSURANCE 1122013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

CONTACT
PR arsh USA In. REME: AR
333 South 7th Street, Suite 1600 | (R, No:
Minneapolis, MN 55402-2400 »E\mléss:
INSURER(S) AFFORDING COVERAGE NAIC #
022038-UPLOA-GAWX-12-13 INSURER A : ACE American Insurance Company 22667

IN insurer B ; VA NiA

SURED
Intemational Fire Protection, Inc.

243 Royal Drive INSURER C :
Madison, AL 35758-1788 INSURERD :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: CHI-004789076-01 REVISION NUMBER: 8

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

POLICY EFF | POLICY EXP

IN; ADDLISUBR]
ey TYPE OF INSURANCE INSRIWVD | POLICY NUMBER (MM/DDIYYYY) | (MMDDIYYYY) LIMITS
A | GENERAL LIABILITY HDOG24548867 12312012 123172013 EACH OCCURRENCE s 1,000,000
Ty ] DAMAGE TO RENTED
X | COMMERCIAL GENERAL LIABILITY PREMISES (Ea oocurrence) | $ 1,000,000
| cLams-maDe OCCUR MED EXP (Any one parson) | 10,000
X |INCL. CONTRACTUAL LIAB. PERSONAL & ADV INJURY | § 1,000,000
GENERAL AGGREGATE s 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
poucy | X | 58S Loc s
AUTOMOBILE LIABILITY C°{Ea Magg‘éﬁngmGLE LM
ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED .
are [ oo e s
HIRED AUTOS AUTOS (Per accident) $
s
UMBRELLA LIAB OCCUR EACH OCCURRENCE s
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED I [ RETENTIONS s
WORKERS COMPENSATION WC STATU- ] |0TH-
AND EMPLOYERS' LIABILITY Yi 1S ER_
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT s
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory In NH) E L. DISEASE - EA EMPLOYEE $
If ées, describe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | §

executed prior to loss. Waiver of Subrogation is applicable where required by written contract.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, If more space Is required)
The City of Tuscaloosa and Contractor are included as Additional Insured under the General Liability policy as respects work performed by the Named Insured as required by writien contract, agreement or permit
and executed prior to loss. Such insurance as is afforded to Additional Insureds shall be Primary and Non-contributory with any other insurance available to Additional Insureds, if required by written contract and

Tuscaloosa, AL 35401

CERTIFICATE HOLDER CANCELLATION
City of Tuscaloosa SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
2201 University Bivd. THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
of Marsh USA Inc.

Manashi Mukherjee

Masisoni MMaulenrger

\

ACORD 25 (2010/05)
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POLICY NUMBER: HD0G24548867 ENDT. #10 -

COMMERCIAL GENERAL LIABILITY
CG 20100704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — OWNERS, LESSEES OR
CONTRACTORS — SCHEDULED PERSON OR
ORGANIZATION

This endorsement moditiss insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)

Or Orgenization(s): l.ocation[é) Of Covered Operations

"BLANKET WHERE REQUIRED BY WRITTEN
CONTRACT, AGREEMENT OR PERMIT AND IS
EXECUTED PRIOR TO LOSS.*

information required to complete this Schedule, if not shown above, will be shown In the Declarations.

B, With respect to the insurance afforded to
those &dditional insureds, the following
additional exclusions apply:

A. Section Il = Who Is An Ingsured is amended to
include as an additional insured the person(s) or
organization(s) shown In the Schodule, but only with
respect to liability for “bodily injury”, °property
damage® or “personal and adverlising injury”
caused, in whole or in part by:

This insurance does not apply to “bodily Injury*
or “proparty damage” occurring after:

1. Your acts or omissions; or 1. All work, including materials, parts or

equipment fumished in conneclion with

CG 20 1007 04

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional Insured(s) at the location(s)
designated above,

@IS0 Propertles, Inc. , 2004

such work, on the project {other than
service, maintenance ar repalrs) to be
performed by or on behalf of the additional
Insured(s) at the locatlon of the covered
operations has been comploted; or

2. That porlion of “your work® out of which the
Injury or damuge arises has been put to its
imtended usea by any person or
organization other than another contractor
or subceontractor engaged in porfonming
operations for a principal as a part of the
same project, :

Page 1 of 1
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POLICY NUMBER: HD0G24548867 ENDT. #4

' COMMERCIAL GENERAL LIABILITY
" ©G 2037 07 04.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies Insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART .
SCHEDULE

Nama Of Additional Insured Parson(s)
L Or Organization(s): Location And Description Of Completed Cperations
BLANKET: When reguired by written
contract, agreement or permit and is
executed prioxr to loss.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section Il -« Who Is An Insured is amended to
Include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect lo liability for “bodily injury” or “property
damage” caused, in whole or in parl, by “your work”
at the location designated and described in the
schedule of this endorsement performed for that
additional insured and included in the “products-
completed operations hazard™.

CG 20370704 . @ ISO Properties, Inc. , 2004 Page 1 of 1

e ——— =



NOTICE TO OTHERS ENDORSEMENT - SCHEDULE
NOTICE BY INSURED’S REPRESENTATIVE

Named Inssrad Endorsernont Number
APi Group. Inc.

Policy Symbal Poicy Mumber Paticy Penod Edective Date of £ ndorssment
HDO G24548867 123172012 t0 12/31/2013 12/3172012

issued 8y (Name of 'nsurarce Cotnoany)

ACE American Insurance Company

insert the peicy munber, The remainder of tho 'nforrnation is to ba complated only when ihis endorsement is iesued subsequent to the plepanation of

the poliny.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

. If we cancel the Policy prior to its expiration date by notice to you or the first Named Insured for any
reason other than nonpayment of premium, we will endeavor, as set out in this endorsement, to send
written notice of cancellation, to the persons or organizations listed in the schedule that you or your
representative create or maintain (the "Schedule®) by allowing your representative to send such
notice to such persons or organizations. This notice will be in addftion to our notice to you or the
first Named Insured, and any other party whom we are required to notify by statute and in accordance
with the cancellation provisions of the Policy.

. The notice referenced in this endorsement as provided by your representative is intended only to be a
courtesy notification to the person(s) or organization(s) named in the Schedule in the event of a
pending cancellation of coverage. We have no legal obligation of any kind to any such person(s) or
organization(s). The failure to provide advance notification of cancellation to the person(s) or
organization(s) shown in the Schedule will impose no obligation or liability of any kind upon us, our
agents or representatives, will nol extend any Policy canceilation date and will not negate any
cancellation of the Palicy.

. We are not responsible for verifying any information in any Schedute, nor are we responsible for any
incorrect information that you or your representative may use.

. We will only be responsible for sending such notice to your representative, and your representative
will in turn send the notice to the persons or organizations listed in the Schedule at least 30 days prior
to the cancellation date applicabie to the Policy. You will cooperate with us in providing the Schedule,
of in causing your representative to provide the Schedule.

. This endorsement does not apply in the event that you cancel the Policy.

All cther terms and conditions of the Policy remain unchanged.

.,

LY

L AISRPHEY by, S
i“‘ o, ) 4 ot m s o
§T L Athorized Representatve

ALL-32688 (Q1/11) Page 1 of 1



PROJECT NAME:__ Fire Station No. 4
Trade Package FS4-5 Fire Protection
PROJECT NO. A11-0694
CONTRACTOR/INSURED
International Fire Protection, Inc.

STATE OF ALABAMA )
)
TUSCALOOSA COUNTY )

AGENT’'S VERIFICATION OF CONTRACTOR'S INSURANCE

This is to certify to the City of Tuscaloosa, Alabama, a Municipal Corporation, that the
Contractor in the above referenced Projsct does possess a policy or policies of insurance
reflected on the Certificate of Insurance issued for the Project by the undersigned agency of
which | am an authorized representative. | have read the contract doecument as it relates to
ingurance requirements and said Contractor's insurance is effective as of the dates stated in the
certificate and meets or exceeds ali ratings, limits, and amounts as required by the same.

This the ___/2 % — dayofgﬁm‘ﬂu) 2013

AGENCY%&VMJ& UB A
-?3-3 30 7”7 ST~ vy

ss‘elaa-/

Tsf: /,&,Mf ,&W

Office of the City Attorney 79
Form No. PW-01/Rev. 03-2012



PROJECT NAME: Fire Station No. 4

Trade Package FS4-5 Fire Protection
PROJECT NO. A11-0694
CONTRACTOR/INSURED

International Fire Protection, Inc.

STATE OF ALABAMA )
TUSCALOOSA COUNTY )

AGENT’S VERIFICATION OF CONTRACTOR'S INSURANCE

This is to certify to the City of Tuscaloosa, Alabama, a Municipal Corporation, that the
Contractor in the above referenced Project does possess a policy or policies of insurance
reflected on the Certificate of Insurance issued for the Project by the undersigned agency of
which | am an authorized representative. | have read the contract document as it relates to
insurance requirements and said Contractor's insurance is effective as of the dates stated in the
certificate and meets or exceeds all ratings, limits, and amounts as required by the same.

Thisthe _~ dayof , 20
AGENCY:
BY:
ITS:
Office of the City Attorney 79

Form No. PW-01/ Rev. 03-2012



CITY OF TUSCALOOSA
ASBESTOS AFFIDAVIT
Project No. A11-0694

DATE:
BUILDING OWNER: - The City of Tuscaloosa
2201 University Blvd.
Tuscaloosa, AL 35401
PROJECT: Fire Station No. 4
Trade Package FS4-5 Fire Protection
TO WHOM IT MAY CONCERN:

The undersigned certifies that to the best of his knowledge, no products containing
asbestos have been included in the construction of the captioned Project. Special care was
exercised to avoid asbestos-containing products, including reviewing product data sheets,
reviewing product labels, and visually verifying products in the field. Special care to avoid
asbestos has been used in the selection, purchase, and installation of products, including, but
not limited to, the following: concrete, batt insulation, roof insulation, building felts, mastics,
waterproofing products, adhesives, resilient flooring products, ceiling tiles, interior coatings,
exterior coatings, roofing, pipe insulation, duct insulation, and pre-assembled items of
equipment.

Respectfully submitted,

Signature

Typed Name Title

International Fire Protection, Inc.
Firm Name

Address

Sworn to and subscribed before me on this the
day of , 20

Notary Public. County, State
My Commission Expires:

Office of the City Attorney : 78
Form No. PW-01/ Rev. 03-2012



STATE OF ALABAMA )
TUSCALOOSA COUNTY )

NOTICE OF CONDITIONAL BID AWARD
CITY OF TUSCALOOSA, ALABAMA
VIA FACSIMILE:
TO: Project Name:
Project Number:
Date:

You are here notified pursuant to Ala. Code §39-2-6 (1975), that the City of Tuscaloosa
has made a conditional bid award to you in regard to the above-referenced Project based upon
your proposal of $

The above bid award [] Does [] Does Not include the following additive and/or deductive
alternates as requested in the bid documents:

Additive Alternates Deductive Alternates
1. (% y 1. (% )
2. (% ) 2 % )
3. % ) 3 ($ )

Pursuant to Ala. Code §39-2-8 (1975), you are required to enter into a written contract on the
form included in the proposal, plans and specifications, furnish a performance bond and a payment bond
executed by a surety company authorized and qualified to make such bonds in the State of Alabama, in
the amount required in the bid documents, and present evidence of insurance also as required by the bid
documents, within the period of time stated therein or, if no period of time is stated, within thirty (30) days
after the prescribed forms have been presented to you for signature.

Pursuant to Ala. Code §39-2-11 (1975), if you fail to execute the contract and furnish acceptable
contract securities and evidence of insurance as required by the bid documents within the period of time
as set forth, the awarding authority may retain all or a part of the proposal guarantee and may award the
contract to the second lowest responsible responsive bidder. Under such circumstances, the owner will
be entitled to consider all rights arising out of its acceptance of your proposal as abandoned.

DONE this day of , 20

CITY OF TUSCALOOSA, ALABAMA
A MUNICIPAL CORPORATION

Post Office Box 2089

Tuscaloosa, Alabama 35403-2089

By:
City’s Representative/Engineer/Architect

ACCEPTANCE OF NOTICE

1, on behalf of the above named contractor, do hereby accept receipt of the above notice of
conditional bid award and acknowledge the contents of the same on this the day of
20

CONTRACTOR:

By its:

Office of the City Attorney 80
Form No. PW-01/ Rev. 03-2012



STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

NOTICE TO PROCEED WITH PUBLIC WORKS PROJECT
CITY OF TUSCALOOSA, ALABAMA

Project Name:
Project No.:
Date:

TO:

Pursuant to Ala. Code §39-2-10 (1975), you are hereby notified to immediately
commence work in full accordance with the terms and conditions of the Contract
Documents in the above referenced Project, dated , 20

on or before , 20 , and you are to complete the wori<
within the time specified therein.

CITY OF TUSCALOOSA, ALABAMA
A MUNICIPAL CORPORATION

n Post Office Box 2089
Tuscaloosa, Alabama 35403-2089

By:

City's Representative

ACCEPTANCE OF NOTICE

|, on behalf of the above named contractor, do hereby accept receipt of the above notice
to proceed with the referenced Project and acknowledge the contents of the same on this  the
day of , 20

CONTRACTOR:

By lIts:

Office of the City Attorney 81
Form No. PW-01/ Rev. 03-2012



CONTRACT CHANGE ORDER NO.
City of Tuscaloosa, Office of the City Attorney

DATE: PROJECT:
TO:

(Contractor)

TERMS: You are hereby authorized, subject to the provisioﬁs of your Contract for this Project, to make
the following changes thereto in accordance with the attached Change Order Request and
supporting documents and to:

FURNISH the necessary labor, materials and equipment to:

TOTAL ADDITION OR REDUCTION TO CONTRACT PRICE:
(Note: Numbers in parentheses are deductions).

ORIGINAL CONTRACT PRICE

LESS CONTINGENCY/ALLOWANCE
NET ORIGINAL CONTRACT PRICE
Net total of previous Change Orders
Previous revised Contract Price

This Change Order No.
Revised Contract Price this date

[CJAdd [JDeduct

A A N €H H N P

Extension of time resulting from this Change Order (Indicate number of calendar
days).

The amount of this Change Order will be the responsibility of

This Contract Modification constitutes full and mutual accord and satisfaction for all time and all cost
related to this change. By acceptance of this Contract Modification, the Contractor hereby agrees that the
modification represents an equitable adjustment to the Contract, and further, agrees to waive all right to
file any further claims or changes arising out of or as a result of this change, or the accumulation of
executed Contract Modifications on this Contract.

The Contractor and Owner(s) hereby agree to the terms of this Change Order as contained herein.

CONSENT OF SURETY CONTRACTING PARTIES
(Company) (Contractor)
By: By:
(Authorized Representative)
RECOMMENDED CITY OF TUSCALOOSA
By:
By:
(Design Engineer or Architect) (Mayor)
Office of the City Attorney 82
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CITY OF TUSCALOOSA
OFFICE OF THE CITY ATTORNEY

OWNER:
ARCHITECT/ENGINEER:
CONTRACTOR:

PROJECT:

CHANGE ORDER REQUEST NO.

CITY OF TUSCALOOSA

CHANGE
ORDER
REQUEST

Rex Veron Designs, LLC

International Fire Protection, Inc.

Fire Station No. 4, Trade Pkg. FS4-5 Fire Protection

DATE:

1. DESCRIPTION OF CHANGE:

2. CHANGE ORDER COSTS:

Proposal Attached

Cost Estimated/Proposal Required

Item Quantity | Material Labor Labor Sub-Total
Unit Price | (Hours) | Unit Price Cost
a.
b.
C.
d.
e.
f*
TOTAL:

*If more than 6 items, provide attachments.
3. INSTITUTED BY:
4. JUSTIFICATION OF NEED:
5. JUSTIFICATION OF CHANGE ORDER VERSUS COMPETITIVE BIDDING:

Office of the City Attorney 83
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6. COSTS REVIEW:

7. THIS CHANGE ORDER IS SUBMITTED FOR REVIEW AND APPROVAL AND IS
CLASSIFIED AS THE FOLLOWING TYPE:

O

O oo O

Minor change of a total monetary value less than required for competitive bidding.

Changes for matters relatively minor and incidental to the original contract necessitated
by unforeseeable circumstances arising during the course of work.

Emergencies arising during the course of work.

Change or alternates provided for in the original bidding where there is no difference in
price of the Change Order from the original best bid on the Alternate.

Change of relatively minor terms not contemplated when the plans and specifications
were prepared and the Project was bid and which are in the public interest and do not
exceed 10% of the Contract Price.

8. EXTENSION OF TIME REQUESTED: Calendar Days:

RECOMMENDED: APPROVED:
BY: BY:
Tuscaloosa's Consulting Engineer/Architect Contractor: International Fire Protection, Inc.
BY: BY:
City Representative . Owner’s Legal Advisor
BY:

Owner's Authorized Representative

Office of the City Attorney 84
Form No. PW-01/ Rev. 03-2012




STATE OF ALABAMA

S

COUNTY. OF TUSCALOOSA )
CITY OF TUSCALOOSA )
LEGAL NOTICE
NOTICE OF COMPLETION OF PUBLIC WORKS PROJECT

(Over $50,000)

Pursuant to Ala. Code §39-1-1 (1975), notice is hereby given that

International Fire Protection, Inc. has completed its contract with
(Name of Company)

the City of Tuscaloosa, Alabama, for the Fire Station No. 4, Trade Package

{Name of Project)

located at 2710 University Blvd., Tuscaloosa, AL 35401 . This notice will be
(Location of the Project)

published for a period of four (4) successive weeks beginning:

{Date)

A final settlement will not be made upon the contract until the expiration of thirty
(30) days after completion of notice. Any person or firm having claims on said Project

for materials or labor should contact the above contractor at:

243 Royal Drive , Madison, AL 35758
(Address of Contractor)

in the time and manner as required by law.

CITY OF TUSCALOOSA
OFFICE OF THE CITY ATTORNEY
‘ P. 0. BOX2089
TUSCALOOSA, ALABAMA 35403

DATED:

Office of the City Attorney 85
Form No. PW-01/ Rev. 03-2012



CITY OF TUSCALOOSA
- SPECIAL CONDITIONS FOR
FEDERALLY FUNDED CONTRACTS

L DEFINITIONS

“Construction Contract” means a contract for construction, rehabilitation, alteration,
and/or repair, including painting and decorating.

Contractor” means an entity that has entered into an agreement with the local
government for the performance of specific work on a project or activity, the provision of
professional services, or for the supply of equipment and/or materials.

" means

(Federal Agency).

“Local Government” means the City of Tuscaloosa.

“Program” means the
(Federal Program) operated under the provisions of

“Projects/Activities” means those undertakings which are included in the Program and
are funded wholly or in part by

“Project Area” means the corporate limits of the City of Tuscaloosa.

“Subcontractor” means a person, firm or corporation supplying services or labor and
materials or only labor or only materials for work at the site of the project, for and under contract
or agreement with the Contractor.

L. CONFLICT OF INTEREST

A. Interest of Members of the Local Government. No officer, employee or agent of
the local government who exercises any function or responsibilities in connection with the
planning-and carrying out of the program, or any other person who exercises any functions or
responsibilities in connection with the program, shall have any personal financial interest, direct
or indirect, in this contract, and the Contractor shall take appropriate steps to assure
compliance.

B. The Contractor agrees that it will incorporate into every subcontract required in
writing the following provision: Interest of Contractor and Employees. The Contractor agrees
that no person who presently exercises any functions or responsibilities in connection with the
program, has any personal financial interest, direct or indirect, in this contract. The Contractor

further covenants that he presently has no interest and shall not acquire any interest, direct or
Office of the City Attorney 86
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indirect, which would conflict in any manner or degree with the performance of his services
hereunder.

The Contractor further covenants that in the performance of this contract no person
having any conflicting interest shall be employed. Any interest on the part of the Contractor or
his employees must be disclosed to the City. Provided, however, that this paragraph shall be
interpreted in such a manner so as not to unreasonably impede the statutory requirement that

maximum opportumty be provided for employment of and participation by low income residents
of the area.

C. Provisions of the Hatch Act. Neither the funds provided by this agreement nor the
personnel employed in the administration of the agreed upon work shall be in any way or to any

extent engaged in the conduct of political activities in contravention of Chapter 15 of Title 5, U.
S. Code.

. EQUAL OPPORTUNITY REQUIREMENTS

A During the performance of this contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, national origin, age, or disability. The
Contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex,
national origin, age, or disability. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment, or recruitment advertising; layoff or
termination; rates of pay or other forms of compensations; and selection of training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices setting forth the provisions of this non-dlscnmmaﬂon
clause.

2. The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, national origin, age, or
disability.

3. The Contractor will send to each labor union or representative of workers
with which he has collective bargaining agreement or other contract or understanding, a notice
advising the said labor union or workers’ representatives of the Contractor's commitments under
this section, and shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

4 ‘The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of
Labor.

5. The Contractor will furnish to the local government all information and
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reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations,
and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the local government, HUD, and the Secretary of Labor for purposes
of investigation to ascertain compliance with such rules regulations, and orders.

6. In the event of the Contractor's non-compliance with the non-

discrimination clauses of this agreement or with any of the said rules, regulations, or orders, this

" agreement may be canceled, terminated, or suspended in whole or in part and the Contractor

may be declared ineligible for further local government contracts in accordance with procedures

authorized in Executive Order 11246 of September 24 1965, and such other sanctions may be

imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965,
or by rule, regulation, or order of the City, Secretary of Labor, or as otherwise provided by law.

7. The Contractor will include the provisions of paragraph 1 through 6 above
in every subcontract or purchase order unless exempted by rules, regulations, or orders of the
local government or the Secretary of Labor issued pursuant to Section 204 of Executive Order
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor
or vendor. The Contractor will take such action with respect to any subcontract or purchase
order as may be directed as a means of enforcing such provisions, including sanctions for
noncompliance: Provided however, that in the event a Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction by the City,
the Contractor may request the local government to enter into such litigation to protect the
interests of the local government.

8. The Contractor agrees that it will assist and cooperate actively with the
local government and the Secretary of Labor in obtaining the compliance of subcontractors with
the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of
Labor, that it will furnish the local government and the Secretary of Labor such information as
they may require for the supervision of such compliance, and that it will otherwise assist the
local government in the discharge of its primary responsibility for securing compliance.

9. The Contractor further agrees that it will refrain from entering into any
contract or contract modification subject to Executive Order 11246 of September 24, 1965, with
a Contractor debarred from, or who has not demonstrated eligibility for, Government contracts
and federally assisted construction contracts pursuant to the Executive Order. In addition, the
agency agrees that if it fails or refuses to comply with these undertakings, the local government
may take any or all of the following actions: terminate or suspend in whole or in part this
contract; refrain from extending any further assistance to the Contractor under the program with
respect to which the failure or refusal occurred until satisfactory assurance of future compliance
has been received from such Contractor.

10. Non-segregated Facilities. The Contractor certifies that he does not
maintain or provide for his employees any segregated facilities at any of his establishments and
that he does not permit his employees to perform their services at any location, under his
control, where segregated facilities are maintained. The Contractor covenants that he will not
maintain or provide for his employees any segregated facilities at any of his establishments, and
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that he will not permit his employees to perform their services at any location, under his control,
where segregated facilities are maintained. As used in this paragraph, the term “segregated
facilities” means any waiting rooms, work areas, restrooms and washrecoms, restaurants and
other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated on the basis of race, creed, color, or national
origin, because of habit, local custom, or otherwise.

11.  No person in the United States shall, on the ground of race, color,
religion, sex, or national origin, be excluded from participation in, be denied the benefits of, or
be subject to discrimination under any program or activity made possible by or resulting from
this contract. The agency and each employer will comply with all requirements imposed by or
pursuant to Title VI of the Civil Rights Act of 1964.

12.  The Contractor shall maintain data which records its affirmation action in
equal opportunity employment, including but not limited to employment, upgrading, demotions,
transfers, recruitment or recruitment advertising, layoffs or terminations, pay or other
compensation, and selection for training.

IV. LABOR STANDARDS PROVISIONS - CONSTRUCTION CONTRACTS ONLY

A. Contract Work Hours and Safety Standards Act

1. Overtime Requirements. No Contractor or subcontractor contracting for
any part of the contract work which may require or involve the employment of laborers or
mechanics shall require or permit any laborer or mechanic in any work-week in which he is
employed on such work to work in excess of forty hours in any work-week unless such laborer
or mechanic receives compensation at a rate not less than one and one-half times his basic rate
of pay for all hours worked in excess of forty hours in any work-week.

2. Violations; Liability for Unpaid Wages; Liquidated Damages. In the event
of any violation of the clause set forth in subparagraph 1, the Contractor and any subcontractor
responsible therefore shall be liable to any affected employee for his
unpaid wages. In addition, such Contractor and subcontractor shall be liable to the City for
liquidated damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic employed in violation of the clause set forth in subparagraph 1 in the sum
of $10 for each calendar day on which such employee was required or permitted to work in
excess of the standard work-week of forty hours without payment of the overtime wages
required by the clause set forth in subparagraph 1. ‘

3. Withholding for Unpaid Wages and Liquidated Damages. The local
government may withhold or cause to be withheld, from any monies payable on account of work
performed by the Contractor or subcontractor, such sums as may administratively be
determined to be necessary to satisfy any liabilities of such Contractor or subcontractor for
unpaid wages and liquidated damages. -
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B. Employment of Certain Persons Prohibited. No person under the age of sixteen
years and no person who at the time, is serving sentence in a penal or correctional institution
shall be employed on the work covered by this contract.

C. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic
to whom the labor standards provisions of this contract are applicable shall be discharged or in
any other manner discriminated against by the Contractor or any subcontractor because such
employee has filed any complaint or instituted or caused to be instituted any proceedings or has
testified or is about to testify in any proceedings under or relating to the labor standards
applicable under this contract. '

D. Questions Concerning Certain Federal Statutes and Regulations. All questions
arising under this contract which relate to the application or interpretation of the aforesaid
Contract Work Hours and Safety Standards Act, the regulations issued by the Secretary of
Labor, United States Department of Labor, pursuant to said Act, or the labor standards
provisions of any other pertinent Federal statute, shall be referred, through the City of
Tuscaloosa and the Secretary of Housing and Urban Development, to the Secretary of Labor,
United States Department of Labor, for said Secretary's appropriate ruling or interpretation
which shall be authoritative and may be relied upon for the purpose of this contract.

V. ENVIRONMENTAL PROTECTION REQUIREMENTS

A. The Contractor hereby agrees that any facility to be utilized in the performance of
any nonexempt contract or subcontract shall not be a facility included on the list of Violating
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20.

B. The Contractor also agrees to comply with all the requirements of Section 114 of
the Clean Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water
Poliution Control Act, as amended, (33 USC 1318) relating to inspection, monitoring, entry,
reports and information, as well as all other requirements specified in said Section 114 and
Section 308, and all regulations and guidelines issued thereunder.

C. As a condition of the award of the contract, the Contractor agrees to give prompt
notice to the City of any notification received from the Director, Office of Federal Activities, EPA,
indicating that a facility utilized or to be utilized for the contract is under consideration to be
listed on the EPA List of Violating Facilities.

D. The Contractor agrees that it will include or cause to be included the criteria and
requirements in subparagraph A through D of this section in every nonexempt subcontract and
that it will take such action as the City or the EPS may direct as a means of enforcing such
provisions.
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VI.  FINANCIAL MANAGEMENT

The Contractor shall maintain effective control over and accountability for all funds,
property, and other assets that are provided for by this agreement. The Contractor shall
adequately safeguard all such assets and shall assure that they are used solely for authorized

purposes.

A Ineligible Costs. In addition to any costs that are ineligible under other criteria
included herein the following costs are specifically ineligible:

1.

10.

Office of the City Attorney

Bad Debts. Any loses arising from uncollected accounts and other claims,
and related costs.

Contingencies. Contributions to a contingency reserve or any similar
provisions for unforeseen events.

Contributions and Donations.

_ Entertainment. Costs of amusements, social activities, and incidental

costs, such as meals, beverages, lodgings, and gratuities, relating to
entertainment.

Fines and Penalties. Costs resulting from violations of or failure to comply
with Federal, State, and local laws and regulations.

Interest and Other Financial Costs. Interest on borrowing (however
represented), bond discounts, cost of financing and refinancing
operations, and legal and professional fees paid in connection herewith.

Legislative Expenses. Salaries and other expenses of local government
bodies such as county supervisors, city councils, school boards, etc.,
whether incurred for purposes of legislation or executive direction.

Membership Expenses. Cost of membership in an organization which
devotes a substantial part of its activities to influencing legislation.

Travel. Costs in excess of those allowed by the Contractor for its
equivalent employees. In any case, the difference in cost between first-
class air accommodations and less-than-first-class air accommodations
are not available and is so documented.

Meeting Attendance. Costs of attending meetlngs which are not open for
attendance on a non-segregated basis.

91
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B. Property Management Standards

The Contractor's property management standards for non-expendable personal property
acquired under this contract shall include the following procedural requirements: '

1. Property records shall be maintained accurately and provide for: a
description of the property; manufacturer's serial number or other
identification number; acquisition data, cost, and source of property;
percentage of Federal funds used in the purchase of property; location,
use and condition of the property; and ultimate disposition data inciuding
sales price or the method used to determine current fair market value.

2. A physical inventory of property shall be taken and the results reconciled
with the property records at least once each year to verify the existence,
current utilization, and continued need for the property.

3. A control system shall be in effect to ensure adequate safeguards to
prevent loss, damage, or theft to the property. Any loss, damage, or theft
of non-expendable property shall be investigated and fully documented.

4, Adequate maintenance procedures shall be implemented to keep the
property in good condition.

C. Procurement Standards

1. The Contractor shall maintain a code or standard of conduct which shall
govern the performance of its officers, employees, or agents in
contracting with and expending grant funds. Local government officers,
employees, or agents shall neither solicit nor accept gratuities, favors, or
anything of monetary value from Contractors or potential Contractors.

2. All procurement transactions regardless of whether negotiated or
advertised and without regard to dollar value shall be conducted in a
manner so as to provide maximum open and free competition.

Vil GENERAL REQUIREMENTS

A. Retention_of Records. All records maintained by the Contractor that pertain to
this agreement shall be retained by the Contractor for a period of three years or such longer
period as the local government or HUD may require in specific cases.

B. Reports and Information. The Contractor, at such times as the local government
may require, shall furnish such statements, reports, records, data and information, as may be
requested pertaining to matters covered by this agreement.
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C. Audit Requirements. The local government, the Comptroller General of the
United States, and/or (Federal Agency), or any of the duly
authorized representatives shall have access to all tasks, accounts, records, reports, files and
other papers or property of the Contractor pertaining to funds provided under this agreement for
the purpose of making surveys, audits, examinations, excerpts, and transcripts. The
Contractor’s financial management system shall be audited at least once a year. Audits may be
made at less frequency considering the nature, size and complexity of the activity. The
Contractor shall implement a systematic method to assure timely and appropriate resolution of
audit findings and recommendations.

D. Breach of Contract Terms and Conditions. In the event of the Contractor's
noncompliance with the terms and conditions of this contract or with any of the said rules,
regulations or orders, this contract may be canceled, terminated or suspended in whole or in
part. Provided, that the right of the Contractor to proceed with this contract shall not be
terminated or the Contractor charged with liquidated damages because of delays in the
completion of the work due to unforeseeable causes beyond the control and without the fault or
negligence of the Contractor, including but not restricted, to acts of God, or of the public enemy,
acts of the Government, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, and unusually severe weather or delays of subcontractors due to such causes, if
the Contractor shall within ten days from the beginning of any such delay notify the City in
writing of the cause of the delay. The City shall ascertain the facts and the extent of the delay
and extend the time for completing the work when, in the City’s judgment, the findings of fact
justify such an extension, and the City’s findings of fact thereon shall be final and conclusive on
the parties hereto, subject only to appeal, within thirty days, by the Contractor to the City whose
decision on such appeal as to the facts of delay and the extension of time for completing the
work shall be final and conclusive on the parties hereto.

E. Safety Standards. No Contractor or subcontractor contracting for any part of a
construction contract shall require any laborer or mechanic employed in the performance of the
contract to work in surroundings or under working conditions which are unsanitary, hazardous,
or dangerous to his health or safety, as determined under construction safety and health
standards promulgated by the Secretary of Labor.

F. Lead-based Paint Regqulations. The construction or rehabilitation of residential
structures with assistance provided under this contract is subject to the HUD Lead-based Paint
regulations, 24 CFR part 35. Should this contract include activities involving the construction or
rehabilitation of residential structures, the Contractor hereby agrees to comply with the
regulations of 24 CFR part 35.

G. Subcontracts. The Contractor shall insert in any subcontracts all of the terms and
conditions set forth in this contract and also a clause requiring the subcontractors to include
these terms and conditions in any lower tier subcontracts which they may enter into, together
with a clause requiring this insertion in any further subcontracts that may in turn be made.
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ALABAMA DEPARTMENT OF REVENUE i
SALES, USE & BUSINESS TAX DIVISION

Purchasing Agent Appointment

PURCHASING AGENT APPOINTMENT

Nome and Address of Agent . z ] Name and Address of Governmenial Enlity or Exempt Organlzalion

{110
International Fire Protection m(‘.i.:itv of Tuscaloosa
MALLYS ADCBESS MALND ADSRESI
243 Royal Drive P.O. Box 2089
oy . SINE pides s iy STATE P COlE
Madison AL 35758 Tuscaloosa AL 35403
FH(S'CAL ADORESS . FHYSICaL ADDAESS
c“2Y43 Royal Drive - - _2201 University Boulevardm —
Madison AL 35758 Tuscaloosa AL 35401

ALAZAVA EXFVPTION PUMBER, ACT, LW, E1C)

Name and Locallon of Profect” = LS Appointment Informatlon
NAVE _ i EFFECINE DNE
Fire Station No. 4
FHYSCALACCRESS Agincy sppoeniméect wil expiee on the data of cotpleson of ha propet.
2710 University Boulevard East
pige e &Y DDAE COF CCANETION:
Tuscaloosa AL 35404 365 Calendar Days after Notice to Proceed

IOERTEY FROECT

Trade Package S4-5 Fire Protection

The undarsigned governmental ety or exempl organization (1ax-exempl enlity’) hereby appeints the above-named person or company as fis agent to (check the
applicable box):

order materials that vill be Incorporaled Into the real eslate consiituting the constrction project [dantified above; of

[] arder and pay for materlals that will ba incorporated Into the real estate constituting the construction project Identified above with funds befonging to the tax-exemp!
entity.

As agent ol the !ai-exerrpi entity, the parson of company named above (check the applicatie box):

[X] Is authorized to appolnt subagents of th 1ax-exempt entity to ardar matetlals thal will be Incorporated Into the real estate constituting the projact; or
[:] Is not auhorzed to appoint subagenis of the lax-exemp! entity.

By signing this appoiniment we acknowledge hat: the appolntment appéles only 1o the purchase of materials alter the effeciive date hereof (which cannat be piior to the date
(he appointment ks signed); the agent has the autharity to bind the tax-exempl eniity contractualy for the purchase of tangitle personal property hat will be incorporated Into
e real estate constituting the construction project Identified above; payment fof the purchases made pursuant to such appolntment mus be made with funds belonging to
the lax-exempl eniity; and the agent Is required to notity &l vendors and suppliers from which tax-exempt purchases are 10 be made of the agency refatonship and that the
obfigation for paymenl ks that of (he tax-exemdl entity and nol the agent. Al purchase orders and remittance davices fumished to these vendors/suppliars shall clearty reflect
the agency relalionship. Thgrgendor or stpplier may rely on the tax-exempt sfatus of purchases mada on behalf of the 12x-exempt entity by the duly appointed purchasing
agent, provided that the cifera In Nabama Department of Revenue Rule 810-6-3-.69.02 and In the aliached Instuctions are folowed and the proper documentation exlsls
lo confitm compilance, j

Sign Hers Mayor n{]éz <4 7)

ULNUL ENTIY (R BYEAST CAGANZION TneE"

Print Name Walter Maddox

4 APPO]NTMENT OF SUBAGENT

Name and Address of Subageht {Subcontractor) 7 - | Appolntment Informatlon

e EFFECIVE ONE
Jennifer M. Bradley
Tnis TCRONER mﬂtrﬁﬁsa . Subagincy n;p.\h.ara-la'ﬁ BP0 01 0o dats Ta subigerd olmpltes Wik ca I projict by bAEg he
nternational Fire Protection, Inc. contrashal dtlgaton 1 perke,
STUE AP CODE ECHEDUNED DATE GF COUMETICH:
Huntsville AL 35758

ECOPE CF WORX 1O £ FERFCRVED BY SURAGENT
Fire Protection and Sprinkler System

Tha undesskgned agent {contractor) hereby appolnls tha subagen! (subcontraclor) 1o act &s a purchasing agent of the tax-exemypt entity to order, but not to pay lor, malerials
thatvdll be Incorperated into the real estate canstituting the constructien prcject dentified above. Inmaxing purchases for the project, the subagent must comply with Alzbama
Deparnment of Revenue Rule 810-6-3-.69.02 and tha attached Instnictons.

Sign Here Q(/‘VW-A’(’(- ‘/b/ &ﬁé@ﬂ/ Controller and VP 11/12/2013

JAZED F..Fa{jf:mw; OF ABENT {CONTRACTOR) (&) TiE T
Print Name J€nnifer M. Bradley




Instructions For Preparation of Form ST: PAA1
Purchasing Agent Appointment

The Uniled States Government, ‘the Siate of Alabama, counties and
incorporated municipalities of the slale, and various other entilies within
the state are specifically exempl from paying slale and locsal sales and
use lax on thelr purchases of langible personal property. These tax-
exempt enlities cannot transler their exempt status to a coniractor or
developer who Is required to purchase and pay for the materials that are
to be used pursuant to a construclion contract with the fax-exempt enti-
ty. However, a lax-exempt entity may appoint as its agent a contraclor to
act on its behalf lo order materials or to order and pay for materials that
will be incorporated into real estate pursuant to & construction contract
with the tax-exempt enlity. Purchases made by the agent on behalf of
the tax-exerpt entity will be exempt from the payment of state and local
sales or use lax provided thal the procedures outlined in Alabama
Department of Revenue Rule 810-6-5-.69.02 are followed. These proce-
dures include the provisions below. (Note: This form should not be used
to purchase materals for a profect that has been granted abatement pur-
suvant to the Tax Incentive Reform Act of 1992, Chapter 98 of Title 40,
Code of Alabama 1975, as amended, or for the exemplion available to
contraclors for the purchase of budding malerials for construclion proj-
acts with health care authordies organized under Arlicle 11 of Chapter
21 of Title 22 or Chapter 62 of Title 11. Tax-exempt purchases of mate-
rigls for these types of projects must be made in accordance with the

provisions of the applicable sections of the Code of Alabama 1975, as

amended, and ADOR Rules.}

The appolntment of the conlraclor as purchasing agent of the tax-
exempt entity must be made in wriling and may, but is nol required to,
1ake the form of a compleled Purchasing Agent Appeiniment, Form ST:
PAA-1. The appointment must be made priar to the contractor’s pur-
chase of malerials that are claimad 1o be tax-exempt. In the absence of
a written appointment the contractor must pay the sates and use taxes
olhenvise due. A conlractor may not purchase materials, incorporate
them into realty prior 1o oblaining a propetly completed and signed Form
ST: PAA-1, or other wrillen appolntment, and later claim an agency rela-
tionship and petition for a refund of sales and use tax pald on the mate-
tials. The Form ST: PAA-1 can only be used to appoint the contractor to
purchase on behalf of the lax-exemp! entity materials that will be incor-
porated into tha real eslate constituling the project. However, execution
of the Form ST: PAA-1 doss not preclude a separate wrillen appointment
of the conlractor as agant of the tax-exempt entity to purchase other tan-
gible personal property.

Purchases made by the purchasing agent on behalf of the tax-exempt
entily are exempt from the payment of sales and use laxes, provided that
funds belonging to the lax-exempt entity are directly obligated and pay-
ment is made with funds belonging to the tax-exempt enlity. When the
contractor Is also appolnied as agent lo pay for the materials on behalf
of the tax-exempl entity, payment must be made from an account desig-
nated for this specific purpose and funded by the tax-exemp! entity. ftis
permissible lo use a trust account for mulliple pro]ects provided that the
account Is funded by the tax-exempt entities and records are maintained
to document the source of funds for each project. The coniractor may
not commingle its own funds with the funds in tha account. The contrac-
tor may not deposit ils own money into the account. The contractor may

not pay for materials with its own funds and receive reimbursement from
the account.

PENALTY. Any parson who makes unauthorized use of this document
with the intent to evade payment of tax is liable for any sales and use
laxes that may be due, together with interest, and may be assessed

additionat penalties as provided in Section 40-2A-11, Code of Alabama

1875, as amended.

APPOINTMENT INFORMATION. Al information requested on the
altached Purchasing Agent Appainiment, Form ST: PAA-1, must be pro-
vided, including by attachments to the form. The project name, location,
and description musl be included. Tax-exempt organizations must pro-
vida their Alabama Sales and Use Tax Cerlificate of Exemption number,
Legislative Act number, or stale Saw by which they are exempt from sales
and use fax. The form or other written appoiniment document must

-reflect the dale the appointment will become effective, which cannot be

pnor 1o the date the document is signed. The agency appointment will
expire on the date of compleuon of the project. The schedulad date of
completion mus be reflecled on the appointment document. However,
the scheduled date of completion may be extanded by approval of the
tax-exempt entity when it Is determined that the project will not be com-
plated by that date. The agent shall not make any purchases without
payment of sales or use taxes under the authorily of this appointment
before the effective date or after the date of completion of the projecl.

This Purchasing Agent Appointment must be signed by an officer or
duly-authorized representative of the tax-exemp! entity. The signad orig-
inal document must be retained by the contractor, and & copy should be
tetained by the lax-exempt enlity. In a subsequent audit, to subslantiate
the conltractor’s appointment as agent to purchase on bshalf of the tax-
exempt enlity, the contractor will be required to provide lo the auditor
upon request a copy of the executed appointment document.

AGENT'S APPOINTMENT OF ONE OR MORE SUBAGENTS. When
authorized by the tax-exemp! entity, the agent {contractor) may appaint

‘one or more subagents (subcontractors) to act as the purchasing agent

of the tax-exempt enlity to ordor, but not to pay for, materials that will be
incorporated into the project. For each subagent appointed, the agent
{contractor) must document the appointment by compleling ihe seclion
provided on a copy of Form ST: PAA-1, or otherwise document the
appoiniment in wiiting. The document must include the date the appoint-
mant of the subagent will become effective, which cannat be ptior to the
date the contractor signs the document appoinling the subagent. The
subagency appointment will expirs on the date tha subagenl’s work an
the project is completed. The scheduled date of cempletion of the sub-
agent’s work on {he projact must be refllecled on the appointmeni docu-
ment. Howevér, the scheduled date of completion may be extended by
the conlraclor. (agent) when it is determined that the subcontractor's
work on (he project will not be complaled by that date. The subagent
{subcontractor) shall not make any purchases without payment of sales
or use laxes Undar the autharity of this appointment belore the effective
date or after the date the eubagent's work on the project is completed.

A descriplion of the work to be performed by the subagent must be
included. For each subagent appolnted the Appointment of Subagent
form or other wriling mus! be signed by the agent (owner, pasiner, mem-
ber, corporale offi icer, or other individual authorized to sign the docu-
ment). The signed document must be retained by the subagent (subcon-

tractor). A copy of the document must be provided 1o the tax-exempt
entity for their records and a copy must be retained by the agent {con-
tractor). A subagent's purchase of materials on behall of the tax-exempt
enllly is exempt from the payment of state and local sales and use taxes
provided that the criteria set out above and in ADOA Rule 810-6-3-
.69.02 are folloved. In a subsequent audit, to substantiale the subcon-
tractor's appointment as agent to purchase on behall of the tax-exempl
eitily, the subconliactor will be fequired to provide to the auditor upon
request a copy of the executed subagent appointment documenl,



AFFIDAVIT FOR BUSINESS ENTITY/EMPLOYER /CONTRACTOR

(To be completed as a condition for the award of any contract, grant, or incentive by the State of
Alabama, any political subdivision thereof, or any state-funded entity to a business entity or employer
that employs one or more employees)

State of Alabama

County of _Madison

Before me, a notary public, personally appeared Jennifer M. Bradley (print name)
who, being duly sworn, says as follows:

As a condition for the award of any contract, grant, or incentive by the State of Alabama, any political
subdivision thereof, or any state-funded entity to a business entity or employer that employs one or
more employees, | hereby attest that in my capacity as_Conlroller and VP (state

_position) for International Fire Protection. Inc. (state business

entity/employer/contractor name) that said business entity/employer/contractor shall not knowingly
employ, hire for employment, or continue to employ an unauthorized alien.

| further attest that said business entity/employer/contractor is enrolled in the E-Verify program.
(ATTACH DOCUMENTATION ESTABLISHING THAT BUSINESS ENTITY/EMPLOYER/CONTRACTOR IS
ENROLLED IN THE E-VERIFY PROGRAM)

OM/W /D{ éﬂdﬁ(@‘?f Signature of Affiant
Sworn to and subscribed before me this ﬂ day of |_ )\ O\f(LIﬂLM 20l <

I certify that the affiant is known (or made known) to me to be the identical party he or she claims to

W !g gx( AM Signature and Seal of Notary Public

W\\, tomm dxp  I1-27-1,
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299 363

Company ID Number:

THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION
MEMORANDUM OF UNDERSTANDING

ARTICLE |

PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between
the Department of Homeland Securlty (DHS) and International Fire Protection, Inc.

(Employer) regarding the Employer's patticipation in the Employment Eligibility
Verification Program (E-Verify). This MOU explains certain features of the E-Verify
program and enumerates specific responsibilities of DHS, the Social Security
Administration (SSA), and the Employer. E-Verify is a program that electronically
confirms an employee’s eligibility to work in the United States after completion of the
Employment Eligibility Verification Form (Form 1-8). For covered government contractors,
E-Verify is used to verify the employment eligibility of all newly hired employees and all
existing employees assigned to Federal contracts or to verify the entire workforce if the
contractor so chooses.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the lllegal
Immigration Reform and Immigrant Responsibility Act of 1996 (lIRIRA), Pub. L. 104-208,
110 Stat. 3009, as amended (8 U.S.C. § 1324a note). Authority for use of the E-Verify
program by Federal contractors and subcontractors covered by the terms of Subpart
22.18, “Employment Eligibility Verification”, of the Federal Acquisition Regulation (FAR)
(hereinafter referred to in this MOU as a “Federal cantractor with the FAR E-Verify
clause”) to verify the employment eligibility of certain employees working on Federal
contracts is also found in Subpart 22.18 and in Executive Order 12989, as amended.

ARTICLE li
FUNCTIONS TO BE PERFORMED
A. RESPONSIBILITIES OF SSA

1. SSA agrees to provide the Employer with available information that allows the
Employer to confirm the accuracy of Social Security Numbers provided by all employees
verified under this MOU and the employment authorization of U.S. citizens.

2. SSA agrees to provide to the Employer appropriate assistance with operational
problems that may arise during the Employer's participation in the E-Verify program.
SSA agrees to provide the Employer with names, titles, addresses, and telephone
numbers of SSA representatives to be contacted during the E-Verify process.

3. SSA agrees to safeguard the information provided by the Employer through the E-
Verify program procedures, and to limit access to such information, as is appropriate by
law, to individuals responsible for the verification of Social Security Numbers and for
evaluation of the E-Verify program or such other persons or entities who may be
authorized by SSA as governed by the Privacy Act (5 U.S.C. § 552a), the Social Security
Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).
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4. SSA agrees to provide a means of automated verification that is designed (in
conjunction with DHS's automated system if necessary) to provide confirmation or
tentative nonconfirmation of U.S. citizens' employment eligibility within 3 Federal
Government work days of the initial inquiry.

5. SSA agrees to provide a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative
nonconfirmations that is designed to provide final confirmation or nonconfirmation of
U.S. citizens' employment eligibility and accuracy of SSA records for both citizens and
non-citizens within 10 Federal Government work days of the date of referral to SSA,
unless SSA determines that more than 10 days may be necessary. In such cases, SSA
will provide additional verification instructions.

B. RESPONSIBILITIES OF DHS

1. After SSA verifies the accuracy of SSA records for employees through E-Verify, DHS
agrees to provide the Employer access to selected data from DHS's database to enable
the Employer to conduct, to the extent authorized by this MOU:

+ Automated verification checks on employees by electronic means, and
* Photo verification checks (when available) on employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational
problems that may arise during the Employer's participation in the E-Verify program.
DHS agrees to provide the Employer names, titles, addresses, and telephone numbers
of DHS representatives to be contacted during the E-Verify process.

3. DHS agrees to make available to the Employer at the E-Verify Web site and on the E~
Verify Web browser, instructional materials on E-Verify policies, procedures and
requirements for both SSA and DHS, including restrictions on the use of E-Verify. DHS
agrees to provide training materials on E-Verify.

4. DHS agrees to provide to the Employer a notice, which indicates the Employer's
participation in the E-Verify program. DHS also agrees to provide to the Employer anti-
discrimination notices issued by the Office of Special Counsel for Immigration-Related
Unfair Employment Practices (OSC), Civil Rights Division, U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that
permits the Employer to verify information provided by employees with DHS's database.

6. DHS agrees to safeguard the information provided to DHS by the Employer, and to
limit access to such information to individuals responsible for the verification of
employees' employment eligibility and for evaluation of the E-Verify program, or to such
other persons or entities as may be authorized by applicable law. Information will be
used only to verify the accuracy of Social Security Numbers and employment eligibility,
to enforce the Immigration and Nationality Act (INA) and Federal criminal laws, and to
administer Federal contracting requirements.
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7. DHS agrees to provide a means of automated verification that is designed (in
conjunction with SSA verification procedures) to provide confirmation or tentative
nonconfirmation of employees' employment eligibility within 3 Federal Government work
days of the initial inquiry.

8. DHS agrees to provide a means of secondary verification (including updating DHS
records as may be necessary) for employees who contest DHS tentative
nonconfirmations and photo non-match tentative nonconfirmations that is designed to
provide final confirmation or nonconfirmation of the employees' employment eligibility
within 10 Federal Government work days of the date of referral to DHS, unless DHS
determines that more than 10 days may be necessary. In such cases, DHS will provide
additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that
is clearly visible to prospective employees and all employees who are to be verified
through the system.

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses,
and telephone numbers of the Employer representatives to be contacted regarding E-

Verify.

3. The Employer agrees to become familiar with and comply with the most recent
version of the E-Verify User Manual.

4. The Employer agrees that any Employer Representative who will perform employment
verification queries will complete the E-Verify Tutorial before that individual initiates any
queries.

A. The Employer agrees that all Employer representatives will take the refresher
tutorials initiated by the E-Verify program as a condition of continued use of E-
Verify.

B. Failure to complete a refresher tutorial will prevent the Employer from
continued use of the program.

5. The Employer agrees to comply with current Form I-9 procedures, with two
exceptions:

* If an employee presents a "List B" identity document, the Employer agrees to
only accept "List B" documents that contain a photo. (List B documents identified in 8
C.F.R. § 274a.2(b)(1)(B)) can be presented during the Form I-9 process to establish
identity.) If an employee objects to the photo requirement for religious reasons, the
Employer should contact E-Verify at 888-464-4218.

« If an employee presents a DHS Form |-551 (Permanent Resident Card) or Form
I-766 (Employment Authorization Document) to complete the Form 1-9, the
Employer agrees to make a photocopy of the document and to retain the
photocopy with the employee’s Form I-9. The photocopy must be of sufficient
quality to allow for verification of the photo and written information. The employer
will use the photocopy to verify the photo and to assist DHS with its review of
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photo non-matches that are contested by employees. Note that employees retain
the right to present any List A, or List B and List C, documentation to complete
the Form |-9. DHS may in the future designate other documents that activate the
photo screening tool.

6. The Employer understands that participation in E-Verify does not exempt the
Employer from the responsibility to complete, retain, and make available for inspection
Forms 1-9 that relate to its employees, or from other requirements of applicable
regulations or laws, including the obligation to comply with the antidiscrimination
requirements of section 274B of the INA with respect to Form |-9 procedures, except for
the following modified requirements applicable by reason of the Employer's participation
in E-Verify: (1) identity documents must have photos, as described in paragraph 5
above; (2) a rebuttable presumption is established that the Employer has not violated
section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect to the
hiring of any individual if it obtains confirmation of the identity and employment eligibility
of the individual in good faith compliance with the terms and conditions of E-Verify; (3)
the Employer must notify DHS if it continues to employ any employee after receiving a
final nonconfirmation, and is subject to a civil money penalty between $550 and $1,100
for each failure to notify DHS of continued employment following a final nonconfirmation;
(4) the Employer is subject to a rebuttable presumption that it has knowingly employed
an unauthorized alien in violation of section 274A(a)(1)(A) if the Employer continues to
employ an employee after receiving a final nonconfirmation; and (§) no person or entity
participating in E-Verify is civilly or criminally liable under any law for any action taken in
good faith based on information provided through the confirmation system. DHS
reserves the right to conduct Form 1-9 and E-Verify system compliance inspections
during the course of E-Verify, as well as to conduct any other enforcement activity
authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures for new employees
within 3 Employer business days after each employee has been hired (but after the
Form [-9 has been completed), and to complete as many (but only as many) steps of the
E-Verify process as are necessary according to the E-Verify User Manual, or in the case
of Federal contractors with the FAR E-Verify clause, the E-Verify User Manual for
Federal Contractors. The Employer is prohibited from initiating verification procedures
before the employee has been hired and the Form [-9 completed. If the automated
system to be queried is temporarily unavailable, the 3-day time period is extended until it
is again operational in order to accommodate the Employer's attempting, in good faith, to
make inquiries during the period of unavailability. Employers may initiate verification by
notating the Form 1-9 in circumstances where the employee has applied for a Social
Security Number (SSN) from the SSA and is waiting to receive the SSN, provided that
the Employer performs an E-Verify employment verification query using the employee's
SSN as soon as the SSN becomes available.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of
job applicants, in support of any unlawful employment practice, or for any other use not
authorized by this MOU. Employers must use E-Verify for all new employees, unless an
Employer is a Federal contractor that qualifies for the exceptions described In Article
11.D.1.c. Except as provided in Article I.D, the Employer will not verify selectively and will
not verify employees hired before the effective date of this MOU. The Employer
understands that if the Employer uses the E-Verify system for any purpose other than as
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authorized by this MOU, the Employer may be subject to appropriate legal action and
termination of its access to SSA and DHS information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article [il. below)
regarding tentative nonconfirmations, including notifying employees in private of the
finding and providing them written notice of the findings, providing written referral
instructions to employees, allowing employees to contest the finding, and not taking
adverse action against employees if they choose to contest the finding. Further, when
employees contest a tentative nonconfirmation based upon a photo non-match, the
Employer is required to take affirmative steps (see Article Ill.B. below) to contact DHS
with information necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employee based
upon the employee's perceived employment eligibility status while SSA or DHS is
processing the verification request unless the Employer obtains knowledge (as defined
in 8 C.F.R. § 274a.1(l)) that the employee is not work authorized. The Employer
understands that an initial inability of the SSA or DHS automated verification system to
verify work authorization, a tentative nonconfirmation, a case in continuance (indicating
the need for additional time for the government to resolve a case), or the finding of a
photo non-match, does not establish, and should not be interpreted as evidence, that the
employee is not work authorized. In any of the cases listed above, the employee must
be provided a full and fair opportunity to contest the finding, and if he or she does so, the
employee may not be terminated or suffer any adverse employment consequences
based upon the employee's perceived employment eligibility status (including denying,
reducing, or extending work hours, delaying or preventing training, requiring an
employee to work in poorer conditions, refusing to assign the employee to a Federal
contract or other assignment, or otherwise subjecting an employee to any assumption
that he or she is unauthorized to work) until and unless secondary verification by SSA or
DHS has been completed and a final nonconfirmation has been issued. If the employee
does not choose to contest a tentative nonconfirnation or a photo non-match or if a
secondary verification is completed and a final nonconfimation is issued, then the
Employer can find the employee is not work authorized and terminate the employee’s
employment. Employers or employees with questions about a final nonconfirmation may
call E-Verify at 1-888-464-4218 or OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

11. The Employer agrees to comply with Title VIi of the Civil Rights Act of 1964 and
section 274B of the INA, as applicable, by not discriminating unlawfully against any
individual in hiring, firing, or recruitment or referral practices because of his or her
national origin ar, in the case of a protected individual as defined in section 274B(a)(3) of
the INA, because of his or her citizenship status. The Employer understands that such
illegal practices can include selective verification or use of E-Verify except as provided in
part D below, or discharging or refusing to hire employees because they appear or
sound “foreign” or have received tentative nonconfirmations. The Employer further
understands that any violation of the unfair immigration-related employment practices
provisions in section 274B of the INA could subject the Employer to civil penalties, back
pay awards, and other sanctions, and violations of Title ViI could subject the Employer to
back pay awards, compensatory and punitive damages. Violations of either section 274B
of the INA or Title VIl may also lead to the termination of its participation in E-Verify. If
the Employer has any questions relating to the anti-discrimination provision, it should
contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).
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12. The Employer agrees to record the case verification number on the employee's Form
I-9 or to print the screen containing the case verification number and attach it to the
employee's Form I-9.

13. The Employer agrees that it will use the information it receives from SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of
employees as authorized by this MOU. The Employer agrees that it will safeguard this
information, and means of access to it (such as PINS and passwords) to ensure that it is
not used for any other purpose and as necessary to protect its confidentiality, including
ensuring that it is not disseminated to any person other than employees of the Employer
who are authorized to perform the Employer’s responsibilities under this MOU, except for
such dissemination as may be authorized in advance by SSA or DHS for legitimate
purposes.

14. The Employer acknowledges that the information which it receives from SSA is
governed by the Privacy Act (5 U.S.C. § 552a(i)(1) and (3)) and the Sacial Security Act
(42 U.S.C. 1306(a)), and that any person who obtains this information under false
pretenses or uses it for any purpose other than as provided for in this MOU may be
subject to criminal penalties.

15. The Employer agrees to cooperate with DHS and SSA in their compliance
monitoring and evaluation of E-Verify, including by permitting DHS and SSA, upon
reasonable notice, to review Forms I-9 and other employment records and to interview it
and its employees regarding the Employer's use of E-Verify, and to respond in a timely
and accurate manner fo DHS requests for information relating to their participation in E-

Verify.

D. RESPONSIBILITIES OF FEDERAL CONTRACTORS WITH THE FAR E-VERIFY
CLAUSE

1. The Employer understands that if it is a subject to the employment verification
terms in Subpart 22.18 of the FAR, it must verify the employment eligibility of any
existing employee assigned to the contract and all new hires, as discussed in the
Supplemental Guide for Federal Contractors. Once an employee has been verified
through E-Verify by the Employer, the Employer may not reverify the employee through
E-Verify.

a. Federal contractors with the FAR E-Verify clause agree to become familiar
with and comply with the most recent versions of the E-Verify User Manual for Federal
Contractors and the E-Verify Supplemental Guide for Federal Contractors.

b. Federal contractors with the FAR E-Verify clause agree to complete a tutorial
for Federal contractors with the FAR E-Verify clause.

c. Federal contractors with the FAR E-Verify clause not enrolled at the time of
contract award: An Employer that is not enrolled in E-Verify at the time of a contract
award must enroll as a Federal contractor with the FAR E-Verify clause in E-Verify within
30 calendar days of contract award and, within 90 days of enroliment, begin to use E-
Verify to initiate verification of employment eligibility of new hires of the Employer who
are working in the United States, whether or not assigned to the contract. Once the
Employer begins verifying new hires, such verification of new hires must be initiated
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within 3 business days after the date of hire. Once enrolled in E-Verify as a Federal
contractor with the FAR E-Verify clause, the Employer must initiate verification of
employees assigned to the contract within 80 calendar days from the time of enroliment
in the system and after the date and selecting which employees will be verified in E-
Verify or within 30 days of an employee's assignment to the contract, whichever date is
later.

d. Employers that are already enrolled in E-Verify at the time of a contract award
but are not enrolled in the system as a Federal contractor with the FAR E-Verify clause:
Employers enrolled in E-Verify for 90 days or more at the time of a contract award must
use E-Verify to initiate verification of employment eligibility for new hires of the Employer
who are working in the United States, whether or not assigned to the contract, within 3
business days after the date of hire. Employers enrolled in E-Verify as other than a
Federal contractor with the FAR E-Verify clause, must update E-Verify to indicate that
they are a Federal contractor with the FAR E-Verify clause within 30 days after
assignment to the contract. If the Employer is enrolled in E-Verify for 90 calendar days or
less at the time of contract award, the Employer must, within 90 days of enroliment,
begin to use E-Verify to initiate verification of new hires of the contractor who are
working in the United States, whether or not assigned to the contract. Such verification
of new hires must be initiated within 3 business days after the date of hire. An Employer
enrolled as a Federal contractor with the FAR E-Verify clause in E-Verify must initiate
verification of each employee assigned to the contract within 90 calendar days after date
of contract award or within 30 days after assignment to the contract, whichever is later.

e. Institutions of higher education, State, local and tribal governments and
sureties: Federal contractors with the FAR E-Verify clause that are institutions of higher
education (as defined at 20 U.S.C. 1001(a)), State or local governments, governments of
Federally recognized Indian tribes, or sureties performing under a takeover agreement
entered into with a Federal agency pursuant to a performance bond may choose to only
verify new and existing employees assigned to the Federal contract. Such Federal
contractors with the FAR E-Verify clause may, however, elect to verify all new hires,
and/or all existing employees hired after November 6, 1986. The provisions of Article
I1.D, paragraphs 1.a and 1.b of this MOU providing timeframes for initiating employment
verification of employees assigned to a contract apply to such institutions of higher
education, State, local and tribal governments, and sureties.

f. Verification of all employees: Upon enroliment, Employers who are Federal
contractors with the FAR E-Verify clause may elect to verify employment eligibility of all
existing employees working in the United States who were hired after November 6,
1986, instead of verifying only new employees and those existing employees assigned
tfo a covered Federal contract. After enroliment, Employers must elect to do so only in
the manner designated by DHS and initiate E-Verify verification of all existing employees
within 180 days after the election.

g. Form |-9 procedures for existing employees of Federal contractors with the
FAR E-Verify clause: Federal contractors with the FAR E-Verify clause may choose to
complete new Forms I-9 for all existing employees other than those that are completely
exempt from this process. Federal contractors with the FAR E-Verify clause may also
update previously completed Forms I-9 to initlate E-Verify verification of existing
employees who are not completely exempt as long as that Form |-9 is complete
(including the SSN), complies with Article 11.C.5, the employee's work authorization has
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not expired, and the Employer has reviewed the information reflected in the Form [-9
either in person or in communications with the employee to ensure that the employee's
stated basis in section 1 of the Form [-9 for work authorization has not changed
(including, but not limited to, a lawful permanent resident alien having become a
naturalized U.S. citizen). If the Employer is unable to determine that the Form [-9
complies with Article II.C.5, if the employee's basis for work authorization as attested in
section 1 has expired or changed, or if the Form |-9 contains no SSN or is otherwise
incomplete, the Employer shall complete a new [-9 consistent with Article II.C.5, or
update the previous [-9 to provide the necessary information. If section 1 of the Form [-9
is otherwise valid and up-to-date and the form otherwise complies with Article 11.C.5, but
reflects documentation (such as a U.S. passport or Form 1-551) that expired subsequent
to completion of the Form |-9, the Employer shall not require the production of additional
documentation, or use the photo screening tool described in Article [1.C.5, subject to any
additional or superseding instructions that may be provided on this subject in the
Supplemental Guide for Federal Contractors. Nothing in this section shall be construed
to require a second verification using E-Verify of any assigned employee who has
previously been verified as a newly hired employee under this MOU, or to authorize
verification of any existing employee by any Employer that is not a Federal contractor
with the FAR E-Verify clause.

2. The Employer understands that if it is a Federal contractor with the FAR E-Verify
clause, its compliance with this MOU is a performance requirement under the terms of
the Federal contract or subcontract, and the Employer consents to the release of
information relating to compliance with its verification responsibilities under this MOU to
contracting officers or other officials authorized to review the Employer's compliance
with Federal contracting requirements.

ARTICLE I
REFERRAL OF INDIVIDUALS TO SSA AND DHS
A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer
must print the notice as directed by the E-Verify system and provide it to the employee
so that the employee may determine whether he or she will contest the tentative
nonconfirmation. The Employer must review the tentative nonconfirmation with the
employee in private.

2. The Employer will refer employees to SSA field offices only as directed by the
automated system based on a tentative nonconfirmation, and only after the Employer
records the case verification number, reviews the input to detect any transaction errors,
and determines that the employee contests the tentative nonconfirmation. The Employer
will transmit the Social Security Number to SSA for verification again if this review
indicates a need to do so. The Employer will determine whether the employee contests
the tentative nonconfirmation as soon as possible after the Employer receives it.

3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide
the employee with a system-generated referral letter and instruct the employee to visit
an SSA office within 8 Federal Government work days. SSA will electronically transmit
the result of the referral to the Employer within 10 Federal Government work days of the

Page 8 of 13 | E-Verify MOU for Employer | Revision Dale 09/01/09 www.dhs.gov/E-Verify

70 =
» 23

s
S

2,

W




Company ID Number: __ 299 363

referral unless it determines that more than 10 days is necessary. The Employer agrees
to check the E-Verify system regularly for case updates.

4. The Employer agrees not to ask the employee to obtain a printout from the Social
Security Number database (the Numident) or other written verification of the Social
Security Number from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer
must print the tentative nonconfirmation notice as directed by the E-Verify system and
provide it to the employee so that the employee may determine whether he or she will
contest the tentative nonconfirmation. The Employer must review the tentative
nonconfirmation with the employee in private.

2. If the Employer finds a photo non-match for an employee who provides a document
for which the automated system has transmitted a phioto, the employer must print the
photo non-match tentative nonconfirmation notice as directed by the automated system
and provide it to the employee so that the employee may determine whether he or she
will contest the finding. The Employer must review the tentative nonconfirmation with the
employee in private.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to
contest a tentative nonconfirmation received from DHS automated verification process or
when the Employer issues a tentative nonconfirmation based upon a photo non-match.
The Employer will determine whether the employee contests the tentative
nonconfirmation as soon as possible after the Employer receives it.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will
provide the employee with a referral letter and instruct the employee to contact DHS
through its toll-free hotline (as found on the referral letter) within 8 Federal Government

work days.

5. If the employee contests a tentative nonconfirmation based upon a photo non-match,
the Employer will provide the employee with a referral letter to DHS. DHS will
electronically transmit the result of the referral to the Employer within 10 Federal
Government work days of the referral unless it determines that more than 10 days is
necessary. The Employer agrees to check the E-Verify system regularly for case
updates.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based
upon a photo non-match, the Employer will send a copy of the employee’s Form 1-551 or
Form |-766 to DHS for review by:

» Scanning and uploading the document, or

» Sending a photocopy of the document by an express mall account (paid for at

employer expense).

7. If the Employer determines that there is a photo non-match when comparing the
photocopied List B document described in Article 11.C.5 with the image generated in E-
Verify, the Employer must forward the employee’s documentation to DHS using one of
the means described in the preceding paragraph, and allow DHS to resolve the case.
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ARTICLE IV
SERVICE PROVISIONS

SSA and DHS will not charge the Employer for verification services performed under this
MOU. The Employer is responsible for providing equipment needed to make inquiries.
To access E-Verify, an Employer will need a personal computer with Internet access.

ARTICLE V

PARTIES

A. This MOU is effective upon the signature of all parties, and shall continue in effect for
as long as the SSA and DHS conduct the E-Verify program unless maodified in writing by
the mutual consent of all parties, or terminated by any party upon 30 days prior written
notice to the others. Any and all system enhancements to the E-Verify program by DHS
or SSA, including but not limited to the E-Verify checking against additional data sources
and instituting new verification procedures, will be covered under this MOU and will not
cause the need for a supplemental MOU that outlines these changes. DHS agrees to
train employers on all changes made to E-Verify through the use of mandatory refresher
tutorials and updates to the E-Verify User Manual, the E-Verify User Manual for Federal
Contractors or the E-Verify Supplemental Guide for Federal Contractors. Even without
changes to E-Verify, DHS reserves the right to require employers to take mandatory
refresher tutorials. An Employer that is a Federal contractor with the FAR E-Verify clause
may terminate this MOU when the Federal contract that requires its participation in E-
Verify is terminated or completed. In such a circumstance, the Federal contractor with
the FAR E-Verify clause must provide written notice to DHS. If an Employer that is a
Federal contractor with the FAR E-Verify clause fails to provide such notice, that
Employer will remain a participant in the E-Verify program, will remain bound by the
terms of this MOU that apply to participants that are not Federal contractors with the
FAR E-Verify clause, and will be required to use the E-Verify procedures to verify the
employment eligibility of all newly hired employees.

B. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU if
deemed necessary because of the requirements of law or policy, or upon a
determination by SSA or DHS that there has been a breach of system integrity or
security by the Employer, or a failure on the part of the Employer to comply with
established procedures or legal requirements. The Employer understands that if it is a
Federal contractor with the FAR E-Verify clause, termination of this MOU by any party
for any reason may negatively affect its performance of its contractual responsibilities.

C. Some or all SSA and DHS responsibilities under this MOU may be performed by
contractor(s), and SSA and DHS may adjust verification responsibilities between each
other as they may determine necessary. By separate agreement with DHS, SSA has
agreed to perform its responsibilities as described in this MOU.

D. Nothing in this MOU is intended, or should be construed, to create any right or
benefit, substantive or procedural, enforceable at law by any third party against the
United States, its agencies, officers, or employees, or against the Employer, its agents,
officers, or employees.
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LOCATION CHANGE REQUIRES APPROVAL

ACCOUNT ID: 000115
ISSUE NO: 1159
ISSUE DATE: 01/22/2013

NAICS: 238290
CATEGORY: CONTRACTOR
TYPE: OTHER CONTRACTORS NOT ST CERT

LINDA S. MCKINNEY
INTERNATIONAL FIRE PROTECTION, INC. DIRECTOR OE REVENUE

DBA: INTERNATIONAL FIRE PROTECTION,
243 ROYAL DR
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MADISON, AL 35758 WALTER MADDOX
7 MAYOR
g *RENEW BEFORE FEBRUARY 15™ TO AVOID PENALTIES*™*
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BUSINESS COPY / BUSINESS LICENSE RECEIPT

CITY OF TUSCALOOSA REVENUE DEPARTMENT
P 0O BOX 2089

PLEASE POST TOP TUSCALODSA, AL 35403
PORTION IN A VISIBLE

LOCATION
PHONE: (205) 248-5200  FAX: 205-349-0180

WWW. tuscaloosa.com

BUSINESS: INTERNATIONAL FIRE PROTECTION, INC.
DBA: INTERNATIONAL FIRE PROTECTION,
243 ROYAL DR
MADISON, AL 35758

NAICS: 238290 AMOUNT: 4,951.00
CATEGORY: CONTRACTOR

TYPE: OTHER CONTRACTORS NOT ST CERT
SUB TOTAL: 4,951.00

ACCOUNT ID: 000115
ISSUE FEE: 5.00

ISSUE NO: 1159

ISSUED BY: TM
ISSUE DATE: 01/22/2013 AMOUNT PAID: 4,956.00




