

2890 Rice Mine Road NE Tuscaloosa, AL 35406 P (205) 561-3778 | F (205) 561-3779



1116 20th Street South #306 Birmingham, Alabama 35205 205-578-1993 (p) www.talapro.com

# **ADDENDUM NO. 1**

Date: May 6, 2016

Project Name: CityWalk – Alberta 1B Section – Fiber/Cabling Infrastructure System and

Termination Hardware for the City of Tuscaloosa

City Project Number: A16-0307 WA Project Number: 12-101

This addendum to drawings and contract documents dated February 29, 2016 and any previous addenda for the above referenced project supersedes all contrary and conflicting information contained in said drawings, specifications and addenda. Said drawings, specifications and addenda are hereby amended in the following particulars that are in full force as part of this contract.

Bidders shall acknowledge receipt of this addendum on their bid.

#### ITEM NO. 1 – PRE-BID MEETING:

A <u>mandatory</u> pre-bid meeting was held at 10:00 a.m. on Wednesday, May 4, 2016. The agenda meeting minutes and sign-in sheet are attached.

#### ITEM NO. 2 – ELECTRONIC RELEASE FORM:

An Electronic Release form is included in this addendum. Any request for digital files shall also be accompanied by the attached Electronic Release Form.

## ITEM NO. 3 - UPDATED FEDERAL WAGE RATES:

Attached are updated federal wage rates for the project and shall replace pages currently in the bid documents.

**END OF ADDENDUM NO. 1** 

Christian D. Crawford, P.E.







2890 Rice Mine Road NE Tuscaloosa, AL 35406 P (205) 561-3778 | F (205) 561-3779



1116 20th Street South #306 Birmingham, Alabama 35205 205-578-1993 (p) www.talapro.com

# CITYWALK – ALBERTA 1B SECTION – FIBER/CABLING INFRASTRUCTURE SYSTEM AND TERMINATION HARDWARE TUSCALOOSA CITY HALL COUNCIL CHAMBERS

# CITY OF TUSCALOOSA PROJECT NO. A16-0307 WALKER ASSOCIATES PROJECT NO. 12-101

#### PRE-BID AGENDA

Wednesday, May 4, 2016, 10:00 a.m. CDT

#### General:

- Welcome (Please Silence all Radios and Phones)
- Pre-Bid Conference is <u>MANDATORY</u> for all Bidders; Sign-In Sheet (Complete for Record) will be included with Addendum No. 1. Be sure to legibly write email address as all Addenda will be issued electronically via email.
- Name and Location of Project: CityWalk Alberta 1B Section Fiber/Cabling Infrastructure System and Termination Hardware. Along Alberta Parkway from 25<sup>th</sup> Avenue to
- Introduce Owner and Owner's Representatives (City of Tuscaloosa, Walker Associates, TALA Professional Services)

## **Project Summary:**

- Overall Summary of the Project: Project includes placement of an Optical Fiber Backbone Cabling Network/ Feeder and Distribution System as well as all Category-6 station cabling facilities. The facility network is to support an overall technology scheme for the Alberta 1B CityWalk Section. The respective fiber network will be installed in an existing conduit pathway system. The Fiber Network work shall include singlemode 288/ 48/24/6 strand fiber cable and multimode 48 strand fiber cable, enclosure panels/cabinets, fiber splicing, fiber termination and all testing. The Category-6 station cabling facilities work shall include CAT6 CMR and OSP cabling, termination panels/jacks, terminations, and all testing. Contractor shall be responsible for all work, scheduling and coordination.
- Contract Documents (City of Tuscaloosa Contract Documents with Federal Supplemental Documents
  Housing and Urban Development (HUD). Review Federal Supplementals in the Contract Documents for any
  and all additional requirements.
- Davis-Bacon Wage Rates apply as per the Federal Supplemental Documents.
- Contractors are encouraged to utilize minority subcontractors where applicable. The City of Tuscaloosa maintains a database which identifies eligible minority contractors and subcontractors.

- The contractor shall pay special attention to Exhibit A City of Tuscaloosa MBE/DBE/WBE Policy for Public Works Projects over \$50,000. Forms 1 & 2 included as part of Exhibit A must be completed and submitted to the Engineer by close of business (5:00pm CDT on May 4, 2016). These forms are attached to this agenda and could be completed and returned before leaving this meeting. Forms 3 & 4 must be completed and included with the Contractor's sealed bids. Omission of these forms could result in the bid being rejected and determined as non-responsive.
- The Contractor shall be required to comply with the Alabama Immigration Law and provide certification of the same by completing the sworn affidavit provided in the contract documents. This form is also required for all Subcontractors.
- Contract Documents: Drawings and Specifications are available for pickup at Walker Associates, Inc.
- Sales and Use Tax Savings: The project will be administered in compliance with the State of Alabama Act 2013-205, Certificate of Exemption from Sales and Use Tax for Governmental Entities, regarding sales and use taxes. The Contractor shall be responsible for obtaining a certificate of exemption from the Alabama Department of Revenue for purchases of materials and other tangible property made part of the project. Any subcontractors purchasing materials or other tangible personal property as part of the project shall also be responsible for obtaining a certificate of exemption. The estimate sales and use tax saving must be accounted for on the bid proposal. Failure to provide the estimated sales and use tax savings may render the bid as non-responsive. Other than determining responsiveness of the bid, sales and use tax accounting shall not affect the bid pricing nor shall be considered in the determination of the lowest responsible and responsive bidder

#### **Receipt of Bids:**

- Bids shall be received Wednesday, May 11, 2016 at 10:00 a.m. CDT at the Tuscaloosa City Hall in the Council Chambers.
- Proposal Form and Schedule of Values and receipt of all addenda (submit one copy with bid)
- Bid Bond with Power of Attorney
- Exhibit A MBE/DBE/WBE Policy Forms 3 & 4
- Proposal Envelope must have Project Name, Owner Name, City of Tuscaloosa Project Number (A15-0551),
   Contractor Name, and Contractor State License Number on outside of envelope.

# **Contractual Requirements:**

- Payment and Performance Bonds will be required for this project.
- Construction Observation Services will be provided by the Owner full time and performed by Walker Associates, Inc. and TALA Professional Services.
- Time for Completion will be 120 consecutive calendar days.
- Liquidated Damages Amount: \$200.00 per day beyond the stated completion date.
- Record Drawings are required and are considered a subsidiary obligation to the Performance of the Work.
   The Contractor shall coordinate any deviation from the plans with the Owner's Representative and provide red line drawings during the closeout phase of the project.
- Lump Sum Contract with provided Schedule of Values: Schedule of Values can be found in the Contract Documents and must be completed and submitted with lump sum bid amount. Upon request by the Contractor, an electronic copy of the schedule of values can be provided. The Contractor shall be required to sign & submit an electronic release form. This form is attached to the prebid agenda & will also be included with Addendum No. 1.

#### **Project Coordination:**

- Scheduling with Tuscaloosa Department of Transportation will be required for traffic control. The
  Contractor is to prepare and submit to Owner's Representative a detailed traffic control plan for any lane
  closures in advance of proposed work requiring closure. TCP will be reviewed by the Owner's
  Representative then shall be submitted to OCE and TDOT for approval prior to implementation of TCP and
  start of associated work. The Contractor shall at minimum plan on a one (1) week review period and time to
  address comments.
- Public/Private Residence and Vehicle Access: Contractor must maintain access to all existing business or residences. Any work which will affect access for these people shall be coordinated so alternate access is provided as needed. A minimum of 7-days notice is required and should be done in writing to those affected. A copy of the notification shall be provided to the Owner's Representative.

Progress and Coordination Meetings: Progress and Coordination meetings will be required for the project.
 Time and frequency of these meeting will be determined prior to construction and as the project progresses.

#### **Project Conditions:**

- Construction Project Area Defined by limits of work shown in plans.
- Security at Site No on-site security provided, recommend contractor secure equipment at end of work day. (The Contractor may use temporary construction fencing as necessary to protect their equipment and materials.)
- Job Site Offices and Safety for the project are the Contractor's responsibility.

#### Miscellaneous:

- Clarification Requests WILL NOT be accepted after Monday, May 9th at 5:00 p.m. CDT. All questions and clarification request shall be submitted in writing to the Project Designer/Engineer on or before this date and time.
- Material Submittals: If hard copies are provided, they shall be 3 ring bound No Exceptions. Electronic
  copies of material submittals will be accepted and are preferred. Electronic submittals shall include
  transmittal summarizing items covered with respective material submittal.
- Lead Time on Material Items: Coordinate with all subs regarding material lead time. Material delays will not be a valid excuse for project delays or failure to complete on time.
- Pay Applications (Review and Submittal): Upon submittal of pay request, the Owner's Representative has 10 days to review pay application. Preferred method of pay application submittal process would be to meet on a predetermined percentage of work complete at the billing cycle cut-off date to review and agree upon the percentage for that month's pay application. The Contractor will then prepare the pay application and all required supporting documentation (certified payroll, stored materials, etc.) and submit to Owner's Representative. If all required items are not submitted then the pay application will be returned for corrections. Upon receipt of a completed, approved pay application, it will then be forwarded to the City for final approval and processing.
- There will be an OPTIONAL walk-thru the project site immediately following the Pre-Bid Meeting for anyone
  interested. A site walk through was conducted after the pre-bid meeting. The main communications room
  in the Gateway, vaults, conduit and fiber routing, as well as the pole mounted IT-Cabinets were reviewed.
  All who attended had No questions.

# **Proposed Addenda:**


#### Addendum No. 1 (Currently not issued):

• Pre-Bid Agenda Meeting Minutes & Sign-In Sheet

#### **Questions/Comments:**

CITYWALK - ALBERTA 1B SECTION - FIBER/CABLING INFRASTRUCTURE SYSTEM AND TERMINATION HARDWARE TUSCALOOSA CITY HALL, COUNCIL CHAMBERS, TUSCALOOSA, ALABAMA CITY OF TUSCALOOSA PROJECT NO. A16-0307 WALKER ASSOCIATES PROJECT NO. 12-101 MAY 4, 2016, 10:00 A.M. **PRE-BID SIGN-IN SHEET** 

NAME	REPRESENTING	PHONE	FAX	E-MAIL ADDRESS
Mis Courterd	Dalles Associates	322-795-500	1	Corantoral Owolkeroisil com
TERRY S. WEAVER	TALA	1205/612-4811	1	wes. toweaver 10 offinet
SEAN KING	ONEPATH	478-258-3986		5KING @ 1 Path, com
hye Lane	ONE PATH/KARI- Lase 205 663 2214	205 663 2214		KARIQ KARI-bans, com
Clay Smalley	Hall-Taylor Const. 205.758-8265	3928-836.300		clay_smalley & rysn, com
MECHOE BLAZER	WHITESKY COMMUNICATIONS	205-310-9979		code@whiteskynet. NET
Salow Decke	Cite of Those	2018-3700		ediade dusaninsa per
Kirby Michaels	3	205-752-6332	205-345-3679	205-762-6332 205-345-3679 Kmichaelsapsch2061.com
Bill Winsluk	CHANDAR ELE	205-244-2614	205-326-3350	205-244-2614 205-326-3350 Billo WURS/4K @ CRAYBAR. COM
AC Melson	966	800-622-7711 540-265-0724	540-265-0724	ag. melson ( ocefiber. com
MELISSA JONES	OCC	11	11	Miones (1) OCCE, ber. com
Wendell Bolt	Dicital Group, L.C.	705-639-7307		wholt ada Talaramp 11c. com
1 wayne Hakes	Date 161 0f LH	5 806-3135		duaya Solatat lotta, com
2	Blackbelt Technologics	305-989-008	302- 44d-9181	Blackbelt Technologics 205-989-0056 205-449-9181 devansabbleopsutting. com
mike Dampsey	JEFFLORT MUN ASSOCIATED LA	c 205-612-5065	2454-484-	JEFFLORT MAN ASSOCIATES LIC 205-662-5065 205-481-4546 MDGMF-2ET @ SEFFCORTASSOC. COM
The LEUDIC	TA/A	25 36 34CC		Haus CTACA No. Com
Cista lorg	0CA (CITY)	205-248-5140	1	Klove & two alwarm
Jonathan Skelten	City (IT)	9505-848-500		jskelton Otuscalous a. com
	0			>





# **Electronic Document Release**

To: Project: Date: Document:	Bidders City of Tuscaloosa Citywalk – Alberta 1B Section – Hardware City of Tuscaloosa Project No.: 05/05/2016 Design Files	Fiber/Cabling Infrastructure System and Termination A16-0307		
The delivery of this electronic data is a component of Walker Associates' instruments of service and is for the benefit of the client for whom the service has been performed. This delivery constitutes a non-exclusive, limited license for the recipient to use this electronic data for the specific purpose of responding to the clients' requirements on this project.				
It is our professional opinion that this electronic data provides design, and or survey information current as of the date of its initial release. Any use of this electronic data is at the sole risk and liability of the user who retains the responsibly of meeting project requirements.				
Because data stored in electronic format can be modified inadvertently or otherwise without the authorization of the data's creator, the information contained in Walker Associates' signed and sealed documents shall be deemed to be correct and superior to this electronic data. Walker Associates, Inc. makes no representation as to long term compatibility, usability, or readability of this electronic data.				
Re-use of this electronic data without Walker Associates' professional involvement will be at the recipient's sole risk and without liability to Walker Associates, Inc. By signature below, the recipient shall indemnify and hold harmless Walker Associates, Inc., our consultants and agents, and employees of any of them from and against claims, damages, losses and expenses, including, but not limited to, attorney's fees, arising out of the unauthorized use of this electronic data.				
	rawford, P.E.	Company:		
		Recipient:		
		Date:		



General Decision Number: AL160002 01/08/2016 AL2

Superseded General Decision Number: AL20150002

State: Alabama

Construction Type: Highway

Counties: Blount, Calhoun, Etowah, Shelby, St Clair and

Tuscaloosa Counties in Alabama.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, bulding structures in rest areas projecs, and railroad construction; bascule, suspension & spandrel arch bridges desgned for commercial navigation; bridges involving marine construction; other major bridges)

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.15 for calendar year 2016 applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.15 (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2016. The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Pub

Publication Date 01/08/2016

\* SUAL2011-001 01/04/2011

R	ates	Fringes
Carpenter\$	13.88	
Concrete finisher\$	13.26	
Electrician\$	19.73	
Laborers:		
Asphalt Raker\$	11.23	
Concrete Laborer\$		
Grade Checker\$		
Guardrail Erector\$		
Pipe Layer\$		
Side Rail/Form Setter\$		
Traffic Control Specialist\$		
Unskilled\$		
Power equipment operators:		
Aggregate Spreader\$	14.17	

Asphalt Distributor.....\$ 14.27
Asphalt Paver.....\$ 11.85
Asphalt Spreader.....\$ 13.65

	Backhoe, Clamshell,	
	Dragline, and Shovel\$	15.87
	Broom (Sweeper)\$	
	Bulldozer\$	
	Crane & Derrick\$	20.63
	Front End Loader\$	13.38
	Mechanic\$	17.54
	Milling Machine\$	12.31
	Motor Grader and Motor	
	Patrol\$	16.10
	Oiler/Greaseman\$	13.33
	Roller (Self-Propelled)\$	
	Scraper\$	
	Striping Machine\$	15.20
	Track Hoe/Excavator\$	14.64
	Tractor and Loader (farm	
	rubber tired)\$	11.40
	Tractor/Loader (all other	
	work)\$	11.22
ķ	k drivers:	
	Multi-Rear Axle\$	12.25

#### Truck

Multi-Rear Axie..... \$ 12.25 Single Rear Axle..... \$ 11.54

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

\_\_\_\_\_\_

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

#### Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

#### Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

# Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

#### WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on
  - a wage determination matter
- a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

\_\_\_\_\_\_

**END OF GENERAL DECISION**